DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 19990518001

EER

STATE PRQJECT(S): 1001-03-75

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BIDDER NO 1: R G HUSTON CO., INC
BI DDER NO 2: CENTURY FENCE CO

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

20330 REMOVI NG OLD CULVERTS EACH

20412 REMOVI NG FENCE L.F.

20416 REMOVI NG | NLETS EACH

52210 RCCP, CL 111, 42-1NCH L.F.

52268 RCCP, APRON ENDWALLS, 42-1NCH EACH

60601 RI PRAP CY.

61601 WOVEN W RE FENCE L. F.

61612 CHAIN LINK FENCE, 6 FT. L. F.

61620 CHAIN LI NK FENCE, GATES, EACH
3.5 FT.

61910 MOBI LI ZATI ON LS

64220 FIELD OFFICE, TYPE C LS

64301 TRAFFI C CONTROL LS

64505 GEOTEXTILE FABRIC, TYPE R S.Y.

90004 M SC LS
90004A GRADI NG, SHAPING, & FIN
LOCATION 1

90005 M SC EACH
90005A REMOVE AND REPLACE SI GN

90005 M SC EACH
90005B REI NFORCED CONCRETE CUL
CLASS IIl, 42-1NCH, 45 DEGREE

90030 M SC L. F.
90030A SALVAGE WOVEN W RE FENC

90545 CONCRETE COLLAR EACH

20101 CLEARI NG STA

ESTI MATED
QUANTI TY

1.
1941095.
1.

60.

1.

6.
66515.
127680.
31.

11.

3500.

1
289.

PROPCSAL TOTAL

L

. 000

. 000

000

. 000

000

. 000
000

LOCATI ON 53/ ROCK

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
750. 000 750. 00
0. 660 128168. 70
300. 000 300. 00
72.000 4320. 00
1000. 000 1000. 00
40. 000 240. 00
2. 300 152984. 50
6.000 766080. 00
667. 000 20677. 00
5000. 000 5000. 00
2500. 000 2500. 00
2500. 000 2500. 00
2.500 55. 00
1250. 000 1250. 00
25. 000 275.00
1200. 000 1200. 00
2.960 10360. 00
450. 000 450. 00
50. 000 14450. 00
1112560. 20

MADI SON -
I'H 90

I'LLINO S STATE LI NE ROAD

ROCK COUNTY

Bl DDER NO 2

UNIT
BI D PRI CE

30000.
8000.
3500.

1200.

50.

1000.

500.
176.

000

000

. 600

000
000

COUNTY

550.

1000.

5600.

500.
50864.

1554498.

PAGE:

LETTI NG DATE: 05/18/99

00

00

00

00
00

10

Bl DDER NO 3

UNI'T
BI D PRI CE

CeLooeooo

eeeoo

000

000

. 000

. 000

. 000

. 000
. 000

CeLooeooo

eeeoo

.00

.00

.00

.00
.00

.00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518004

STATE PRQJECT(S): 3320- 00-61

TYPE OF WORK

BIDDER NO 1: ROCK ROAD COVPAN ES, | NC
BI DDER NO 2: FRANK BROTHERS, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y.
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FCR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
61910 MOBI LI ZATI ON LS
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F
64702 PVMI' MRKNG, RAI LROAD CROSSI NGS EACH
64710 PVMI MRKNG, STOP LINE, 18-INCH L. F
66501 SAW NG EXI STI NG PAVEMENT L. F.
90004 M SC LS
90004A GRADI NG, SHAPI NG, & FIN
ROADWAY, LOCATION 1
90004 M SC LS
90004B GRADI NG, SHAPI NG, & FIN
ROADWAY, LOCATI ON 2
90034 M SC CY
90034A PROOF ROLLI NG AND UNDER
90037 M SC STA
90037A PULVERI ZE AND RELAY EX
AND SURFACE
90365 QWP, BASE COURSES TON
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH

90884

ASPHALTI C RUMBLE STRIPS, AT IN S. Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

104900. 000
2.000
24.000
675. 000

1. 000

1. 000

400. 000

318. 000

10600. 000

100. 000

LOCATI ON
Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
5. 000 8600. 00
1000. 000 1000. 00
6. 910 73246. 00
1. 000 1754. 00
0. 350 7067. 55

5400. 000 5400. 00
4000. 000 4000. 00
5785. 000 5785. 00
0.197 20665. 30
700. 000 1400. 00
7.000 168. 00

0. 750 506. 25
4500. 000 4500. 00
4500. 000 4500. 00
16. 000 6400. 00

155. 000 49290. 00

0. 180 1908. 00
50. 000 200. 00
8. 000 800. 00

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T

BI D PRI CE

53/ ROCK COUNTY
ILLINO S STATE LINE - USH 14 ROAD
STH 140
ROCK COUNTY
Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
3.670 6312. 40
20352. 000 20352. 00
6. 400 67840. 00
1. 000 1754. 00
0. 600 12115. 80

10. 500 14700. 00
2000. 000 2000. 00
3000. 000 3000. 00

15900. 000 15900. 00
0. 217 22763. 30
700. 000 1400. 00
7.000 168. 00

3. 500 2362. 50
6125. 000 6125. 00
6975. 000 6975. 00
15. 000 6000. 00
157. 000 49926. 00
0. 205 2173. 00
50. 000 200. 00
20. 000 2000. 00

ooo

COOLOOLLOO0LeR000R

. 000

. 000

. 000

. 000

. 000
. 000

COOLOOLLOO0LeRL00R

coo

.00

.00

.00

.00

.00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 3
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99

PROPCSAL: 19990518004

PROPCSAL TOTAL....... 643733. 85 668105. 51 0.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19990518005

STATE PROJECT(S): 3579-02-71

TYPE OF WORK

Bl DDER NO 1: B. R AMON & SONS, | NC.
Bl DDER NO 2: MJUSSON BROS., | NC.
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
20101 CLEARI NG 40M
20102 CLEARI NG 25MW
20104 GRUBBI NG 40M
20105 GRUBBI NG 25MM
20301 REMOVI NG OLD CULVERT, STATION LS
1+165

20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT \V/4
20405 REMOVI NG CURB AND GUTTER M
20406 REMOVI NG CONCRETE S| DEWALK M2
20411 REMOVI NG GUARDRAI L M
20416 REMOVI NG | NLETS EACH
20482 ABANDONI NG | NLETS EACH
20503 UNCLASSI FI ED EXCAVATI ON M3
21301 FI NI SH NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE MG
40204 ASPHALTI C MATERI AL FOR TACK CO L
40301 QWP, ASPHALTI C M XTURE MG
40501 ASPHALTI C MATERI AL FOR PLANT M MG
40713 ASPHALTI C CONCRETE PAVEMENT, T MG
41605 CONCRETE DRI VEWAY, 150 MM %4
52003 CULVERT PIPE, CLASS Ill, 450 MM
52005 CULVERT PIPE, CLASS I, 600 MM
52010 CULVERT PIPE, CLASS I11 1050 M
52011 CULVERT PIPE, CLASS Ill, 1200 M
52027 CULVERT PIPE, CLASS IV, 750 MM M
52029 CULVERT PIPE, CLASS IV, 900 WM M
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52063 APRON ENDWALLS FOR CULVERT PI P EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

16. 000

20. 000

LOCATI ON

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
180. 000 360. 00
8. 000 1700. 00
180. 000 360. 00
10. 000 2125. 00
500. 000 500. 00
200. 000 3200. 00
7.200 504. 00
16. 400 2017. 20
7.200 583. 20
4.000 344. 00
250. 000 500. 00
250. 000 250. 00

6.220 139427. 52
13000. 000 13000. 00
6.000 201270.00

0. 280 2108. 40

0. 440 3764. 20
145. 000 85115. 00
15. 150 129608. 25

26. 900 3712. 20
59. 000 6230. 40
72.000 9864. 00
164. 000 3116. 00
184. 000 2907. 20
102. 000 1632. 00
118. 000 1829. 00
85. 000 2040. 00
130. 000 2600. 00

PAGE:

LETTI NG DATE: 05/18/99

28/ JEFFERSON COUNTY

LAKE M LLS - WATERTOWN ROAD

CTH A
JEFFERSON COUNTY

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
500. 000 1000. 00
9. 500 2018. 75
500. 000 1000. 00
9. 500 2018. 75
200. 000 200. 00
150. 000 2400. 00
10. 000 700. 00
10. 000 1230. 00
10. 000 810. 00
5. 000 430. 00
150. 000 300. 00
150. 000 150. 00
7. 460 167223. 36
6000. 000 6000. 00
5. 980 200599. 10
0. 280 2108. 40
0. 440 3764. 20
145. 000 85115. 00
15. 150 129608. 25
31. 400 4333. 20
61.530 6497. 57
81. 340 11143.58
182. 440 3466. 36
170. 560 2694. 85
121. 920 1950. 72
131. 190 2033. 45
146. 000 3504. 00
205. 000 4100. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

eeooo

CO0000000000000000000000

000

. 000

©CO0000000000000000000000



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPOSAL

| TEM
NUMBER

19990518005

| TEM DESCRI PTI ON

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL Pl PE ARCH, 11
CORRUGATED STEEL Pl PE ARCH, 13
STL APRON ENDW. FR Pl PE ARCH
STL APRON ENDW. FR Pl PE ARCH
RCCP, APRON ENDWALLS, 300 WM
RCCP, APRON ENDWALLS, 600 MV
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 900
CONCRETE SI DEWALK, 125 MM
CONCRETE STEPS

MEDI UM RANDOM RI PRAP

REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE,
REI NF CONC PI PE,
MANHOLES, TYPE 1
INLETS, TYPE 3

I NLETS, TYPE 9
MANHOLE COVERS, TYPE J

INLET COVERS, TYPE HS

I NLET COVERS, TYPE Ms-A

Pl PE UNDERDRAI N, UNPERFORATED,
DRAI'N TI LE EXPLORATI ON
ANCHORAGES FOR STEEL PLATE BEA
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT OF WAY
STL PLT BM GRD, ENRGY ABSORB T
CHAIN LINK FENCE, 1.2 M
MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

I, SS
I, SS
CLASS IIl, SS
I, SS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

BI DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
2.000 225. 000 450. 00
2.000 300. 000 600. 00
2.000 700. 000 1400. 00
4.000 750. 000 3000. 00
21.000 177.000 3717.00
18. 000 206. 000 3708. 00
1. 000 400. 000 400. 00
2. 000 500. 000 1000. 00
2.000 350. 000 700. 00
1. 000 600. 000 600. 00
2179. 000 19. 000 41401. 00
456. 000 27. 880 12713. 28
68. 000 26. 910 1829. 88
10. 000 200. 000 2000. 00
130. 000 40. 000 5200. 00
171. 000 114. 000 19494. 00
8. 000 124. 000 992. 00
272.000 131. 000 35632. 00
59. 000 142.000 8378. 00
3. 000 850. 000 2550. 00
13. 000 600. 000 7800. 00
1. 000 1000. 000 1000. 00
3. 000 250. 000 750. 00
13. 000 325. 000 4225. 00
2. 000 260. 000 520. 00
30. 000 23. 000 690. 00
20. 000 14.000 280. 00
3. 000 300. 000 900. 00
24.570 110. 000 2702.70
81.750 38. 000 3106. 50
67.000 48. 000 3216. 00
2.000 2400. 000 4800. 00
20. 000 84. 000 1680. 00
1. 000 12850. 000 12850. 00
68. 000 50. 000 3400. 00
250. 000 4.500 1125. 00
42254. 000 0. 540 22817. 16
68250. 000 0.120 8190. 00

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
301. 180 602. 36
378. 730 757. 46
581. 180 1162. 36
621. 900 2487. 60
186. 460 3915. 66
203. 190 3657. 42
439.710 439.71
541. 740 1083. 48
305. 030 610. 06
468. 730 468.73
19. 500 42490. 50
31. 350 14295. 60
32.500 2210. 00
350. 000 3500. 00
42.000 5460. 00
107. 290 18346. 59
110. 870 886. 96
130. 960 35621. 12
152. 640 9005. 76
1293. 430 3880. 29
650. 880 8461. 44
2667. 000 2667. 00
255. 000 765. 00
352. 000 4576. 00
261. 000 522. 00
30. 000 900. 00
25. 000 500. 00
220. 000 660. 00
98. 000 2407. 86
33. 200 2714.10
46. 000 3082. 00
1500. 000 3000. 00
45. 000 900. 00
17700. 000 17700. 00
50. 000 3400. 00
4.500 1125. 00
1.100 46479. 40
0. 110 7507. 50

Bl DDER NO 3

UNI'T
Bl D PRI CE

COLOOOOROO0LLO00LO000O0000O00000000000

OO 0000000000000 00000000000000000000000



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518005

| TEM
NUMBER

| TEM DESCRI PTI ON

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10

SEEDI NG M XTURE NO. 40

SODDI NG

WATERI NG SCDDED AREAS

WOOD POSTS, 100 X 100 MM X 3 M
SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 100 MM EPOX
LOCATI NG NO- PASSI NG ZONES

PVMI MRKNG, STOP LINE, 300 MM
SAW NG EXI STI NG PAVEMENT

M SC

90001A REMOVI NG MORTAR RUBBLE
WALL

M SC

90002A MECHANI CALLY STABI LI ZED
MODULAR BLOCK RETAI NI NG WALL,
M SC

90002B MECHANI CALLY STABI LI ZED
MODULAR BLOCK RETAI NI NG WALL,
M SC

90003A ABANDONI NG CULVERT PI PE

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

40.

. 000

. 000

. 000

000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

230.

230.

1000.

-000

000

000

000

3000.

1197.
570.
1368.
780.
7441.
678.
720.
622.
1000.

9430.
9200.

2000.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

185.

210.

300.

000

000

5000.

1197.
570.
1368.
585.
7441.
678.
720.
622.
600.

7585.
8400.

600.

PAGE:

LETTI NG DATE: 05/18/99

00

00

Bl DDER NO 3

UNI'T
Bl D PRI CE

COLOOLLLOOLLLO0LLL00O000000

. 000

. 000

COLOOLLOOOOLLO0LLO00OO000000

.00

.00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 7
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518005
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
90365 QWP, BASE COURSES MG 33545. 000 0. 180 6038. 10 0. 180 6038. 10 0. 000 0. 00

PROPCSAL TOTAL. . ..... 916524. 82 972243. 78 0. 00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

LOCATI ON 53/ ROCK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 8

LETTI NG DATE: 05/18/99

COUNTY

PROPCSAL: 19990518006
STATE PRQJECT(S): 3999- 00- 71
TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

BIDDER NO 1: MANN BROS., |NC.

BIDDER NO 2: ROCK ROAD COMPANIES, | NC.

BIDDER NO 3: B. R AMON & SONS, |NC.

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNT  QUANTITY  BID PRICE
20330 REMOVI NG OLD CULVERTS EACH 1. 000 500. 000
20401 REMOVI NG PAVEMENT MR 2850. 000 2. 500
20503 UNCLASSI FI ED EXCAVATI ON B 8400. 000 5. 250
21301 FI NI SH NG ROADWAY LS 1. 000 1000. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 46100. 000 5. 350
30423 SALVAGED ASPHALTI C PAVEMENT, B M3 18800. 000 2. 650
30426 BREAKER RUN STONE MG 4550. 000 7. 600
41021 SALVAGED ASPHALTI C PAVENENT, M M2 87400. 000 1. 250
60170 CONCRETE CURB AND GUTTER, 900 M 900. 000 24.900
61910 MOBI LI ZATI ON LS 1. 000 1000. 000
62401 WATER KL 120. 000 4.000
62505 SALVAGED TOPSOI L MR 4600. 000 0. 800
62702 MUILCH NG MR 4600. 000 0.140
62815 SILT FENCE, DELIVERED M 90. 000 3. 400
62816 SILT FENCE, | NSTALLED M 90. 000 3. 400
62817 SILT FENCE MAI NTENANCE M 180. 000 0. 300
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 225. 000
62905 FERTILI ZER, TYPE B KG 195. 000 0. 600
63003 SEEDI NG, TEMPORARY KG 50. 000 6. 000
63008 SEEDING M XTURE NO. 10 KG 65. 000 10. 500
64201 FIELD OFFI CE, TYPE A LS 1. 000 1500. 000
64210 FI ELD LABORATORY LS 1. 000 600. 000
64301 TRAFFI C CONTROL LS 1. 000 4200. 000
64318 TRAFFIC CONTROL, BARRI CADES, T DAYS  3555.000 0. 700
64321 TRAFFIC CONTROL, WARNI NG LI GHT DAYS  7110. 000 0. 250
64326 TRAFFIC CONTROL, SIGNS DAYS  4108. 000 0. 500
64334 TRAFFIC CONTROL, DETOUR LS 1. 000 2850. 000
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS  7742.000 0. 350

BELO T - EAST COUNTY LI NE ROAD
CTH X
ROCK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
200. 000 200. 00 200. 000 200. 00
4.000 11400. 00 4.000 11400. 00
5. 500 46200. 00 5. 000 42000. 00
3500. 000 3500. 00 2000. 000 2000. 00
6. 050 278905. 00 6.600  304260. 00
4.000 75200. 00 3. 900 73320. 00
6. 600 30030. 00 7.000 31850. 00
1. 600 139840. 00 1.310 114494. 00
23.000 20700. 00 24.900 22410. 00
2000. 000 2000. 00 7600. 000 7600. 00
4.250 510. 00 4.200 504. 00
0. 980 4508. 00 1. 000 4600. 00
0.110 506. 00 0.110 506. 00
3. 000 270. 00 3. 000 270. 00
3. 500 315. 00 3. 500 315. 00
1. 000 180. 00 1. 000 180. 00
150. 000 150. 00 150. 000 150. 00
1. 000 195. 00 1. 000 195. 00
7.000 350. 00 7.000 350. 00
8. 500 552. 50 8. 500 552. 50
4000. 000 4000. 00 2000. 000 2000. 00
3500. 000 3500. 00 1500. 000 1500. 00
4200. 000 4200. 00 4200. 000 4200. 00
0. 700 2488. 50 0. 700 2488. 50
0. 250 1777.50 0. 250 1777.50
0. 500 2054. 00 0. 500 2054. 00
2850. 000 2850. 00 2850. 000 2850. 00
0. 350 2709. 70 0. 350 2709. 70



DATE 08/ 20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518006

Bl DDER NO 1

UNI'T
BI D PRI CE

Bl DDER NO 2
UNI'T
BI D PRI CE

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3
UNI'T
Bl D PRI CE

| TEM ESTI MATED

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY

66502 SAW NG CONCRETE PAVEMENT, FULL M 29. 000

90002 M SC M 170. 000
90002A MODULAR BLOCK GRAVI TY W

90365 QWP, BASE COURSES MG 46100. 000

90405 RUBBLI ZI NG CONCRETE PAVEMENT M2 85220. 000

PROPCSAL TOTAL. . .....

15. 000
172. 240

0. 220
1. 600

435. 00
29280. 80

10142. 00
136352. 00

717604. 00

10. 000
201. 000

0. 160
1.620

290. 00
34170. 00

7376. 00
138056. 40

818983. 60

7. 800
201. 000

0. 180
1. 640

226. 20
34170. 00

8298. 00
139760. 80

819191. 20



DATE 08/ 20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518007

STATE PRQJECT(S): 5750-01- 60

TYPE OF WORK: ASPHALTI C SURFACI NG

PAGE:

10

LETTI NG DATE: 05/18/99

BIDDER NO 1: D. L. GASSER CONSTRUCTION, DIV. OF NMATHY

BIDDER NO 2: B. R AMON & SONS, | NC

Bl DDER NO 3 SCOTT CONSTRUCTI ON, | NC

Bl DDER NO 1

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 108. 000 5. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 5900. 000 1.680
21301 FI NI SHI NG ROADWAY LS 1. 000 4000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 5365. 000 7.800
30409 SHAPI NG SHOULDERS STA 292. 000 10. 270
30810 BASE PATCHI NG, ASPHALTI C S Y. 95. 000 46. 310
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 3018. 000 1.010
40301 QWP, ASPHALTI C M XTURE TON 19032. 000 0. 390
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1142. 000 140. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 19032. 000 11.450
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 100. 000 25. 650
52112 CORRUGATED STEEL CULVERT PI PE, L.F. 60. 000 46. 750
52180 STL APRN ENDW. FR CLVT PI PE, S EACH 4.000 305. 000
52183 STL APRN ENDW. FR CLVT PI PE, S EACH 2.000 849. 000
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 1. 000
61910 MOBI LI ZATI ON LS 1. 000 7730. 000
62201 ASPHALTI C CONCRETE CURB L. F. 750. 000 5. 000
62815 SILT FENCE, DELI VERED L.F. 240. 000 1. 500
62816 SILT FENCE, | NSTALLED L.F. 240. 000 3. 500
62817 SILT FENCE MAI NTENANCE L. F. 480. 000 1. 000
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000 200. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 200. 000
64220 FIELD OFFICE, TYPE C LS 1. 000 2500. 000
64301 TRAFFI C CONTROL LS 1. 000 3101. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1452. 000 0. 500
64326 TRAFFI C CONTROL, SIGNS DAYS 2090. 000 0.700
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 76705. 000 0. 220

64636 LOCATI NG NO- PASSI NG ZONES M. 5.870 80. 000

LOCATI ON 56/ SAUK COUNTY
CAZENOVI A - LAVALLE RD
STH 58
SAUK COUNTY
Bl DDER NO 2
UNI T
AMOUNT BI D PRI CE AMOUNT
540. 00 14.720 1589. 76
9912. 00 1.540 9086. 00
4000. 00 3000. 000 3000. 00
41847. 00 8. 100 43456. 50
2998. 84 8. 000 2336. 00
4399. 45 65. 000 6175. 00
3048. 18 1. 000 3018. 00
7422. 48 0. 420 7993. 44
159880. 00 151. 250 172727. 50
217916. 40 15.750 299754. 00
2565. 00 30. 000 3000. 00
2805. 00 49. 000 2940. 00
1220. 00 480. 000 1920. 00
1698. 00 1600. 000 3200. 00
1.00 50. 000 50. 00
7730. 00 4100. 000 4100. 00
3750. 00 6. 000 4500. 00
360. 00 1.500 360. 00
840. 00 3.500 840. 00
480. 00 1. 000 480. 00
400. 00 200. 000 400. 00
200. 00 200. 000 200. 00
2500. 00 2000. 000 2000. 00
3101. 00 3101. 000 3101. 00
726. 00 0. 500 726. 00
1463. 00 0.700 1463. 00
16875. 10 0. 230 17642. 15
469. 60 100. 000 587. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
5. 000 540. 00
1.680 9912. 00
1000. 000 1000. 00
7. 950 42651. 75
7.500 2190. 00
30. 000 2850. 00
1. 000 3018. 00
0. 580 11038. 56
145. 000 165590. 00
17.560  334201.92
39. 000 3900. 00
77.000 4620. 00
175. 000 700. 00
630. 000 1260. 00
2000. 000 2000. 00
7000. 000 7000. 00
4. 000 3000. 00
1.650 396. 00
1.350 324.00
0. 500 240. 00
150. 000 300. 00
300. 000 300. 00
2500. 000 2500. 00
4000. 000 4000. 00
0. 500 726. 00
0.700 1463. 00
0. 220 16875. 10
80. 000 469. 60



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 11

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518007
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
90033 M SC SY. 78900. 000 0.590 46551. 00 0. 680 53652. 00 0.590 46551. 00

| TEM 90033A PULVERI ZE AND RELA

BASE AND SURFACE
90394 PROFI LOGRAPH LS 1. 000 2000. 000 2000. 00 3000. 000 3000. 00 9990. 000 9990. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 6. 000 18. 000 108. 00 18. 000 108. 00 40. 000 240. 00

PROPCSAL TOTAL. . ..... 547807. 05 653405. 35 679846. 93



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518008

STATE PROJECT( S)

TYPE OF WORK:

BI DDER NO 1: PAYNE & DCLAN,

| TEM
NUMBER

| TEM DESCRI PTI ON

REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFA
REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWAI
REMOVI NG | NLETS

REMOVI NG ASPHALTI C SURFACE,
REMOVI NG ASPHALTI C SURFA
UNCLASSI FI ED EXCAVATI ON
BORROW EXCAVATI ON

FI NI SHI NG ROADVWAY

CONTRACT AND ESTI MATE ENG NEER

5992-05-71

I NC.

CE

LK

CE,

nwron

nOoowonm

XXM

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
CONCRETE DRI VEWAY, 7-1 NCH
CONCRETE CURB AND GUTTER, 18-
CONCRETE CURB AND GUTTER, 30-1
CONCRETE Sl DEWALK, 5-1 NCH

QWP, ASPHALTI C M XTURE

REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |
I NLETS, TYPE 3
RECONSTRUCTI NG MANHCLES
RECONSTRUCTI NG | NLETS
INLET COVERS, TYPE H
ADJUSTI NG VANHOLE COVERS
ADJUSTI NG | NLET COVERS

SS
SS
SS
SS

TON
TON

S.

Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 12

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1

UNI'T
BI D PRI CE

LETTI NG DATE: 05/18/99

LOCATI ON 13/ DANE COUNTY

VARI QUS STREETS, CITY OF MADI SON (1999 RESURF
LOCAL STREETS

DANE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518008

| TEM
NUMBER

90005

90005

90005

90005

| TEM DESCRI PTI ON

MOBI LI ZATI ON

LANDVARK REF MONUMENTS & CAST

TOPSA L
MULCHI NG
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO 40

TRAFFI C CONTRCL

REMOVI NG PAVEMENT MARKI NGS

PVMI MRKNG, RAI LROAD CROSSI NGS
PVMI MRKNG, STOP LI NE, 24-1NCH

PVMI' MRKNG, CROSSWALK, 6-1 NCH,

PVMI MRKNG, CROSSWALK, 12-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE

PVMI MRKNG, ARROWS, BI KE LANE,

PAVEMENT MARKI NG, SYMBOLS, EPO
PVMI MRKNG, SYMBOLS, BI KE LANE
PAVEMENT MARKI NG WORDS, EPOXY

PVMI MRKNG, WORDS, BI KE LANE,
PVMI MRKNG, DI AGONAL, 8-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY

PAVEMENT MARKI NG CURB RAMWP, E

PAVEMENT MARKI NG, | SLAND NOSE,
NONMETALLI C CONDUI T, SCHEDULE

SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL

M SC

90005A ADJUST VALVE CASTI NG

M SC
90005B REBUI LD ACCESS
M SC
90005C LOOP DETECTOR,
M SC
90005D LOOP DETECTOR,
M SC
90005E LOOP DETECTOR,
M SC
90005F LOOP DETECTOR,
M SC

STRUCTUR

5

X 5

X 6'

X 14

X 20

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

116.

32.

24.

. 000

000

000

. 000

. 000

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
63985. 000 63985. 00
150. 000 150. 00
5. 000 13180. 00
1. 000 2636. 00
200. 000 360. 00
30. 000 1410. 00
50950. 000 50950. 00
0. 500 225.00
650. 000 3900. 00

5. 000 3600. 00
165. 000 990. 00
110. 000 990. 00
165. 000 1815. 00
110. 000 990. 00
165. 000 990. 00
110. 000 1980. 00

5. 200 7425. 60

5. 500 18430. 50

5. 500 4691. 50
140. 000 10780. 00

6. 000 6120. 00

2.500 1182. 50

4.000 1412. 00

1200. 000 10800. 00

420. 000 2100. 00

465. 000 14880. 00

655. 000 15720. 00

850. 000 7650. 00

950. 000 1900. 00

Bl DDER NO 2

UNI'T
BI D PRI CE

e

COOOOLLLOOLLL00LOL00LL000R

. 000

. 000

. 000

. 000

. 000

e

COOOOLLLOOLOL00LLL00LL000R

PAGE:

LETTI NG DATE: 05/18/99

.00

.00

.00

.00

.00

Bl DDER NO 3

UNI'T
Bl D PRI CE

e

COOOOLLLOOLLL00LOL00RL000R

. 000

. 000

. 000

. 000

. 000

e

COOOOLLLOOLLL0OLOL00R0000R

.00

.00

.00

.00

.00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518008

90005G LOCP DETECTOR, 6' X 24'

90005 M SC EACH
90005H LOOP DETECTOR, 6' X 20'
QUADROPOLE

90005 M SC EACH
90005J ELECTRI CAL HANDHCOLE, TY

90005 M SC EACH
90005K LOOP DETECTOR, 6' X 12'

TIP

90030 M SC L. F.
90030A PAVEMENT JO NT GRI NDI NG

90030 M SC L. F

90030B PAVEMENT MARKI NG TAPE,
A380, CHANNELI ZI NG 8-1NCH

90030 M SC L. F.
90030C PAVEMENT MARKI NG TAPE,
A380, 4-1NCH

90030 M SC L. F.
90030D PAVEMENT MARKI NG, CROSS
24-1 NCH, EPOXY

90030 M SC L. F
90030E REMOVI NG STORM SEVER, 1
90030 M SC L.F.
90030F REMOVI NG STORM SEVER, 1
90033 M SC S Y.
90033A ASPHALTI C BASE PATCHI NG
90033 M SC S.Y.
90033B ASPHALTI C BASE PATCHI NG
90033 M SC S.Y.
90033C ASPHALTI C BASE PATCHI NG
90033 M SC S.Y.
90033D BASE PATCH GRI NDI NG
90545 CONCRETE COLLAR EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

12.

5059.

8945.

41136.

384.

214.

47.

268.

33.

33.

16487.

1.

PROPCSAL TOTAL

. 000

000

. 000

000

000

000

000

000

000

000

000

000

000

000

950.

350.

1400.

11.

18.

18.

29.

42.

50.

14.

500.

000

000

000

500

. 500

. 500

. 000

000

000

750

500

750

250

000

1900.

4200.

1400.

58178.

40252.

102840.

1920.

3852.

846.

7973.

1402.

1674.

234939.

500.

3064641.

00

00

00

50

50

00

00

00

00

00

50

75

75

00

50

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 05/18/99

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

PAGE:

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518009

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

STATE PRQJECT(S): 5992- 05- 84

TYPE OF WORK:

Bl DDER NO 1

UNI'T

Bl D PRI CE

LOCATI ON 13/ DANE

PAGE: 15

LETTI NG DATE: 05/18/99

R NO 1 ZENI TH TECH., | NC.
R NO 2 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3: LUNDA CONSTRUCTI ON COVPANY
R NO 4 EDWARD KRAEMER & SONS, | NC.
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 2. 000
GRUBBI NG STA. 2.000
REMOVI NG OLD CULVERTS EACH 6. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
10+00
REMOVI NG PAVEMENT S.Y 533. 000
REMOVI NG ASPHALTI C SURFACE S.Y 356. 000
REMOVI NG CURB AND GUTTER L. F. 173. 000
REMOVI NG CONCRETE SI DEWALK S Y. 256. 000
REMOVI NG MANHOLES EACH 1. 000
REMOVI NG | NLETS EACH 3. 000
ABANDONI NG CULVERT PI PES EACH 4.000
UNCLASSI FI ED EXCAVATI ON CY. 110. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 492
COFFERDAMS, STRUCTURE LS 1. 000
B- 13- 492
BORROW EXCAVATI ON CY. 270. 000
GRANULAR BACKFI LL CY. 1231. 000
FI' NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE C. Y. 174. 000
ASPHALTI C SURFACE TON 59. 100
CONCRETE PAVEMENT, 8-1 NCH S.Y. 367. 000
CONCRETE MASONRY, BRI DGES CY. 640. 500
CONC MASONRY ANCHORS, TYPE L, EACH 108. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 49140. 000
COATED Hl GH STR BAR STL REINF, LB. 8526. 000

262.
180.
200.

1500.

15000

wowhw

000

. 000
. 000
. 000
. 000
. 000
. 350
. 000
. 000
. 450
. 750

COUNTY
EAST MAIN STREET, CITY OF MADI SON
LOCAL STREET
DANE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
800. 000 1600. 00 820. 000 1640. 00
800. 000 1600. 00 820. 000 1640. 00
500. 000 3000. 00 550. 000 3300. 00
40000. 000 40000. 00  75000. 000 75000. 00
9. 000 4797. 00 3. 000 1599. 00
3. 000 1068. 00 2.000 712.00
4. 000 692. 00 3. 000 519. 00
8. 000 2048. 00 3. 000 768. 00
400. 000 400. 00 262. 000 262. 00
150. 000 450. 00 180. 000 540. 00
400. 000 1600. 00 200. 000 800. 00
15. 000 1650. 00 11. 500 1265. 00
25000. 000 25000. 00 15000. 000 15000. 00
40000. 000 40000. 00  35000. 000 35000. 00
8. 000 2160. 00 13. 000 3510. 00
11.000 13541. 00 13. 000 16003. 00
1500. 000 1500. 00 2071. 000 2071. 00
20. 000 3480. 00 20. 000 3480. 00
75. 000 4432.50 75. 000 4432.50
31.350 11505. 45 31.350 11505. 45
265. 000 169732. 50 260. 000 166530. 00
10. 000 1080. 00 15. 000 1620. 00
0.500 24570. 00 0. 420 20638. 80
0. 800 6820. 80 0. 610 5200. 86



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518009

| TEM
NUMBER

63205

63206

63261

| TEM DESCRI PTI ON

PI LE PO NTS

RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 30-1NCH
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE S| DEWALK, 4-1 NCH

REI NF CONC PIPE, CLASS IIl, SS
REI NF CONC PIPE, CLASS IIl, SS
I NLETS, TYPE 3

INLET COVERS, TYPE H

ADJUSTI NG MANHOLE COVERS

MOBI LI ZATI ON

TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
FERTI LI ZER, TYPE A

SEEDI NG BORROW PI T M XTURE
SODDI NG

TREES,

RED MAPLE, 2 I NCH CAL, Bé&B
TREES,

NEW HORI ZON ELM 2 INCH CAL, B
TREES,

HACKBERRY, 1.5 INCH CAL, Bé&B
TREES,

AVERI CAN HORNBEAM 1.5 I NCH CA
TREES,

BLACK CHERRY, 1.5 INCH CAL, B&
TREES,

RIVER BIRCH, 2 INCH CAL, Bé&B
SHRUBS,

CHOKE BERRY, 3 FT HT, BR

CONTRACT AND ESTI MATE ENG NEER

EACH

ggg!_!_.m!_!_
999.‘”.‘”.‘”."".‘”

Frroonc
ggmnmm<<?

gy

LB.

T g g°
2 2 2<

@
2

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1.000

4. 000
5. 000
9. 000
3. 000
5. 000

8. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

228.

170.

175.

175.

240.

46.

-600
-000

000

000

000

000

000

000

850.

1575.

525.

1200.

368.

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

315.

315.

300.

300.

300.

300.

50.

000

000

000

000

000

000

3208.

1260.
1500.
2700.

900.
1500.

400.

PAGE:

LETTI NG DATE: 05/18/99

00

00

00

00

00

Bl DDER NO 3

UNI'T
Bl D PRI CE

250.

180.

180.

150.

190.

100.

- 000
250.

000

000

000

000

000

000

000

2406:

1000.
900.
1620.
450.
950.

800.

00

00

00

00

00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518009

| TEM
NUMBER

63265
63266
63267
64202
64301
64506
64602
64714
65227
65415
65566
66501
90004
90004

90004

90004

90004

90005

90005

| TEM DESCRI PTI ON
SHRUBS,
COMMON ELDERBERRY, 3 FT HT, BR
SHRUBS,
GRAY DOGWOOD, 3 FT HT, BR
SHRUBS,
HAZELNUT, 3 FT HT, BR
SHRUBS,
SNOWBERRY, 2 FT HT, BR
SHRUBS,

ARROAMNOCD VI BURNUM 3 FT HT, B
SHRUBS,

AMERI CAN CRANBERRY BUSH VI BURN
FI ELD OFFICE, TYPE B

TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI MRKNG, STOP LI NE, 24-1NCH
NONMETALLI C CONDUI T, SCHEDULE
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL WRE, LIGHTING NO
SAW NG EXI STI NG PAVEMENT

M SC

90004A LI GHTI NG CONTROL CENTER
M SC

90004B BOAT TRAFFI C CONTROL

M SC

90004C PAI NTI NG EPOXY SYSTEM
LUM NAI RES AND LI GHTI NG POSTS
M SC

90004D SALVAGED BALUSTERS

M SC

90004E ELECTRI CAL WWORK, STRUCT
B- 13- 492

M SC

90005A CAST STONE BALUSTERS

M SC

90005B DECORATI VE LUM NAI RES A
LI GHTI NG PCSTS

CONTRACT AND ESTI MATE ENG NEER

-
nn

rrro

.'"'.'"'%T'.T'.""K

il
(9]

—
(7]

-
n

LS

LS

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

108.

. 000

. 000

. 000

. 000
. 000
630.
600.
. 000
415.
. 000
877.
299.
. 000

000
000

000

000
000

. 000

. 000

. 000

. 000

000

. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

7875.

700.

1000.

500.

110.

1500.

. 000

. 000

. 000

. 000
. 000
. 500
. 100
. 000
. 500
. 000
. 600
. 050
. 000

000

000

000

000

000

000

378.
276.
552.
1500.
1850.
1575.
2460.
2697.
650.
526.
313.
4200.
7875.

700.

1000.

500.

11880.

6000.

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

7875.

2900.

2500.

2500.

120.

3970.

. 000

. 000

. 000

. 000
. 000
. 000
. 100
. 000
. 000
. 000
. 600
. 000
. 000

000

000

000

000

000

000

450.
300.
720.
1000.
1850.
1260.
2460.
2490.
950.
1403.
897.
6200.
7875.

2900.

2500.

2500.

12960.

15880.

PAGE:

17

LETTI NG DATE: 05/18/99

00

00

00

00

Bl DDER NO 3
UNI'T

Bl D PRI CE

100.

100.

100.

90.

7875.

750.

100.

2500.

115.

3975.

000

000

000

000

. 000

. 000

. 000
. 000
. 750
. 100
. 000
. 000
. 000
. 600
. 050
. 000

000

000

000

000

000

000

1000.
600.
600.
810.
540.

1080.

1300.

1850.

2362.

2460.

90.

2490.
950.

1403.
313.

6200.

7875.

750.

100.

2500.

12420.

15900.

00

00

00

00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518009

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
90030 M SC L. F.

90030A CONCRETE CURB AND GUTTE
66-1 NCH, TYPE A, SPECI AL

90030 M SC L. F.
90030B STEEL PI LI NG, DELI VERED
DRI VEN, HP 10-1NCH 57- POUND

90031 M SC S. F
90031A CUT- STONE BOULDERS

90033 M SC S.Y.
90033A SHEET MEMBRANE WATERPRO

90034 M SC cCY
90034A CRUSHED AGGREGATE BASE
CRUSHED STONE

90590 PI PE GRATES EACH

90637 SAFETY FENCE L. F.

PROPCSAL TOTAL. . .....

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

BI DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
300. 000 17.000 5100. 00
2500. 000 17. 000 42500. 00
2000. 000 40. 000 80000. 00
612. 000 25.700 15728. 40
12. 500 25. 000 312.50
4. 000 1132. 000 4528. 00
510. 000 1.500 765. 00
552384. 00

Bl DDER NO 2

UNI

T

BI D PRI CE

40.

45.

18.

1000.

000

000

000

000

. 000

5100.

42500.

80000.

27540.

225.

4000.

1530.

652624.

PAGE:

18

LETTI NG DATE: 05/18/99

00

00

00

00

00

00

45

Bl DDER NO 3

UNI T
BI D PRI CE AMOUNT
17.000 5100. 00
17. 000 42500. 00
40. 000 80000. 00
28. 000 17136. 00
25. 000 312.50
1132. 000 4528. 00
1.500 765. 00
663221. 76



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518009

BIDDER NO 1: ZENI TH TECH., | NC
Bl DDER NO 2: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 4: EDWARD KRAEMER & SONS, | NC.
| TEM
NUMBER | TEM DESCRI PTI ON UNI' T
20101 CLEARI NG STA
20104 GRUBBI NG STA
20330 REMOVI NG OLD CULVERTS EACH
20351 REMOVI NG COLD BRI DGE, STATI ON LS
10+00
20401 REMOVI NG PAVEMENT S.Y.
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE S| DEWALK S.Y
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20494 ABANDONI NG CULVERT PI PES EACH
20503 UNCLASSI FI ED EXCAVATI ON C.Y.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 13- 492
20651 COFFERDAMS, STRUCTURE LS
B- 13- 492
20801 BORROW EXCAVATI ON cCY
20901 GRANULAR BACKFI LL CY
21301 FI NI SHI NG ROADWAY LS
30403 CRUSHED AGGREGATE BASE COURSE C. Y
41101 ASPHALTI C SURFACE TON
41508 CONCRETE PAVEMENT, 8-1 NCH S.Y
50201 CONCRETE MASONRY, BRI DGES CY
50250 CONC MASONRY ANCHORS, TYPE L, EACH
50504 H GH STRENGTH BAR STEEL REI NF. LB
50511 COATED H GH STR BAR STL REINF, LB
51130 PILE PO NTS EACH
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
60123 CONCRETE CURB AND GUTTER, 30-1 L.F.

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE
2.000 750. 000
2.000 750. 000
6. 000 550. 000
1. 000 30000. 000
533. 000 3. 000
356. 000 2.000
173. 000 3. 000
256. 000 3. 000
1. 000 262. 000
3. 000 180. 000
4.000 200. 000
110. 000 11.500
1. 000 20000. 000
1. 000 35000. 000
270. 000 13. 000
1231. 000 13. 000
1. 000 2071. 000
174.000 20. 000
59. 100 75. 000
367. 000 31. 350
640. 500 283. 000
108. 000 24.000
49140. 000 0. 530
8526. 000 0. 680
100. 000 78. 000
1. 000 397. 000
1. 000 458. 000
1. 000 524. 000
1. 000 640. 000
30. 000 20. 000

35000

3510
16003.
2071.
3480
4432.
11505.
181261.
2592.
26044
5797.
7800
397.
458.
524.
640.
600.

Bl DDER NO 5

UNI'T

BI D PRI CE

=

CELLOLLeeo

COLELOOLLLOooRe000R

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

CELLOLeeo

=

COLLOOLLLOLCReO00R

PAGE:
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Bl DDER NO 6

UNI'T
Bl D PRI

CELLOLLeeo

=

©CO000000000000000

CE

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

=

CELLOLLeo

COLELOOLLLOORe000R



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518009

| TEM

NUMBER

63204

63205

63206

63261

63262

63263

63264

CONCRETE CURB AND GUTTER, 30-
CONCRETE S| DEWALK, 4-1 NCH
REINF CONC PIPE, CLASS IIl, SS
REINF CONC PIPE, CLASS IIl, SS
I NLETS, TYPE 3

I NLET COVERS, TYPE H

ADJUSTI NG MVANHOLE COVERS
MOBI LI ZATI ON

TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROS
FERTI LI ZER, TYPE A

SEEDI NG BORROW PI'T M XTURE
SODDI NG

TREES,

RED MAPLE, 2 INCH CAL, Bé&B
TREES,

NEW HORI ZON ELM 2 INCH CAL, B
TREES,

HACKBERRY, 1.5 INCH CAL, Bé&B
TREES,

AMERI CAN HORNBEAM 1.5 | NCH CA
TREES,

BLACK CHERRY, 1.5 INCH CAL, B&
TREES,

RI VER BIRCH, 2 I NCH CAL, Bé&B
SHRUBS,

CHOKE BERRY, 3 FT HT, BR
SHRUBS,

COMMON ELDERBERRY, 3 FT HT, BR
SHRUBS,

GRAY DOGWOOD, 3 FT HT, BR
SHRUBS,

HAZELNUT, 3 FT HT, BR

CONTRACT AND ESTI MATE ENG NEER

—
(7]

2385552

r
w

Qg g
2 2 2

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

143. 000 14.000
2695. 000 2.400
120. 000 44.000
80. 000 50. 000
3. 000 525. 000

3. 000 337. 000

3. 000 156. 000

1. 000 43950. 000
910. 000 2.600
400. 000 0. 150
660. 000 0. 800
660. 000 0. 800
1320. 000 0. 100
2.000 100. 000

3. 000 150. 000

0. 800 26. 000
10. 000 5. 000
802. 000 2.600
2.000 230. 000
4.000 228. 000

5. 000 170. 000

9. 000 175. 000

3. 000 175. 000

5. 000 240. 000

8. 000 46. 000
10. 000 46. 000
6. 000 46. 000

6. 000 42.000

850.

1575.

525.

1200

368.

460.

276.

252.

00

00

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

=

COLOOLLLOOLLLO0R000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

COOOOLLLOOLLLO0L000

=

PAGE:

LETTI NG DATE: 05/18/99

.00

.00

.00

.00

.00

.00

.00

.00

Bl DDER NO 6

UNI'T
Bl D PRI

COLOOLLLOOLLLO0R000

=

CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

=

COLOOLLLOOLLLO0R000

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518009

| TEM
NUMBER

90004

90004

90005

90005

90030

90030

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

SHRUBS,

SNOWBERRY, 2 FT HT, BR

SHRUBS,

ARROMNOCOD VI BURNUM 3 FT HT, B
SHRUBS,

AMERI CAN CRANBERRY BUSH VI BURN
FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, STOP LI NE, 24-1NCH
NONMETALLI C CONDUI T, SCHEDULE
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL WRE, LIGHTING NO
SAW NG EXI STI NG PAVEMENT

M SC

90004A LI GHTI NG CONTROL CENTER
M SC

90004B BOAT TRAFFI C CONTROL

M SC

90004C PAI NTI NG EPOXY SYSTEM
LUM NAI RES AND LI GHTI NG POSTS
M SC

90004D SALVAGED BALUSTERS

M SC

90004E ELECTRI CAL WORK, STRUCT
B- 13- 492

M SC

90005A CAST STONE BALUSTERS

M SC

90005B DECORATI VE LUM NAI RES A
LI GHTI NG PCSTS

M SC

90030A CONCRETE CURB AND GUTTE
66-1 NCH, TYPE A, SPECI AL

M SC

90030B STEEL PI LI NG DELI VERED
DRI VEN, HP 10-1NCH 57- POUND

-
(2N )]

rCrro

.'"'.'"'%.T'.T'.""K

crr
(7]

-
(7]

—
(7]

LS

LS

EACH

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

9. 000 42.000

6. 000 46. 000
12. 000 46. 000
1. 000 1500. 000

1. 000 1850. 000
630. 000 2.000
600. 000 4.100
15. 000 6. 000
415. 000 6. 000
1. 000 950. 000
877.000 1. 600
299. 000 3. 000
1. 000 6200. 000

1. 000 8000. 000

1. 000 2900. 000

1. 000 2300. 000

1. 000 2500. 000
108. 000 322. 000
4. 000 3970. 000
300. 000 17. 000
2500. 000 21. 000

552.
1500.
1850.
1260.
2460.
2490.

950.
1403.

897.
6200.
8000.

2900.

2300.

2500.

34776.

15880.

5100.

52500.

00

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

e

o

CeLLooLeeoo

000

000
000
000
000
000
000
000
000
000
000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

AMOUNT

CeLLooLeLo0 o

e

o

PAGE:

LETTI NG DATE: 05/18/99

.00

.00

.00

.00

.00

.00

.00

Bl DDER NO 6

UNI'T
BI D PRI

cooocooo0000

e

o

CE

000

000
000
000
000
000
000
000
000
000

. 000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

e

e

o

CeLLooLeeoo

.00

.00

.00

.00

.00

.00

.00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518009

Bl DDER NO 5
UNI'T
Bl D PRI CE

AMOUNT

PAGE: 22

LETTI NG DATE: 05/18/99

.00

Bl DDER NO 6
UNI'T
BI D PRI CE

0. 00

Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
90031 M SC S. F. 2000. 000 40. 000 80000. 00
90031A CUT- STONE BOULDERS
90033 M SC S Y. 612. 000 25. 000 15300. 00
90033A SHEET MEMBRANE WATERPRO
90034 M SC CY. 12.500 25. 000 312.50
90034A CRUSHED AGGREGATE BASE
CRUSHED STONE
90590 PI PE GRATES EACH 4.000 1132. 000 4528. 00
90637 SAFETY FENCE L. F. 510. 000 3. 000 1530. 00

PROPCSAL TOTAL. . ..... 688866. 03

.00

.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCOSAL: 19990518010

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

STATE PRQJECT(S): 6319-00-71

TYPE OF WORK: HI GHWAY STRUCTURES

PAGE: 23

LETTI NG DATE: 05/18/99

Bl DDER NO 3
UNI'T
BI D PRI CE

R NO 1 ZENI TH TECH., | NC.
R NO 2 LUNDA CONSTRUCTI ON COVPANY
R NO 3 EDWARD KRAEMER & SONS, | NC.
R NO 4 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
R NO 5 SYKES CONSTRUCTI ON, | NC
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG 25MV 92. 000
GRUBBI NG 25MV 92. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
1+080
REMOVI NG GUARDRAI L M 140. 000
UNCLASSI FI ED EXCAVATI ON VB 175. 000
EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000
C-14-50
BORROW EXCAVATI ON VB 33. 000
STRUCTURE BACKFI LL VB 1450. 000
FI' NI SHI NG ROADVWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE M3 610. 000
ASPHALTI C MATERI AL FOR TACK CO L 60. 000
ASPHALTI C SURFACE MG 110. 000
CONCRETE MASONRY ANCHORS, TYPE EACH 32. 000
CONCRETE MASONRY, CULVERTS VB 103. 000
HI GH STRENGTH BAR STEEL REINF. KG 6580. 000
STRUCTURAL CARBON STEEL KG 720. 000
STL PILE DEL & DRIVEN, HP 250M M 208. 000
PERVANENT STEEL SHEET PILING M 130. 000
PERVANENT STEEL SHEET PILING M 130. 000
Pl PE UNDERDRAI N, WRAPPED, 150 M 106. 000
MOBI LI ZATI ON LS 1. 000
SALVAGED TOPSQO L M 720. 000
MULCHI NG M 1150. 000
ERCSI ON BALES, DELI VERED EACH 20. 000

LOCATI ON

BI DDER NO 1

UNI T

BI D PRI CE AMOUNT
8. 000 736. 00
8. 000 736. 00
4000. 000 4000. 00
5. 000 700. 00
15. 000 2625. 00
9400. 000 9400. 00
15. 000 495. 00
17.500 25375. 00
1500. 000 1500. 00
14. 500 8845. 00
2.500 150. 00
89. 000 9790. 00
6. 000 192. 00
243. 000 25029. 00
1. 300 8554. 00
10. 600 7632. 00
59. 000 12272.00
105. 000 13650. 00
24. 000 3120. 00
8. 500 901. 00
13400. 000 13400. 00
2. 000 1440. 00
0. 300 345. 00
4.500 90. 00

14/ DODGE COUNTY
CTH C - CTH FWRD (BEAVER CREEK BR & APPS)
CTH G
DODGE COUNTY
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
8. 000 736. 00
8. 000 736. 00
14000. 000 14000. 00
5. 000 700. 00
15. 000 2625. 00
8000. 000 8000. 00
15. 000 495. 00
17.500 25375. 00
1500. 000 1500. 00
14. 500 8845. 00
2.500 150. 00
89. 000 9790. 00
8. 000 256. 00
330. 000 33990. 00
1.150 7567. 00
4. 000 2880. 00
48. 000 9984. 00
95. 000 12350. 00
25. 000 3250. 00
14.000 1484. 00
22050. 000 22050. 00
2.000 1440. 00
0. 300 345. 00
4.500 90. 00

15. 000

2. 000
0. 300
4.500



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCOSAL: 19990518010

| TEM
NUMBER

90003

90004

90004

90004

90616

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
ERCSI ON BALES, | NSTALLED EACH 20. 000
SI LT FENCE, DELI VERED M 210. 000
SI LT FENCE, | NSTALLED M 210. 000
SI LT FENCE MAI NTENANCE M 420. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 2.000
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 2. 000
ERCSI ON MAT, DELI VERED, CLASS M 50. 000
ERCSI ON MAT, | NSTALLED, CLASS M 50. 000
FERTI LI ZER, TYPE B KG 50. 000
SEEDI NG, TEMPORARY KG 11. 000
SEEDI NG M XTURE NO. 40 KG 14. 000
SEEDI NG BORROW PI' T M XTURE KG 1. 000
MOVI NG SIGNS, TYPE 11 EACH 1. 000
MOVI NG SMALL SI GN SUPPORTS EACH 1. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
GEOTEXTI LE FABRI C, TYPE HR M 210. 000
PAVEMENT MARKI NG, 100 W PAIN M 200. 000
SAW NG EXI STI NG PAVEMENT M 18. 000
M SC M 39. 780
90001A ALUM NUM STRUCTURAL PLA
5182 X 1600 MM
M SC M 710. 000
90002A GEOTEXTI LE FABRI C, | NST
M SC VB 100. 000
90003A FI ELD STONE
M SC LS 1. 000
90004A TEMPORARY DI VERSI ON BAR
M SC LS 1. 000
90004B CONCRETE MASONRY, CULVE
WATERPROOFI NG ADM XTURE
M SC LS 1. 000
90004C ASPHALTI C MATERI AL FOR
COATI NG
MARKER POSTS, FLEXI BLE, FOR CU EACH 2.000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
BI D PRI CE

g
gRrRPRPOOONNA

69.

5330.

211.

5070.

18.

. 750

000

000

000

000

000

532.

6900.

5330.

211.

5070.

36.

241255.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

50

00

00

00

00

00

24

Bl DDER NO 2

UNI'T
BI D PRI CE

g
gRrRPRPOOONNA

65.

15000.

100.

4600.

18.

. 750

000

000

000

000

000

532.

6500.

15000.

100.

4600.

36.

268051.

PAGE:

24

LETTI NG DATE: 05/18/99

50

00

00

00

00

00

30

Bl DDER NO 3

UNI'T
Bl D PRI CE

g
gRrRPPOOONNA

37.

5000.

200.

6500.

18.

. 000

700

000

000

000

000

1420.

3770.

5000.

200.

6500.

36.

280686.

00

00

00

00

00

00

02



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 19990518010

BIDDER NO 1: ZENI TH TECH., | NC.

Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC.

Bl DDER NO 4: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

BI DDER NO 5: SYKES CONSTRUCTI ON, | NC.

Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUMVBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRICE
20102 CLEARI NG 25MM 92. 000 8. 000
20105 GRUBBI NG 25MM 92. 000 8. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 8000. 000
1+080
20411 REMOVI NG GUARDRAI L M 140. 000 5. 000
20503 UNCLASSI FI ED EXCAVATI ON MB 175. 000 15. 000
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 12000. 000
C 14-50

20801 BORROW EXCAVATI ON VB 33. 000 15. 000
21001 STRUCTURE BACKFI LL M3 1450. 000 15. 000
21301 FI NI SH NG ROADWAY LS 1. 000 1500. 000
30403 CRUSHED AGGREGATE BASE COURSE M3 610. 000 16. 000
40204 ASPHALTI C MATERI AL FOR TACK CO L 60. 000 2.500
41101 ASPHALTI C SURFACE MG 110. 000 89. 000
50262 CONCRETE MASONRY ANCHORS, TYPE EACH 32. 000 25. 000
50401 CONCRETE MASONRY, CULVERTS VB 103. 000 450. 000
50505 HI GH STRENGTH BAR STEEL REINF. KG 6580. 000 1. 000
50601 STRUCTURAL CARBON STEEL KG 720. 000 3. 000
51121 STL PILE DEL & DRI VEN, HP 250M M 208. 000 55. 000
51205 PERVANENT STEEL SHEET PI LI NG %4 130. 000 100. 000
51206 PERVANENT STEEL SHEET PI LI NG we 130. 000 10. 000
61236 PI PE UNDERDRAI N, WRAPPED, 150 M 106. 000 12. 000
61910 MOBI LI ZATI ON LS 1. 000 28050. 000
62505 SALVAGED TOPSO L M2 720. 000 2. 000
62702 MJILCHI NG M2 1150. 000 0. 300
62811 EROCSI ON BALES, DELI VERED EACH 20. 000 6. 000
62812 EROCSI ON BALES, | NSTALLED EACH 20. 000 4. 000
62815 SILT FENCE, DELI VERED M 210. 000 4. 000
62816 SILT FENCE, | NSTALLED M 210. 000 4. 000
62817 SI LT FENCE MAI NTENANCE M 420. 000 0. 500
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2. 000 100. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 150. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

300.

Bl DDER NO 5

UNI'T

Bl D PRI CE

. 000

. 000

- 000

300.

LETTI NG DATE: 05/18/99

PAGE:
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Bl DDER NO 6
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 19990518010
| TEM
NUMBER

62822 EROCSI ON MAT, DELI VERED, CLASS M2
62823 EROCSI ON MAT, | NSTALLED, CLASS M2

62905 FERTI LI ZER, TYPE B KG
63003 SEEDI NG, TEMPORARY KG
63011 SEEDI NG M XTURE NO 40 KG
63015 SEEDI NG BORROW PI'T M XTURE KG
63822 MOING SIGNS, TYPE || EACH
63840 MOVI NG SMALL SI GN SUPPORTS EACH
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64506 GEOTEXTILE FABRIC, TYPE HR M
64601 PAVEMENT MARKING 100 WM PAIN M
66501 SAW NG EXI STI NG PAVEMENT M
90001 M SC M

90001A ALUM NUM STRUCTURAL PLA
5182 X 1600 MM

90002 M SC |4
90002A GEOTEXTI LE FABRI C, | NST

90003 M SC VB
90003A FI ELD STONE

90004 M SC LS
90004A TEMPORARY DI VERSI ON BAR

90004 M SC LS

90004B CONCRETE MASONRY, CULVE
WATERPROCFI NG ADM XTURE

90004 M SC LS
90004C ASPHALTI C MATERI AL FOR
COATI NG

90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

ESTI MATED

Bl DDER NO 4
UNI T
QUANTITY BID PRICE

50. 000 2.000
50. 000 2.000
50. 000 2.000
11. 000 8. 000
14.000 20. 000
1. 000 50. 000
1. 000 25. 000
1. 000 10. 000
1. 000 1000. 000
1. 000 1460. 000
210. 000 3. 000
200. 000 3. 950
18. 000 15. 000
39.780 2100. 000
710. 000 2. 000
100. 000 75. 000
1. 000 3000. 000
1. 000 750. 000
1. 000 8000. 000
2.000 18. 000

1420.

7500.

3000.

750.

8000.

36.

292716.

00

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

85.

6500.

6500.

1500.

80.

. 000

000

000

000

000

000

LETTI NG DATE: 05/18/99

AMOUNT

270.
87516,
2130.
8500.
6500.

6500.
1500.

160.

297582.

00

00

00

00

00

00

40

COOLOOLLLO0L000

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

COOOOLLLO0L000

.00

.00

.00

.00

.00

.00

.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518011

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1000- 06- 93

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: STREET AND Al RPORT LI GHTI NG

R NO 1 QUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC.
R NO 2 J. F. EDWARDS CONSTRUCTI ON COVPANY
R NO 3 CABLE- LI TE, I NC
R NO 4 DARW N ELECTRI C, | NC.
R NO 5 PI EPER ELECTRI C, | NC
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
MOBI LI ZATI ON LS 1. 000
TRAFFI C CONTRCL LS 1. 000
NONMETALLI C CONDUI T, SCHEDULE L. F. 10. 000
NONMETALLI C CONDUI T, SCHEDULE L. F. 411. 000
CONDUI T, SPECI AL, 3-1NCH L.F. 60. 000
PULL BOXES, STEEL, GROUNDED, 2 EACH 3. 000
CONCRETE CONTROL CABI NET BASES EACH 1. 000
ELECTRICAL WRE, LIGHTING NO. L.F. 22743. 000
ELECTRICAL WRE, LIGHTING NO. L.F 375. 000
ELECTRICAL WRE, LIGHTING NO L.F 1158. 000
ELECTRI CAL WRE, LIGHTING NO. L.F. 60. 000
ELEC SERV MAIN LUGS ONLY METER LS 1. 000
HL- 40- MF
POLES, TYPE 7 EACH 53. 000
POLES, TYPE A EACH 31. 000
POLES, TYPE E EACH 22.000
LUM NAI RES, UTILITY, 150 WATTS EACH 65. 000
LUM NAI RES, UTILITY, 310 WATTS EACH 74.000
LUM NAI RES, UNDERDECK, 100 WAT EACH 2. 000
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 79. 000
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 13. 000
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 25. 000
LUWMNR ARMS TRUSS TYP 6-1 N CLMP EACH 22.000
UNDERDECK LI GHTI NG, LS 1. 000
B- 40- 484
UNDERDECK LI GHTI NG, LS 1. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

1203.
1305.
1532.
147.
164.
337.

118.
182.
233.
1501.

1501.

750

000

000

000

LOCATI ON 40/ M LWAUKEE

Al RPORT SPUR FWY, LI GHT POLE REPLACEMENT

STH 119

COUNTY

M LWAUKEE COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

1135.
1190
1475.
230.
250.
500.

135.
198.
220.
1200

1200

000

000

000

PAGE:

27

LETTI NG DATE: 05/18/99

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
1000. 000 1000. 00
16000. 000 16000. 00
6. 000 60. 00
7.200 2959. 20
24. 000 1440. 00
470. 000 1410. 00
900. 000 900. 00
0. 200 4548. 60
0.500 187.50
0. 700 810. 60
1. 600 96. 00
800. 000 800. 00
1240. 000 65720. 00
1360. 000 42160. 00
1665. 000 36630. 00
210. 000 13650. 00
227.000 16798. 00
395. 000 790. 00
95. 000 7505. 00
142. 000 1846. 00
205. 000 5125. 00
250. 000 5500. 00
1375. 000 1375. 00
1375. 000 1375. 00



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518011

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

B- 40- 485

M SC EACH 77.

90005A | NSTALLI NG STATE- FURNI S
TRANSFORMER BASES

M SC EACH 2.

90005B POLE PLAQUES ONLY

M SC EACH 106.

90005C REMOVI NG LI GHTI NG UNI' TS

M SC EACH 1.

90005D REMOTE PHOTOCONTROL

M SC EACH 1.

90005E | NSTALLI NG STATE- FURNI S
SECONDARY DI STRI BUTI ON CENTER

M SC EACH 1.

90005F REMOVI NG PRI MARY DI STRI
CENTER

M SC EACH 141.

90005G LAWP DI SPOSAL, HI GH I NT
DI SCHARGE

M SC EACH 2.

90005H REMOVI NG UNDERDECK LI GH

M SC EACH 6.

90005J RAT SCREENS

M SC DAY 20.

90008A MOBI LE ATTENUATOR

PROPCSAL TOTAL

000

000

000

000

000

000

000

000

000

000

26.

25.

105.

487.

1495.

1667.

427.

45.

80.

650

800

450

500

000

500

. 530

500

750

000

2052.

51.

11177.

487.

1495.

1667.

215.

855.

274.

1600.

226479.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

05

60

70

50

00

50

73

00

50

00

59

50.

30.

125.

45.

750.

625.

10.

250.

75.

100.

000

000

000

000

000

000

000

000

000

000

3850.

60.

13250.

45.

750.

625.

1410.

500.

450.

2000.

248579.

PAGE:

28

LETTI NG DATE: 05/18/99

00

00

00

00

00

00

00

00

00

00

02

100.

25.

120.

550.

1750.

2600.

200.

50.

250.

000

000

000

000

000

000

. 000

000

000

000

7700.

50.

12720.

550.

1750.

2600.

282.

400.

300.

5000.

260037.

00

00

00

00

00

00

00

00

00

00

90



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518011

Bl DDER NO 5

UNI'T

Bl D PRI CE

1388.
1489.
1836.
327.
366.
482.
166.
217.
277.
330.
2965.

2965.

240

200

200

LETTI NG DATE: 05/18/99

PAGE:

o

COLOOLELLOo0eO

coocooooo0000

000

. 000

. 000

29

Bl DDER NO 6
UNI'T
Bl D PRI CE

°©

COLOOLLLO00eo

CELOOoLeLL00oe

BI DDER NO 1: QOUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC.
BIDDER NO 2: J.F. EDWARDS CONSTRUCTI ON COVPANY
BI DDER NO 3: CABLE-LITE, INC
BI DDER NO 4: DARWN ELECTRIC, |INC
BI DDER NO 5: PIEPER ELECTRIC, |NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 10000. 000 10000. 00
64301 TRAFFI C CONTROL LS 1. 000 17500. 000 17500. 00
65220 NONMETALLI C CONDUI T, SCHEDULE L. F. 10. 000 6. 000 60. 00
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 411. 000 7.500 3082. 50
65237 CONDUI T, SPECI AL, 3-1NCH L.F. 60. 000 22.000 1320. 00
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 3. 000 420. 000 1260. 00
65418 CONCRETE CONTROL CABI NET BASES EACH 1. 000 650. 000 650. 00
65566 ELECTRICAL WRE, LIGHTING NO L.F. 22743. 000 0. 450 10234. 35
65567 ELECTRICAL WRE, LIGHTING NO L.F 375. 000 0. 550 206. 25
65570 ELECTRICAL WRE, LIGHTING NO L.F 1158. 000 0. 900 1042. 20
65572 ELECTRICAL WRE, LIGHTING NO L.F 60. 000 1. 000 60. 00
65645 ELEC SERV MAI N LUGS ONLY METER LS 1. 000 650. 000 650. 00
HL- 40- MF
65707 POLES, TYPE 7 EACH 53. 000 1140. 000 60420. 00
65711 POLES, TYPE A EACH 31. 000 1090. 000 33790. 00
65713 POLES, TYPE E EACH 22.000 1490. 000 32780. 00
65903 LUM NAIRES, UTILITY, 150 WATTS EACH 65. 000 205. 000 13325. 00
65906 LUM NAIRES, UTILITY, 310 WATTS EACH 74.000 210. 000 15540. 00
65911 LUM NAI RES, UNDERDECK, 100 WAT EACH 2. 000 650. 000 1300. 00
65928 LUM NAI RE ARMS, SI NGLE MEMBER, EACH 79. 000 115. 000 9085. 00
65930 LUM NAI RE ARMS, SI NGLE MEMBER, EACH 13. 000 145. 000 1885. 00
65931 LUM NAI RE ARMS, SI NGLE MEMBER, EACH 25. 000 255. 000 6375. 00
65938 LUMNR ARM5 TRUSS TYP 6-1 N CLMP EACH 22.000 390. 000 8580. 00
65967 UNDERDECK LI GHTI NG, LS 1. 000 1500. 000 1500. 00
B- 40- 484
65968 UNDERDECK LI GHTI NG LS 1. 000 1500. 000 1500. 00
B- 40- 485
90005 M SC EACH 77.000 85. 000 6545. 00

90005A | NSTALLI NG STATE- FURNI S
TRANSFORMER BASES

90005 M SC EACH 2.000 35. 000 70. 00
90005B POLE PLAQUES ONLY

53.

126.

860

570

. 000

. 000



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518011

| TEM

NUMBER

90005

90005

90005

90005

90005

90005

90005

90008

Bl DDER NO 4
ESTI MATED UNI T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
M SC EACH 106. 000 210. 000
90005C REMOVI NG LI GHTI NG UNI' TS
M SC EACH 1. 000 250. 000
90005D REMOTE PHOTOCONTROL
M SC EACH 1. 000 4500. 000
90005E | NSTALLI NG STATE- FURNI S
SECONDARY DI STRI BUTI ON CENTER
M SC EACH 1. 000 750. 000
90005F REMOVI NG PRI MARY DI STRI
CENTER
M SC EACH 141. 000 20. 000
90005G LAMP DI SPCSAL, HI GH I NT
DI SCHARGE
M SC EACH 2.000 1000. 000
90005H REMOVI NG UNDERDECK LI GH
M SC EACH 6. 000 45. 000
90005J RAT SCREENS
M SC DAY 20. 000 850. 000

90008A MOBI LE ATTENUATOR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

22260.

250.

4500.

750.

2820.

2000.

270.

17000.

288610.

00

00

00

00

00

30

Bl DDER NO 5

UNI'T

Bl D PRI CE

406.

156.

831.

532.

28.

323.

145.

1570.

610

530

250

780

460

180

410

000

532.

4012.

646.

872.

31400.

437849.

LETTI NG DATE: 05/18/99

78

86

36

46

00

62

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

.00

.00

.00

.00

.00

.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

UNI'T

Bl D PRI CE

LOCATI ON 40/ M LWAUKEE
Al RPORT FREEWAY, LIGHT POLE, REPLACEMENT

PAGE:

31

LETTI NG DATE: 05/18/99

COUNTY

| 43
M LWAUKEE COUNTY

Bl DDER NO 3
UNI'T

Bl D PRI CE

PROPOSAL: 19990518012

STATE PRQJECT(S): 1000- 63- 90

TYPE OF WORK: STREET AND Al RPORT LI GHTI NG
BIDDER NO 1: OUTDOCR LI GHTI NG CONSTRUCTI ON CO., | NC.
BIDDER NO 2: J.F. EDWARDS CONSTRUCTI ON COMPANY
BIDDER NO 3: CABLE-LITE, INC
BIDDER NO 4: DARWN ELECTRIC, |NC.
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNIT  QUANTITY
20100 CLEARI NG S. V. 200. 000
20107 GRUBBI NG S. Y. 150. 000
20422 REMOVI NG CONCRETE BASES EACH 35. 000
61910 MOBI LI ZATI ON LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000
65219 NONMETALLI C CONDUI T, SCHEDULE L.F. 2842. 000
65220 NONMETALLI C CONDUI T, SCHEDULE L.F. 47.000
65221 NONMETALLI C CONDUI T, SCHEDULE L.F. 994. 000
65222 NONMETALLI C CONDUI T, SCHEDULE L.F. 110. 000
65237 CONDUI T, SPECIAL, 3-1NCH L.F. 52. 000
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 7. 000
65403 CONCRETE BASES, TYPE 5 EACH 3. 000
65404 CONCRETE BASES, TYPE 7 EACH 2. 000
65405 CONCRETE BASES, TYPE 8 EACH 32. 000
65418 CONCRETE CONTROL CABI NET BASES EACH 3. 000
65432 TRNSFRMR BASE BRKAVWAY, 15-17 | EACH 21.000
65502 CABLE | N DUCT, 2 CONDUCTOR, NO L.F. 1780. 000
65509 CABLE | N DUCT, 3 CONDUCTOR NO L.F. 220. 000
65566 ELECTRICAL WRE, LIGHTING NO L.F.  10872.000
65567 ELECTRICAL WRE, LIGHTING NO L.F. 455. 000
65568 ELECTRICAL WRE, LIGHTING NO L.F. 2982. 000
65570 ELECTRI CAL WRE, LIGHTING NO L.F. 5916. 000
65571 ELECTRICAL WRE, LIGHTING NO L.F. 2811. 000
65572 ELECTRICAL WRE, LIGHTING NO L.F. 231. 000
65645 ELEC SERV MAIN LUGS ONLY METER LS 1. 000

HL- 40- AL

65646 ELEC SERV MAIN LUGS ONLY METER LS 1. 000

1032.

~
[6)]

-
1
~

NPOOOoOoOoO®UI(

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
20. 000 4000. 00
20. 000 3000. 00
250. 000 8750. 00
10000. 000 10000. 00
35000. 000 35000. 00
5. 000 14210. 00
6. 000 282.00
7.500 7455. 00
8. 000 880. 00
20. 000 1040. 00
540. 000 3780. 00
670. 000 2010. 00
810. 000 1620. 00
980. 000 31360. 00
1350. 000 4050. 00
295. 000 6195. 00
4.550 8099. 00
5.930 1304. 60
0. 340 3696. 48
0. 660 300. 30
0. 640 1908. 48
0. 880 5206. 08
1.230 3457. 53
1.380 318.78
415. 000 415. 00
350. 000 350. 00

850.

CRPrOoOOCRCD



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518012

65647

65705
65707
65711
65713
65903
65904
65905
65906
65907
65911
65926
65928
65929
65931
65938
65965

65966

65967

65968

65969

65970

65971

65972

65973

65974

65975

65976

HL- 40- BO

ELEC SERV MAI N LUGS ONLY

HL- 40- AR

POLES, TYPE
POLES, TYPE
POLES, TYPE
POLES, TYPE
LUM NAI RES, UTILITY,
LUM NAI RES, UTILITY,
LUM NAI RES, UTILITY,
LUM NAI RES, UTILITY,
LUM NAI RES, UTILITY,

mX>»~No

150
200
250
310
400

METER

WATTS
WATTS
WATTS
WATTS
WATTS

LUM NAI RES, UNDERDECK, 100 WAT
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARMS TRUSS TYP 6-1 N CLMP

UNDERDECK LI GHTI NG,
92ND ST.

UNDERDECK LI GHTI NG,
FORESTHOMVE RAMP
UNDERDECK LI GHTI NG,
FORESTHOME SB
UNDERDECK LI GHTI NG,
FORESTHOME NB
UNDERDECK LI GHTI NG,
76TH STREET
UNDERDECK LI GHTI NG,
68TH STREET
UNDERDECK LI GHTI NG,
60TH STREET
UNDERDECK LI GHTI NG,
LOOM S ROAD
UNDERDECK LI GHTI NG,
35TH STREET
UNDERDECK LI GHTI NG,
27TH ST. SB
UNDERDECK LI GHTI NG,
27TH ST. NB
UNDERDECK LI GHTI NG,
20TH EB HW 43-894

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

REPORT OF ALL BI DS RECEI VED

=

w w
SMwonw

. 000

. 000

000
000
000
000
000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

1023.

1598.

1023.

1598.

1598.

1023.

1023.

1023.

1348.

. 500

. 200
. 680
. 580
. 570
. 800
. 050
. 050
. 050
. 300
. 250
. 100
. 980
. 540
. 340
. 060
. 500

. 500

. 500

500

000

500

000

000

500

500

500

000

757.

2634.
2613.
11388.
55326.
467.
326.
5071.
3211.
729.
11336.
297.
899.
860.
1395.
7281.
1023.

1023.

1023.

1023.

1598.

1023.

1598.

1598.

1023.

1023.

1023.

1348.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

50

50

00

50

00

00

50

50

50

00

350.

715.
1100.
1165.
1495.

235.

210.

226.

228.

230.

460.

110.
. 000

120.

195.

220.
1275.

1275.

1275.

1275.

2150.

1275.

2150.

2150.

1275.

1275.

1275.

1275.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

350.

2145.
2200.
9320.
49335.
705.
420.
6780.
4332.
920.
14720.
330.
1080.
960.
1365.
6160.
1275.

1275.

1275.

1275.

2150.

1275.

2150.

2150.

1275.

1275.

1275.

1275.

PAGE:

LETTI NG DATE: 05/18/99

00

00

00

00

00

00

00

00

00

00

850.

950.
1350.
1410.
1740.

250.

260.

265.

265.

280.

285.

155.

130.

165.

240.

265.
1800.

1800.

1800.

1800.

2200.

1800.

2200.

2200.

1800.

1800.

1800.

1800.

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

000

000

000

000

000

000

000

000

000

000

850.

2850.
2700.
11280.
57420.
750.
520.
7950.
5035.
1120.
9120.
465.
1560.
1320.
1680.
7420.
1800.

1800.

1800.

1800.

2200.

1800.

2200.

2200.

1800.

1800.

1800.

1800.

00

00

00

00

00

00

00

00

00

00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518012

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
UNDERDECK LI GHTI NG, LS 1. 000
20TH WB HWY 43- 894
M SC EACH 6. 000
90005A REMOVI NG PULL BOXES
M SC EACH 51. 000
90005B REMOVI NG LI GHTI NG UNI' TS
M SC EACH 3. 000
90005C REMOTE PHOTOCONTROL
M SC EACH 1. 000
90005D CABI NET PHOTOCONTROL
M SC EACH 3. 000
90005E | NSTALLI NG STATE- FURNI S
SECONDARY DI STRI BUTI ON CENTER
M SC EACH 4. 000
90005F REMOVI NG PRI MARY DI STRI
CENTER
M SC EACH 85. 000
90005G LAWP DI SPOSAL, HI GH I NT
DI SCHARGE
M SC EACH 10. 000
90005H POLE PLAQUES ONLY
M SC EACH 13. 000
90005J REMOVI NG UNDERDECK LI GH
M SC EACH 2.000
90005K CONCRETE BASES, TYPE B
M SC EACH 3. 000
90005L I NSTALLI NG SALVAGED LI G
M SC EACH 6. 000
90005M SI GN STRUCTURE LUM NAI R
EXTENSI ON
M SC DAY 10. 000
90008A MOBI LE ATTENUATOR
M SC L.F. 220. 000

90030A REMOVI NG CABLE I N DUCT

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T

BI D PRI CE

1348.

96.

170.

131.

263.

1213.

1533.

20.

421.

1013.

315.

1476.

100.

000

250

800

500

000

250

500

. 520

250

750

500

000

000

000

. 030

394.

263.

3639.

6134.

129.

202.

5482.

2027.

945.

8856.

1000.

446.

294032.

50

00

75

00

20

50

75

00

00

00

00

60

32

Bl DDER NO 2

UNI'T
BI D PRI CE

1275.

175.

175.

25.

25.

1250.

950.

10.

40.

235.

1215.

310.

1850.

100.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 500

75.

25.

3750.

3800.

850.

400.

3055.

2430.

930.

11100.

1000.

110.

316510.

PAGE:

33

LETTI NG DATE: 05/18/99

00

00

00

00

00

00

00

00

00

00

00

00

25

Bl DDER NO 3

UNI'T

Bl D PRI CE

1800.

100.

195.

700.

200.

1800.

2300.

25.

260.

1600.

550.

1890.

350.

000

000

000

000

000

000

000

. 000

000

000

000

000

000

000

. 000

5400.

9200.

170.

250.

3380.

3200.

1650.

11340.

3500.

440.

319358.

.00

.00

00

00

00

00

00

00

00

00

00

00

60



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518012

Bl DDER NO 5

UNI'T

BI D PRI CE

o

o

COOOOLLLOOLLO0OO00000000R

. 000

. 000

. 000
. 000

COOOOLLLOOLLOOOO00000000R

e

e

PAGE:
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LETTI NG DATE: 05/18/99

Bl DDER NO 6

UNI'T
BI D PRI

COOOOLLLOOLLOOOO00000000R

o

o

CE

. 000

. 000

. 000
. 000

e

e

COO0O0000000000000000000000

BI DDER NO 1: QOUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC.
BIDDER NO 2: J.F. EDWARDS CONSTRUCTI ON COVPANY
BI DDER NO 3: CABLE-LITE, INC
BI DDER NO 4: DARWN ELECTRIC, |INC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20100 CLEARI NG SY. 200. 000 3. 000 600. 00
20107 GRUBBI NG S Y. 150. 000 6. 000 900. 00
20422 REMOVI NG CONCRETE BASES EACH 35. 000 175. 000 6125. 00
61910 MOBI LI ZATI ON LS 1. 000 10000. 000 10000. 00
64301 TRAFFI C CONTROL LS 1. 000 35000. 000 35000. 00
65219 NONMETALLI C CONDUI T, SCHEDULE L. F. 2842. 000 4.500 12789. 00
65220 NONMETALLI C CONDUI T, SCHEDULE L. F. 47.000 8. 500 399. 50
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 994. 000 5. 000 4970. 00
65222 NONMETALLI C CONDUI T, SCHEDULE L. F. 110. 000 6. 000 660. 00
65237 CONDUI T, SPECI AL, 3-1NCH L. F. 52. 000 18. 000 936. 00
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 7.000 420. 000 2940. 00
65403 CONCRETE BASES, TYPE 5 EACH 3. 000 380. 000 1140. 00
65404 CONCRETE BASES, TYPE 7 EACH 2.000 440. 000 880. 00
65405 CONCRETE BASES, TYPE 8 EACH 32. 000 480. 000 15360. 00
65418 CONCRETE CONTROL CABI NET BASES EACH 3. 000 550. 000 1650. 00
65432 TRNSFRVR BASE BRKAWAY, 15-17 | EACH 21. 000 310. 000 6510. 00
65502 CABLE I N DUCT, 2 CONDUCTOR, NO L. F. 1780. 000 5. 500 9790. 00
65509 CABLE I N DUCT, 3 CONDUCTOR, NO L. F. 220. 000 6. 000 1320. 00
65566 ELECTRICAL WRE, LIGHTING NO L.F. 10872. 000 0. 500 5436. 00
65567 ELECTRICAL WRE, LIGHTING NO L.F. 455. 000 0. 550 250. 25
65568 ELECTRICAL WRE, LIGHTING NO L.F. 2982. 000 0. 600 1789. 20
65570 ELECTRICAL WRE, LIGHTING NO L.F. 5916. 000 0. 700 4141. 20
65571 ELECTRICAL WRE, LIGHTING NO L.F. 2811. 000 0. 800 2248. 80
65572 ELECTRICAL WRE, LIGHTING NO L.F. 231. 000 0. 850 196. 35
65645 ELEC SERV MAI N LUGS ONLY METER LS 1. 000 550. 000 550. 00
HL- 40- AL
65646 ELEC SERV MAIN LUGS ONLY METER LS 1. 000 550. 000 550. 00
HL- 40- BO
65647 ELEC SERV MAIN LUGS ONLY METER LS 1. 000 550. 000 550. 00
HL- 40- AR
65705 POLES, TYPE 5 EACH 3. 000 600. 000 1800. 00
65707 POLES, TYPE 7 EACH 2.000 1125. 000 2250. 00
65711 POLES, TYPE A EACH 8. 000 1350. 000 10800. 00

e oNo]

. 000

cee

[eNoNe]

. 000

cee



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518012

| TEM

NUMBER

65969

65970

65971

65972

65973

65974

65975

65976

65977

| TEM DESCRI PTI ON

POLES, TYPE E

LUM NAI RES, UTILITY,
LUM NAI RES, UTILITY,
LUM NAI RES, UTILITY,
LUM NAI RES, UTILITY,
LUM NAI RES, UTILITY,

150 WATTS
200 WATTS
250 WATTS
310 WATTS
400 WATTS

LUM NAI RES, UNDERDECK, 100 WAT
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARMS TRUSS TYP 6-1 N CLMP

UNDERDECK LI GHTI NG,
92ND ST.

UNDERDECK LI GHTI NG,
FORESTHOMVE RAMP
UNDERDECK LI GHTI NG,
FORESTHOME SB
UNDERDECK LI GHTI NG,
FORESTHOMVE NB
UNDERDECK LI GHTI NG,
76TH STREET
UNDERDECK LI GHTI NG,
68TH STREET
UNDERDECK LI GHTI NG,
60TH STREET
UNDERDECK LI GHTI NG,
LOOM S ROAD
UNDERDECK LI GHTI NG,
35TH STREET
UNDERDECK LI GHTI NG,
27TH ST. SB
UNDERDECK LI GHTI NG,
27TH ST. NB
UNDERDECK LI GHTI NG,
20TH EB HW 43-894
UNDERDECK LI GHTI NG,
20TH WB HWY 43-894

CONTRACT AND ESTI MATE ENG NEER

UNIT

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

REPORT OF ALL BI DS RECEI VED

ESTI MATED

Bl DDER NO 4
UNI T
QUANTITY BID PRICE
33. 000 1670. 000
3. 000 210. 000
2.000 212. 000
30. 000 221. 000
19. 000 240. 000
4. 000 251. 000
32. 000 340. 000
3. 000 95. 000
12. 000 115. 000
8. 000 125. 000
7.000 185. 000
28. 000 220. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000

2200.

2200.

2200.

2200.

2200.

2200.

2200.

2200.

2200.

.00

.00

00

00

00

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

°

cooooo0000000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

coooooo0000000

°

PAGE:
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.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

Bl DDER NO 6

UNI'T
BI D PRI

CeLeLLoeeL00ee

°

CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

°

SR e e e e e

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00
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DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518012

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5
UNI'T
Bl D PRI CE

AMOUNT

PAGE: 36

LETTI NG DATE: 05/18/99

Bl DDER NO 6
UNI'T
BI D PRI CE

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

Bl DDER NO 4
ESTI MATED UNI T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
M SC EACH 6. 000 75. 000
90005A REMOVI NG PULL BOXES
M SC EACH 51. 000 175. 000
90005B REMOVI NG LI GHTI NG UNI TS
M SC EACH 3. 000 55. 000
90005C REMOTE PHOTOCONTROL
M SC EACH 1. 000 25. 000
90005D CABI NET PHOTOCONTROL
M SC EACH 3. 000 4500. 000
90005E | NSTALLI NG STATE- FURNI S
SECONDARY DI STRI BUTI ON CENTER
M SC EACH 4.000 1200. 000
90005F REMOVI NG PRI MARY DI STRI
CENTER
M SC EACH 85. 000 25. 000
90005G LAMP DI SPCSAL, HI GH I NT
DI SCHARGE
M SC EACH 10. 000 35. 000
90005H POLE PLAQUES ONLY
M SC EACH 13. 000 1200. 000
90005J REMOVI NG UNDERDECK LI GH
M SC EACH 2.000 480. 000
90005K CONCRETE BASES, TYPE B
M SC EACH 3. 000 275. 000
90005L I NSTALLI NG SALVAGED LI G
M SC EACH 6. 000 1300. 000
90005M SI GN STRUCTURE LUM NAI R
EXTENSI ON
M SC DAY 10. 000 950. 000
90008A MOBI LE ATTENUATCR
M SC L. F. 220. 000 1.500
90030A REMOVI NG CABLE | N DUCT
PROPCSAL TOTAL.......

25.

13500.

4800.

2125.

350.

15600.

960.

825.

7800.

9500.

330.

325844.

00

00

00

00

00

00

00

00

00

00

00

30

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0.00

0. 00

0.00

0. 00



DATE 08/ 20/ 03

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

UNI'T

Bl D PRI CE

LOCATI ON 40/ M LWAUKEE
LI GHT POLE AND TOWER REPLACEMENT

| 43

COUNTY

M LWAUKEE COUNTY

Bl DDER NO 2

UNI'T
Bl D PRI CE

PAGE:

37

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T

Bl D PRI CE

PROPCSAL: 19990518013

STATE PRQJECT(S): 1000- 63- 95

TYPE OF WORK:
BIDDER NO 1: OUTDOCR LI GHTI NG CONSTRUCTI ON CO., | NC.
BIDDER NO 2: CABLE-LITE, INC
BIDDER NO 3: J.F. EDWARDS CONSTRUCTI ON COMPANY
BIDDER NO 4: DARWN ELECTRIC, |NC.
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNIT  QUANTITY
20412 REMOVI NG FENCE L. F. 18. 000
20422 REMOVI NG CONCRETE BASES EACH 21. 000
61612 CHAIN LI NK FENCE, 6 FT. L.F. 50. 000
61620 CHAIN LI NK FENCE, GATES, EACH 1. 000

12-FT.

61910 MOBI LI ZATI ON LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000
65207 METALLI C CONDUI T, 3-1NCH L.F. 240. 000
65219 NONMETALLI C CONDUI T, SCHEDULE L.F. 804. 000
65220 NONMETALLI C CONDUI T, SCHEDULE L.F. 80. 000
65221 NONMETALLI C CONDUI T, SCHEDULE L.F. 969. 000
65235 CONDUI T, SPECIAL, 2-1NCH L.F. 38. 000
65237 CONDUI T, SPECIAL, 3-1NCH L.F. 100. 000
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 22.000
65403 CONCRETE BASES, TYPE 5 EACH 3. 000
65404 CONCRETE BASES, TYPE 7 EACH 9. 000
65405 CONCRETE BASES, TYPE 8 EACH 9. 000
65418 CONCRETE CONTROL CABI NET BASES EACH 5. 000
65430 TRNSFRMR BASE STD, 11 1/2-1N B EACH 2. 000
65432 TRNSFRMR BASE BRKAWAY, 15-17 | EACH 20. 000
65502 CABLE | N DUCT, 2 CONDUCTOR, NO L.F. 2174. 000
65507 CABLE | N DUCT, 3 CONDUCTOR NO L.F. 2337. 000
65508 CABLE I N DUCT, 3 CONDUCTOR, NO L.F. 833. 000
65509 CABLE I N DUCT, 3 CONDUCTOR, NO L.F. 122. 000
65566 ELECTRICAL WRE, LIGHTING NO L.F. 7480. 000
65567 ELECTRICAL WRE, LIGHTING NO L.F. 1020. 000
65568 ELECTRI CAL WRE, LIGHTING NO. L.F. 1670. 000

800
300
050
300
450
550

COoUT A M

1135.
1750.
240.
325.

PROONOO
N
~
o



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2
UNI'T
BI D PRI CE

PAGE: 38

LETTI NG DATE: 05/18/99

PROPCSAL: 19990518013
| TEM
NUMBER | TEM DESCRI PTI ON
65569 ELECTRI CAL WRE, LIGHTING NO
65570 ELECTRI CAL WRE, LIGHTING NO
65571 ELECTRICAL WRE, LIGHTING NO
65572 ELECTRICAL WRE, LIGHTING NO
65645 ELEC SERV MAI N LUGS ONLY METER
HL- 40- CU
65646 ELEC SERV MAIN LUGS ONLY METER
HL- 40- PL
65647 ELEC SERV MAI N LUGS ONLY METER
HL- 40- MO
65648 ELEC SERV MAIN LUGS ONLY METER
HL- 40- HA
65649 ELEC SERV MAIN LUGS ONLY METER
HL- 40- WK
65706 POLES, TYPE 6
65707 POLES, TYPE 7
65711 POLES, TYPE A
65713 POLES, TYPE E
65902 LUM NAI RES, UTILITY, 100 WATTS
65904 LUM NAIRES, UTILITY, 200 WATTS
65905 LUM NAIRES, UTILITY, 250 WATTS
65907 LUM NAI RES, UTILITY, 400 WATTS
65911 LUM NAI RES, UNDERDECK, 100 WAT
65920 LUM NAI RES, H GH MAST LI GHTI NG
65928 LUM NAI RE ARMS, SI NGLE MEMBER
65929 LUM NAI RE ARMS, SI NGLE MEMBER
65930 LUM NAI RE ARMS, SI NGLE MEMBER
65931 LUM NAI RE ARMS, SI NGLE MEMBER
65937 LUWMNR ARMS TRUSS TYP 4 1/2-1N
65938 LUWMNR ARM5 TRUSS TYP 6-1 N CLMP
65965 UNDERDECK LI GHTI NG,
HOWARD AVENUE, MEDI AN
65966 UNDERDECK LI GHTI NG,
HOWARD AVENUE, RI GHT
65967 UNDERDECK LI GHTI NG,
CHASE AVENUE
65968 UNDERDECK LI GHTI NG,

LI NCOLN AVENUE

ESTI MATED
UNI'T QUANTI TY
L. F. 5553. 000
L. F. 4914. 000
L. F 675. 000
L. F 310. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
EACH 2.000
EACH 14. 000
EACH 7.000
EACH 14.000
EACH 1. 000
EACH 14. 000
EACH 11. 000
EACH 18. 000
EACH 22.000
EACH 6. 000
EACH 7.000
EACH 4. 000
EACH 8. 000
EACH 12. 000
EACH 4.000
EACH 8. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000

BI DDER NO 1
UNI T
BI D PRI CE AMOUNT
0.670 3720.51
0. 800 3931. 20
0. 990 668. 25
2.090 647. 90
840. 000 840. 00
840. 000 840. 00
840. 000 840. 00
840. 000 840. 00
840. 000 840. 00
963. 000 1926. 00
1278. 000 17892. 00
1385. 000 9695. 00
1719. 000 24066. 00
153. 000 153. 00
160. 000 2240. 00
168. 000 1848. 00
182. 000 3276. 00
350. 000 7700. 00
785. 000 4710. 00
78. 000 546. 00
112. 000 448. 00
137. 000 1096. 00
210. 000 2520. 00
228. 000 912. 00
266. 000 2128. 00
1450. 000 1450. 00
1150. 000 1150. 00
1750. 000 1750. 00
1450. 000 1450. 00

850. 000

850. 000

850. 000

850. 000

1040. 000
1350. 000
1510. 000
1875. 000
250. 000
260. 000
269. 000
280. 000
385. 000
790. 000
130. 000
160. 000
170. 000
240. 000
250. 000
270. 000
2200. 000

1800. 000

2600. 000

2200. 000

850.

850.

850.

2080
18900
10570
26250

250.

3640

2959.

5040

8470

4740

910.
640.

1360

2880

1000

2160

2200

1800

2600

2200

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
1.190 6608. 07
1.350 6633. 90
1.490 1005. 75
1.520 471. 20
895. 000 895. 00
825. 000 825. 00
825. 000 825. 00
825. 000 825. 00
825. 000 825. 00
915. 000 1830. 00
1200. 000 16800. 00
1260. 000 8820. 00
1660. 000 23240. 00
235. 000 235. 00
250. 000 3500. 00
255. 000 2805. 00
260. 000 4680. 00
725. 000 15950. 00
1015. 000 6090. 00
125. 000 875. 00
150. 000 600. 00
170. 000 1360. 00
232. 000 2784. 00
243. 000 972. 00
261. 000 2088. 00
2800. 000 2800. 00
1650. 000 1650. 00
3950. 000 3950. 00
2800. 000 2800. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518013

| TEM
NUMBER

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

UNDERDECK LI GHTI NG,

WALKER RAMPS

HI GH MAST LI GHTI NG TOVER,

HML- 40- 026

M SC

90004A RECONNECT CIRCUI TS, B-4
SOUTHBOUND

M SC

90004B RECONNECT CIRCU TS, B-4
NORTHBOUND

M SC

90005A CONCRETE BASES, TYPE 7
M SC

90005B CONCRETE BASES, TYPE B
M SC

90005C SI GN STRUCTURE LUM NAI R
EXTENSI ONS

M SC

90005D REMOVI NG LI GHTI NG UNI TS
M SC

90005E LAMP DI SPCSAL, HI GH I NT
DI SCHARGE

M SC

90005F POLE PLAQUES ONLY

M SC

90005G REMOTE PHOTOCONTROL

M SC

90005H I NSTALLI NG STATE- FURNI S
SECONDARY DI STRI BUTI ON CENTER
M SC

90005J REMOVI NG PRI MARY DI STRI
CENTER

M SC

90005K | NSTALLI NG SALVAGED LI G
UNI TS

M SC

90005L REMOVI NG UNDERDECK LI GH
M SC

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

37.

73.

43.

. 000

. 000

. 000

. 000

000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1
UNI'T
BI D PRI CE AMOUNT
1900. 000 1900. 00

27394. 000 27394. 00

750. 000 750. 00
750. 000 750. 00
780. 000 3120. 00
900. 000 900. 00
1464. 000 2928. 00
180. 000 6660. 00
1. 800 131. 40
18.500 795. 50
180. 000 720. 00
1240. 000 6200. 00
1630. 000 8150. 00
340. 000 1020. 00
765. 000 3060. 00
45. 000 180. 00

Bl DDER NO 2

UNI'T
BI D PRI CE

2000.

33100.

1500.

1500.

950.

2400.

1900.

195.

2.

20.

500.

1800.

2400.

550.

300.

75.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1500.

3800.

2400.

3800.

7215.

146.

860.

2000.

9000.

12000.

1650.

1200.

300.

PAGE:

LETTI NG DATE: 05/18/99

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

Bl D PRI CE

4000.

30000.

725.

725.

1295.

1460.

2500.

200.

10.

45.

25.

1250.

2500.

450.

750.

25.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

4000.

30000.

725.

725.

5180.

1460.

5000.

7400.

730.

1935.

100.

6250.

12500.

1350.

3000.

100.

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518013
90005M REMOVI NG LUM NAI RES

90005 M SC EACH 3. 000 100. 000 300.
90005N REMOVI NG PULL BOXES

90005 M SC EACH 1. 000 700. 000 700.
90005P SALVAGED GATE, 12-FOOT

90005 M SC EACH 1. 000 5100. 000 5100.
90005Q REMOVI NG LI GHT TOAER

90008 M SC DAY 20. 000 110. 000 2200.
90008A MOBI LE ATTENUATCR

90030 M SC L. F. 122. 000 2.500 305.
90030A REMOVI NG CABLE | N DUCT

PROPCSAL TOTAL....... 292918.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

08

100. 000

625. 000

3100. 000

350. 000

6. 000

300.

625.

3100.

7000.

732.

314736.

PAGE:

40

LETTI NG DATE: 05/18/99

00

00

00

00

00

05

285. 000

690. 000

7500. 000

100. 000

0. 500

855.

690.

7500.

2000.

61.

381787.

00

00

00

00

00

13



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

000

PAGE:

41

LETTI NG DATE: 05/18/99

Bl DDER NO 6
UNI'T
BI D PRI CE

000

PROPCSAL: 19990518013

BIDDER NO 1: QUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC

BIDDER NO 2: CABLE-LITE, INC

BIDDER NO 3: J.F. EDWARDS CONSTRUCTI ON COVPANY

BI DDER NO 4: DARWN ELECTRIC, |INC

Bl DDER NO 4

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20412 REMOVI NG FENCE L. F. 18. 000 6. 000 108. 00
20422 REMOVI NG CONCRETE BASES EACH 21. 000 175. 000 3675. 00
61612 CHAIN LINK FENCE, 6 FT. L.F. 50. 000 22.000 1100. 00
61620 CHAIN LI NK FENCE, GATES, EACH 1. 000 1200. 000 1200. 00

12-FT.

61910 MOBI LI ZATI ON LS 1. 000 25000. 000 25000. 00
64301 TRAFFI C CONTROL LS 1. 000 29000. 000 29000. 00
65207 METALLI C CONDUI T, 3-1NCH L.F. 240. 000 29. 000 6960. 00
65219 NONMETALLIC CONDUI T, SCHEDULE L.F. 804. 000 17.000 13668. 00
65220 NONMETALLIC CONDUI T, SCHEDULE L.F. 80. 000 21.000 1680. 00
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 969. 000 25. 000 24225. 00
65235 CONDUI T, SPECI AL, 2-1NCH L.F. 38. 000 55. 000 2090. 00
65237 CONDUI T, SPECI AL, 3-1NCH L. F. 100. 000 70. 000 7000. 00
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 22.000 420. 000 9240. 00
65403 CONCRETE BASES, TYPE 5 EACH 3. 000 400. 000 1200. 00
65404 CONCRETE BASES, TYPE 7 EACH 9. 000 450. 000 4050. 00
65405 CONCRETE BASES, TYPE 8 EACH 9. 000 500. 000 4500. 00
65418 CONCRETE CONTROL CABI NET BASES EACH 5. 000 600. 000 3000. 00
65430 TRNSFRWVR BASE STD, 11 1/2-IN B EACH 2.000 205. 000 410. 00
65432 TRNSFRVR BASE BRKAWAY, 15-17 | EACH 20. 000 310. 000 6200. 00
65502 CABLE I N DUCT, 2 CONDUCTCR, NO L.F. 2174.000 16. 000 34784. 00
65507 CABLE I N DUCT, 3 CONDUCTCR, NO L.F. 2337. 000 18. 000 42066. 00
65508 CABLE I N DUCT, 3 CONDUCTOR, NO L.F. 833. 000 19. 000 15827. 00
65509 CABLE I N DUCT, 3 CONDUCTOR, NO L.F. 122. 000 21. 000 2562. 00
65566 ELECTRICAL WRE, LIGHTING NO. L.F. 7480. 000 1.500 11220. 00
65567 ELECTRICAL WRE, LIGHTING NO. L.F 1020. 000 1. 600 1632. 00
65568 ELECTRICAL WRE, LIGHTING NO L.F. 1670. 000 1.900 3173. 00
65569 ELECTRICAL WRE, LIGHTING NO L.F. 5553. 000 2. 200 12216. 60
65570 ELECTRICAL WRE, LIGHTING NO L.F. 4914. 000 2. 800 13759. 20
65571 ELECTRICAL WRE, LIGHTING NO L.F 675. 000 3. 200 2160. 00
65572 ELECTRICAL WRE, LIGHTING NO L.F. 310. 000 3. 800 1178. 00
65645 ELEC SERV MAIN LUGS ONLY METER LS 1. 000 550. 000 550. 00

HL- 40- CU

COOLOOLLOOLLOO0OO000L000000
o
S
S

COOOOOLLOOLLOO0OOO00O0000R0

COLOOOLLOOLLOO0OO000L000000
o
S
o

COOOOOLLOOLLOO0OO000O000000



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518013

| TEM

NUMBER

65649

65706
65707
65711
65713
65902
65904
65905
65907
65911
65920
65928
65929
65930
65931
65937
65938
65965

65966

65967

65968

65969

66021

90004

| TEM DESCRI PTI ON

ELEC SERV MAIN LUGS ONLY
HL- 40- PL

ELEC SERV MAIN LUGS ONLY
HL- 40- MO

ELEC SERV MAIN LUGS ONLY
HL- 40- HA

ELEC SERV MAIN LUGS ONLY
HL- 40- WK

POLES, TYPE 6

POLES, TYPE 7

POLES, TYPE A

POLES, TYPE E

LUM NAI RES, UTILITY, 100
LUM NAI RES, UTILITY, 200
LUM NAI RES, UTILITY, 250
LUM NAI RES, UTILITY, 400

WATTS
WATTS
WATTS
WATTS

LUM NAI RES, UNDERDECK, 100 WAT

LUM NAI RES, HI GH MAST LI GHTI NG

LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARMS TRUSS TYP 4 1/2-IN
LUMNR ARMS TRUSS TYP 6-1 N CLMP

UNDERDECK LI GHTI NG,
HOWARD AVENUE, MEDI AN
UNDERDECK LI GHTI NG,
HOWARD AVENUE, RI GHT
UNDERDECK LI GHTI NG,
CHASE AVENUE
UNDERDECK LI GHTI NG,

LI NCOLN AVENUE
UNDERDECK LI GHTI NG,
WALKER RAMPS

HI GH MAST LI GHTI NG TOAER,

HML- 40- 026
M SC

90004A RECONNECT CIRCUI TS, B-4

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE
1. 000 550. 000
1. 000 550. 000
1. 000 550. 000
1. 000 550. 000
2.000 670. 000
14.000 1245. 000
7.000 1325. 000
14. 000 1670. 000
1. 000 195. 000
14.000 200. 000
11. 000 210. 000
18. 000 225. 000
22.000 345. 000
6. 000 670. 000
7.000 110. 000
4.000 130. 000
8. 000 220. 000
12. 000 235. 000
4. 000 215. 000
8. 000 315. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 2200. 000
1. 000 21345. 000
1. 000 2200. 000

550.

550.

1340.
17430.
9275.
23380.
195.
2800.
2310.
4050.
7590.
4020.
770.
520.
1760.
2820.
860.
2520.
2200.

2200.

2200.

2200.

2200.

21345.

2200.

00

00

00

00

00

Bl DDER NO 5

UNI'T

Bl D PRI CE

=

o

COLLOOLLLO0eLe000ee

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

. 000

. 000

. 000

. 000

. 000

AMOUNT

COLLOOLLOOLeLLO00ee ©

e
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.00

.00

.00

.00

.00

Bl DDER NO 6

UNI'T
BI D PRI

©Cooo0o0000000000000 ©

e

CE

. 000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

000

. 000

. 000

. 000

. 000

. 000

=

e

coooooo00000000000
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.00

.00

.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518013

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

SOUTHBOUND

M SC

90004B RECONNECT CIRCUI TS, B-4
NORTHBOUND

M SC

90005A CONCRETE BASES, TYPE 7
M SC

90005B CONCRETE BASES, TYPE B
M SC

90005C SI GN STRUCTURE LUM NAI R
EXTENSI ONS

M SC

90005D REMOVI NG LI GHTI NG UNI TS
M SC

90005E LAMP DI SPCSAL, HI GH I NT
DI SCHARGE

M SC

90005F POLE PLAQUES ONLY

M SC

90005G REMOTE PHOTOCONTROL

M SC

90005H | NSTALLI NG STATE- FURNI S
SECONDARY DI STRI BUTI ON CENTER
M SC

90005J REMOVI NG PRI MARY DI STRI
CENTER

M SC

90005K I NSTALLI NG SALVAGED LI G
UNI TS

M SC

90005L REMOVI NG UNDERDECK LI GH
M SC

90005M REMOVI NG LUM NAI RES

M SC

90005N REMOVI NG PULL BOXES

M SC

90005P SALVAGED GATE, 12-FOOT
M SC

90005Q REMOVI NG LI GHT TOWER

M SC

90008A MOBI LE ATTENUATOR

M SC

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

37.

73.

43.

20.

122.

. 000

. 000

. 000

. 000

000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

2200.

550.

470.

1225.

175.

25.

35.

45.

4500.

1200.

265.

1200.

65.

75.

325.

1800.

650.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 250

2200.

2200.

470.

2450.

6475.

1825.

1505.

180.

22500.

6000.

795.

4800.

260.

225.

325.

1800.

13000.

152.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
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.00
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DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 44
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518013
90030A REMOVI NG CABLE | N DUCT

PROPCSAL TOTAL. . ..... 470981. 30 0. 00 0. 00



DATE 08/ 20/ 03

CERTI FI ED BY-

TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPOSAL: 19990518014
STATE PRQJECT(S): 1000- 65- 70
1000- 65- 72
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BIDDER NO 1: CENTURY FENCE CO.

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNIT  QUANTITY
61910 MOBI LI ZATI ON LS 1. 000
64302 TRAFFI C CONTROL, PRQJECT LS 1. 000

1000- 65- 72
64303 TRAFFI C CONTROL, PROQJECT LS 1. 000
1000- 65- 70

64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 3626079.000
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L.F. 235066. 000
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 20. 000
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F. 8664. 000
64734 PAVEMENT MARKI NG, ARROAS, TYPE EACH 54. 000
64738 PAVEMENT MARKI NG, ARROAS, TYPE EACH 23.000
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 61. 000
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F.  34335.000
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F.  14042.000
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F.  21674.000
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 458. 000

PROPCSAL TOTAL

LOCATI ON 40/ M LWAUKEE
EPOXY PAVEMENT MARKI NG 1999 (2) & (3)
VARl OUS STH, USH, AND IH
VARI OUS COUNTI ES

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
34000. 000 34000. 00
34000. 000 34000. 00
34000. 000 34000. 00
0.270  979041. 33
0.770 181000. 82
700. 000 14000. 00
4.400 38121. 60
128. 000 6912. 00
195. 000 4485. 00
132. 000 8052. 00
2.500 85837. 50
5. 000 70210. 00
2.500 54185. 00
55. 000 25190. 00
1569035. 25

Bl DDER NO 2

UNI'T
BI D PRI CE

=

CeLooeeooee

000

000
000
000
000
000
000
000
000
000
000
000

COUNTY

=

o

CeLooLeeooee
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Bl DDER NO 3
UNI'T
BI D PRI CE
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DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518015

STATE PROJECT(S):

CONTRACT AND ESTI MATE ENG NEER

1000- 23-73

1000- 23- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

R NO 1 PAYNE & DOLAN, | NC
R NO 2: MJSSON BRCS., INC
R NO 3 VWM BEAUDO N & SONS,

GRUBBI NG

REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWALK
REMOVI NG GUARDRAI L

REMOVI NG FENCE

REMOVI NG CONCRETE BASES
UNCLASSI FI ED EXCAVATI ON
GRANULAR BACKFI LL

FI NI SHI NG ROADVWAY, PRQIECT
1000- 23-73

FI NI SHI NG ROADVWAY, PRQJECT
1000- 23-74

I NC.

S Y.

rror

00
m««gmmxm

LS

CRUSHED AGGREGATE BASE COURSE TON
SALVAGED ASPHALTI C PAVEMENT, B TON
ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C VATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T

SALVAGED ASPHALTI C PAVEMENT
CONCRETE PAVEMENT, 9-1 NCH
PAVEMENT TI ES

RCCP, APRON ENDWALLS, 24-1NCH
CONCRETE CURB AND GUTTER, 31-1
CONCRETE CURB AND GUTTER, 30-1

CONCRETE Sl DEWALK, 5-1 NCH
REI NF CONC PI PE, CLASS |11,

TON

ESTI MATED
QUANTI TY

5536.

3940.
2435.
391.
2965.
164.
2965.
13510.
165.
60.

. 000
190.
269.
620.
38.

. 000

000
000
000
000
000
000
000
000
000

000
000
000
000

Bl DDER NO 1

UNI'T
Bl D PRI CE

. 000

. 050
. 850

650

. 550
. 000
. 350
. 500
. 000
. 000
. 000
. 500
. 800
. 150
. 000

LOCATI ON 40/ M LWAUKEE
PARK AND RI DE LOTS REHAB
SUNNYSI DE PARK AND RI DE LOT / WATERTOMN PLANK

RI DE LOT

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000

050
850
650
550

. 000
. 350
. 500
. 000
. 000
. 160
. 000
. 000
. 750
. 440

COUNTY

PAGE:
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LETTI NG DATE: 05/18/99

Bl DDER NO 3
UNI'T
BI D PRI CE

58

. 000

. 800
. 750
100
. 600
. 000
. 650
. 750
. 700
. 750
. 000
. 800
. 400
. 750
. 000

800.

30732.
16436.
430.
1779.
23780.
64192.
50662.
9520.
345.
530.
5662.
6025.
2325.
2204.



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 47
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518015
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
60829 REINF CONC PIPE, CLASS III, SS L.F. 70. 000 66. 000 4620. 00 55.790 3905. 30 66. 000 4620. 00
61147 I NLETS, TYPE 2 EACH 1. 000 850. 000 850. 00 830. 000 830. 00 850. 000 850. 00
61171 | NLET COVERS, TYPE WM EACH 1. 000 400. 000 400. 00 575. 000 575. 00 400. 000 400. 00
61183 ADJUSTI NG | NLET COVERS EACH 1. 000 275. 000 275. 00 250. 000 250. 00 275. 000 275. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 572. 000 10. 190 5828. 68 10. 190 5828. 68 10. 190 5828. 68
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 444,000 888. 00 444,000 888. 00 444,000 888. 00
61612 CHAIN LINK FENCE, 6 FT. L.F. 800. 000 6. 020 4816. 00 6. 020 4816. 00 6. 020 4816. 00
61620 CHAIN LI NK FENCE, GATES, EACH 1. 000 360. 000 360. 00 360. 000 360. 00 360. 000 360. 00

4- FT.

61910 MOBI LI ZATI ON LS 1. 000 12000. 000 12000. 00 13650. 000 13650. 00  35000. 000 35000. 00
62203 ASPHALTI C FLUVES S Y. 9. 000 90. 000 810. 00 90. 000 810. 00 50. 000 450. 00
62505 SALVAGED TOPSO L S.Y. 1070. 000 2. 200 2354. 00 3. 000 3210. 00 3. 000 3210. 00
62811 EROCSI ON BALES, DELI VERED EACH 15. 000 5. 000 75. 00 5. 000 75. 00 5. 000 75.00
62812 EROCSI ON BALES, | NSTALLED EACH 15. 000 5. 000 75.00 5. 000 75.00 5. 000 75.00
62815 SILT FENCE, DELIVERED L. F. 2350. 000 1. 000 2350. 00 1. 000 2350. 00 1. 000 2350. 00
62816 SILT FENCE, | NSTALLED L.F. 2350. 000 0. 990 2326. 50 0. 990 2326. 50 0. 990 2326. 50
62817 SI LT FENCE MAI NTENANCE L.F. 2350. 000 0. 090 211.50 0. 090 211.50 0. 090 211.50
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 2.000 100. 000 200. 00 100. 000 200. 00 100. 000 200. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 150. 000 300. 00 150. 000 300. 00 150. 000 300. 00
62902 FERTI LI ZER, TYPE A CWI. 0. 850 150. 000 127.50 150. 000 127.50 150. 000 127.50
63101 SODDI NG S Y. 1070. 000 2.790 2985. 30 2.790 2985. 30 2.790 2985. 30
63103 WATERI NG SCDDED AREAS MGAL 21.000 18. 000 378. 00 18. 000 378. 00 18. 000 378. 00
63301 DELI NEATOR POSTS EACH 4. 000 19. 000 76. 00 19. 000 76. 00 19. 000 76. 00
63305 DELI NEATORS EACH 4.000 3. 500 14.00 3. 500 14.00 3. 500 14.00
63410 WOOD POSTS, 4X6-1NCH X 12-FT. EACH 4.000 65. 000 260. 00 65. 000 260. 00 65. 000 260. 00
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH 9. 000 75. 000 675. 00 75.000 675. 00 75.000 675. 00
63502 HI GH STRENGTH STRUCT STEEL, SI LB. 1074. 400 1. 650 1772.76 1. 650 1772.76 1. 650 1772.76
63601 CONCRETE MASONRY, Sl GN SUPPORT C. Y. 3. 000 595. 000 1785. 00 595. 000 1785. 00 595. 000 1785. 00
63605 BAR STEEL REI NFORCEMENT, SIGN LB. 170. 000 1. 400 238. 00 1. 400 238. 00 1. 400 238. 00
63701 SIGNS, TYPE | S. F. 514. 000 18. 450 9483. 30 18. 450 9483. 30 18. 450 9483. 30
63702 SIGNS, TYPE I, REFLECTIVE S. F. 53. 750 11.900 639. 63 11.900 639. 63 11.900 639. 63
63822 MOING SIGNS, TYPE || EACH 3. 000 43. 000 129. 00 43. 000 129. 00 43. 000 129. 00
63826 REMOVI NG SI GNS, TYPE | EACH 2.000 100. 000 200. 00 100. 000 200. 00 100. 000 200. 00
63827 REMOVI NG SIGNS, TYPE |1 EACH 20. 000 15. 000 300. 00 15. 000 300. 00 15. 000 300. 00
63830 REMOVI NG SMALL SI GN SUPPCRTS  EACH 13. 000 15. 000 195. 00 15. 000 195. 00 15. 000 195. 00
63831 REMOVI NG STRUCTURAL STEEL SI GN EACH 2. 000 295. 000 590. 00 295. 000 590. 00 295. 000 590. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 1500. 000 1500. 00 4000. 000 4000. 00 3000. 000 3000. 00

64302 TRAFFI C CONTROL, PRQIECT LS 1. 000 1500: 000 1500. 00 1500: 000 1500. 00 1500: 000 1500. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518015

64303

64313
64318
64321
64326
64327
64602
64710
64718
64750
64782
64786
64904
65216
65219
65221
65306
65404
65418
65432
65566
65567
65568
65645

65707
65904
65930
66501
90004

90004

90005

90005

90005

1000- 23-73

TRAFFI C CONTROL, PRQIECT

1000- 23-74

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, SIGNS, FI XED
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG SYMBOLS, EPO
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, PARKI NG STAL
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 7
CONCRETE CONTROL CABI NET BASES
TRNSFRVR BASE BRKAWAY, 15-17 |
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELEC SERV MAIN LUGS ONLY METER
LOCATI ON WP

POLES, TYPE 7

LUM NAI RES, UTILITY, 200 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
SAW NG EXI STI NG PAVEMENT

M SC

90004A SHELTER ELECTRI CAL SYST
M SC

90004B REMOVI NG SECONDARY DI ST
CENTER AND ELECTRI CAL SERVI CE
M SC

90005A | NLET PROTECTI ON, TYPE
M SC

90005B | NLET PROTECTI ON, TYPE
M SC

90005C REMOVI NG LI GHTI NG UNI' TS

CONTRACT AND ESTI MATE ENG NEER

LS

DAYS
DAYS
DAYS
DAYS
S. F.

goo@orrorormer e
.""T"'.""gggg."".'”."".'”.‘”.‘”g.""."".""

ialial
(9]

EACH
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REPORT OF ALL BI DS RECEI VED
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1500.
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1.920

2460.

1630.

35.
50.
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. 650
1650.

000
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000
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555.
222.
585.
3285.
782.
220.

840.
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14836.
3490.
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5565.
5052.
2400.
2940.
700.
2064.
1080.
1740.
2067.
1650.

15972.
3952.
2304.
2423.
2460.

1630.

35.
50.

4100.
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2067.
1650.

15972.
3952.
2304.

504.
2760.

1930.

35.
50.

4100.

PAGE:

48

LETTI NG DATE: 05/18/99

00

00

00

1500.

1443.
203.
102.

. 400

1626.

926.

35.

50.

116.

CUPONPRAWNNOOOOO

000

. 300

500
100
500
000
400
000
200
000
100
400
900
880

. 120
. 030
413.
529.
907.
343.
. 550
. 600
. 780
1080.

600
600
000
040

000
600
800
200
000

000

000

000

800

1500.

720.
555.
222.
585.
3285.
782.
220.

840.
246.
14836.
3490.
873.
7306.
7254.
2481.
3707.
907.
2058.
1320.
2088.
2480.
1080.

15879.
3260.
1635.

504.
1626.

926.

35.
50.

2336.

00

00

00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 19990518015

| TEM
NUMBER

90005

90005

90005

90030

90030

90616
90637

| TEM DESCRI PTI ON

M SC

EER

90005D | NSTALLI NG STATE- FURNI S

SECONDARY DI STRI BUTI ON CENTER
M SC

90005E LAMP DI SPCSAL, HI GH I NT

DI SCHARGE

M SC

90005F CONCRETE BASES, TYPE 7
M SC

’

90030A REMOVI NG STORM SEVER, 2

M SC

L. F.

90030B STEEL PLATE BEAM GUARD,
MARKER POSTS, FLEXI BLE, FOR CU EACH

SAFETY FENCE

L. F.

PROPCSAL TOTAL

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

4.000
70. 000
207. 000

4.000
300. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

1060.

10.

550.

19.

000

000

000

090

. 900

. 000
. 000

1060.

280.

2200.

1336.

1014.

160.
900.

403278.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

30

30

00
00

17

Bl DDER NO 2

UNI'T
BI D PRI CE

1060.

10.

550.

10.

000

000

000

000

. 900

. 000
. 000

1060.

280.

2200.
700.
1014.

160.
900.

410057.

PAGE:

LETTI NG DATE: 05/18/99

00

00

00

00

30

00
00

75

Bl DDER NO 3

UNI'T
Bl D PRI CE

1560. 000

7.300

779. 400

5. 000

4.900

160. 000
3. 000

1560.

204.

3117.

350.

1014.

640.
900.

464648.

00

40

60

00

30

00
00

86



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518016

STATE PRQJECT(S): 1030-05-76

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 50

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1: ZENTH TECH., INC
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3

| TEM

NUMBER | TEM DESCRI PTI ON

20104 GRUBBI NG
20201 ROADSI DE CLEARI NG
52001 CULVERT PIPE, CLASS IIl, 12-IN
52059 APRON ENDWALLS FOR CULVERT PI P
61910 MOBI LI ZATI ON
62501 TOPSQA L
62811 EROCSI ON BALES, DELI VERED
62812 EROCSI ON BALES, | NSTALLED
62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED
62817 SILT FENCE MAI NTENANCE
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI
62822 ERCSI ON MAT, DELI VERED, CLASS
62823 ERCSI ON MAT, | NSTALLED, CLASS
62905 FERTI LI ZER, TYPE B
63009 SEEDING M XTURE NO 20
64202 FIELD OFFICE, TYPE B
64301 TRAFFI C CONTROL
64310 TRAFFI C CONTROL, ARROW BOARDS
64313 TRAFFI C CONTROL, DRUMS
64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS
90037 M SC

90037A, CONSTRUCTI ON STAKI NG,

BARRI ERER

PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

ESTI MATED
QUANTI TY

.000

Bl DDER NO 1

UNI'T
Bl D PRI CE

100.

000

1618.
100.

1512
3100

LETTI NG DATE: 05/18/99

LOCATI ON 40/ M LWAUKEE COUNTY

NORTH- SHOUTH FREEWAY
NON HWY
M LWAUKEE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BID PRI CE AMOUNT
140. 000 3920. 00 140. 000 3920. 00
140. 000 3920. 00 140. 000 3920. 00
50. 000 1250. 00 50. 000 1250. 00
18. 000 612. 00 10. 000 340. 00
125. 000 250. 00 100. 000 200. 00
33600. 000 33600. 00  20000. 000 20000. 00
2. 300 16070. 10 2. 300 16070. 10
5. 000 120. 00 5. 000 120. 00
5. 000 120. 00 5. 000 120. 00
1. 000 3025. 00 1. 000 3025. 00
1. 000 3025. 00 1. 000 3025. 00
0. 200 61.00 0. 200 61. 00
75.000 225.00 75.000 225.00
100. 000 100. 00 100. 000 100. 00
0. 400 2794. 80 0. 400 2794. 80
0. 880 6148. 56 0. 880 6148. 56
24.970 147. 32 24.970 147. 32
11.170 1217. 53 11.170 1217. 53
1500. 000 1500. 00 1000. 000 1000. 00
500. 000 500. 00 500. 000 500. 00
50. 000 900. 00 50. 000 900. 00
0. 300 1618. 80 0. 300 1618. 80
10. 000 100. 00 10. 000 100. 00
0. 200 4.00 0. 200 4.00
1. 000 1512. 00 1. 000 1512. 00
100. 000 3100. 00 25. 000 775.00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 2

UNI'T
BI D PRI CE

PAGE: 51

LETTI NG DATE: 05/18/99

PROPCSAL: 19990518016

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
90039 M SC ACRE

90039A, SO L STABI LI ZER TYPE A
90600 NO SE BARR DOUBLE- SI DED SOUND S. F
N-40- 06
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

PROPCSAL TOTAL. . .....

BI DDER NO 1
ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
0. 500 2400. 000 1200. 00
51916. 000 16.250 843635. 00
3. 000 30. 000 90. 00
916234. 11

2400. 000
16. 000

30. 000

1200. 00

830656. 00

90. 00

917787. 11

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
2400. 000 1200. 00
18. 000 934488. 00
30. 000 90. 00
1004872. 11



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON 67/ WAUKESHA
MADI SON - M LWAUKEE ROAD

I 94

WAUKESHA COUNTY

Bl DDER NO 2

UNI'T
Bl D PRI CE

11850. 000

3. 040
15000. 000
7.760
13. 450
8. 500

COUNTY

249897
15000

597551.
80578.

152065.

PAGE:

52

LETTI NG DATE: 05/18/99

PROPOSAL: 19990518017
STATE PRQJECT(S): 1065-10- 70
TYPE OF WORK: GENERAL CONSTRUCTI CN AND GRADI NG

BIDDER NO 1: MANN BROS., INC.

BIDDER NO 2: JAVES PETERSON SONS, | NC.

BIDDER NO 3: JAMES CAPE & SONS CQO

BIDDER NO 4: HOFFMAN CONSTRUCTI ON COMPANI ES-A JOI NT V

Bl DDER NO 1

| TEM ESTI MATED UNIT

NUVBER | TEM DESCRI PTI ON UN'T  QUANTITY  BID PRICE AMOUNT
20101 CLEARI NG 40M 95. 000 88. 000 8360. 00
20102 CLEARI NG 25MM 69. 000 10. 000 690. 00
20103 CLEARI NG HA 1. 500 5850. 000 8775. 00
20104 GRUBBI NG 40M 95. 000 88. 000 8360. 00
20105 GRUBBI NG 25MM 69. 000 10. 000 690. 00
20106 GRUBBI NG HA 1. 500 5850. 000 8775. 00
20401 REMOVI NG PAVEMENT MR 9218. 000 3.200  29497.60
20405 REMOVI NG CURB AND GUTTER M 1024. 000 8. 250 8448. 00
20406 REMOVI NG CONCRETE S| DEWALK MR 479. 400 3. 000 1438. 20
20408 REMOVI NG MASONRY MB 35. 000 50. 000 1750. 00
20409 REMOVI NG SURFACE DRAI NS EACH 4.000 100. 000 400. 00
20411 REMOVI NG GUARDRAI L M 419. 000 1. 250 523. 75
20412 REMOVI NG FENCE M 2600. 000 2. 000 5200. 00
20480 ABANDONI NG MANHOLES EACH 3. 000 400. 000 1200. 00
20502 ROCK EXCAVATI ON VB 16702. 800 7.000 116919. 60
20503 UNCLASSI FI ED EXCAVATI ON M3  365312.800 4.370 1596416. 94
20505 MARSH EXCAVATI ON MB 18646. 600 5.350  99759.31
20630 EXCAVATI ON FOR STRUCT., RETAIN LS 1.000  45000.000  45000. 00

R-67-35
20631 EXCAVATI ON FOR STRUCT., RETAIN LS 1.000  15000.000  15000. 00
R 67- 36

21202 GRANULAR SUBBASE COURSE NG 82203. 000 4.200 345252.60
21301 FI NI SH NG ROADWAY LS 1.000  35000.000  35000. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 77004. 000 7.640 588310. 56
30420 CABC, OPEN GRADED NUVBER 2 NG 5991. 000 10.150  60808. 65
30426 BREAKER RUN STONE NG 17890. 000 4.500  80505.00
40204 ASPHALTI C MATERI AL FOR TACK CO L 10139. 000 0. 300 3041. 70

0. 300

3041.

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
210. 000 19950. 00
10. 000 690. 00
5000. 000 7500. 00
210. 000 19950. 00
4.000 276. 00
3000. 000 4500. 00
3. 860 35581. 48
10. 620 10874. 88
4.000 1917. 60
135. 000 4725. 00
250. 000 1000. 00
1.250 523.75
3. 750 9750. 00
500. 000 1500. 00
2.670 44596. 48
3.660 1337044.85
4.890 91181. 87
45000. 000 45000. 00
34000. 000 34000. 00
3.710 304973.13
20000. 000 20000. 00
6.310  485895. 24
12. 500 74887. 50
3.670 65656. 30
0. 300 3041. 70



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 53
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT COF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518017
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
40301 QWP, ASPHALTIC M XTURE MG 3201. 000 0. 700 2240. 70 0. 700 2240. 70 0. 700 2240.70
40501 ASPHALTI C MATERI AL FOR PLANT M MG 1831. 000 155.000  283805. 00 155. 000 283805. 00 155. 000 283805. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T MG 3201. 000 30. 000 96030. 00 30. 000 96030. 00 30. 000 96030. 00
41508 CONCRETE PAVEMENT, 200 MM M 11483. 200 28.460  326811.87 28. 460 326811. 87 27. 650 317510. 48
41605 CONCRETE DRI VEWAY, 150 MM M 37.000 35. 880 1327. 56 35. 880 1327. 56 42.000 1554. 00
41653 PAVEMENT TI ES EACH 1674. 000 5. 500 9207. 00 5. 500 9207. 00 6. 500 10881. 00
41654 DOWEL BARS EACH 32. 000 8. 500 272.00 8. 500 272.00 8. 500 272.00
50405 CONCRETE MASONRY, RETAI NI NG WA M3 1126. 000 250. 000  281500. 00 250. 000 281500. 00 251. 000 282626. 00
50506 HI GH STRGTH BAR STEEL REINF, R KG 47885. 000 1.250 59856. 25 1.250 59856. 25 1. 080 51715. 80
51605 RUBBERI ZED MEMBRANE WATERPROOF M2 75. 000 20. 000 1500. 00 20. 000 1500. 00 26. 000 1950. 00
52003 CULVERT PIPE, CLASS I, 450 MM 248. 600 59. 000 14667. 40 50. 500 12554. 30 120. 000 29832. 00
52005 CULVERT PIPE, CLASS IIl, 600 MM 48. 400 76. 000 3678. 40 66. 000 3194. 40 150. 000 7260. 00
52009 CULVERT PIPE, CLASS IIl, 900 MM 21. 400 131. 000 2803. 40 99. 500 2129. 30 210. 000 4494. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 12. 000 85. 000 1020. 00 86. 500 1038. 00 150. 000 1800. 00
52063 APRON ENDWALLS FOR CULVERT PI P EACH 4. 000 125. 000 500. 00 130. 000 520. 00 200. 000 800. 00
52067 APRON ENDWALLS FOR CULVERT PI P EACH 1. 000 350. 000 350. 00 312. 000 312. 00 600. 000 600. 00
52211 RCCP, CL IIIl, 1200 WM M 100. 100 294. 000 29429. 40 307. 500 30780. 75 140. 000 14014. 00
52260 RCCP, APRON ENDWALLS, 300 MM  EACH 3. 000 440. 000 1320. 00 256. 000 768. 00 450. 000 1350. 00
52262 RCCP, APRON ENDWALLS, 450 MM  EACH 5. 000 485. 000 2425. 00 323. 000 1615. 00 550. 000 2750. 00
52264 RCCP, APRON ENDWALLS, 600 MM  EACH 1. 000 550. 000 550. 00 403. 500 403. 50 750. 000 750. 00
52266 RCCP, APRON ENDWALLS, 750 MM  EACH 2.000 580. 000 1160. 00 475. 000 950. 00 800. 000 1600. 00
52269 RCCP, APRON ENDWALLS, 1200 MM EACH 5. 000 1425. 000 7125. 00 931. 000 4655. 00 1650. 000 8250. 00
52340 RCCP HORZ ELLIP, CL HE-1II, 73 M 71.600 127. 000 9093. 20 238. 000 17040. 80 330. 000 23628. 00
52365 RCCP HORZ ELLI P, ENDWALLS, 730 EACH 4.000 1055. 000 4220. 00 913. 500 3654. 00 1600. 000 6400. 00
60133 CONCRETE CURB AND GUTTER, 750 M 3418. 000 25. 920 88594. 56 25. 920 88594. 56 22.500 76905. 00
60136 CONCRETE CURB AND GUTTER, 750 M 344. 000 31.170 10722. 48 31.170 10722. 48 26. 160 8999. 04
60204 CONCRETE SI DEWALK, 100 MM M 1574. 400 21.530 33896. 83 21.530 33896. 83 27.000 42508. 80
60305 TEMP PRECAST CONC BARR, CONTR M 3109. 000 7.000 21763. 00 7.000 21763. 00 2.500 7772.50
60308 TEMP PRECAST CONC BARR, CONTR M 4775. 000 4.000 19100. 00 4.000 19100. 00 7.250 34618. 75
60601 RI PRAP VB 385. 000 40. 000 15400. 00 45. 000 17325. 00 40. 000 15400. 00
60602 HEAVY RI PRAP M8 370. 000 40. 000 14800. 00 46. 000 17020. 00 40. 000 14800. 00
60825 REINF CONC PIPE, CLASS IIl, SS M 636. 400 95. 000 60458. 00 107. 500 68413. 00 112. 000 71276. 80
60827 REINF CONC PIPE, CLASS IIl, SS M 181. 100 102. 000 18472. 20 90. 000 16299. 00 125. 000 22637. 50
60829 REINF CONC PIPE, CLASS IIl, SS M 776. 400 118. 000 91615. 20 114. 250 88703. 70 180. 000 139752. 00
60831 REINF CONC PIPE, CLASS IIl, SS M 199. 000 141. 000 28059. 00 140. 500 27959. 50 220. 000 43780. 00
60835 REINF CONC PIPE, CLASS IIl, SS M 130. 500 274.000 35757. 00 312. 250 40748. 63 460. 000 60030. 00
61110 MANHOLES, TYPE 1 EACH 20. 000 850. 000 17000. 00 1036. 000 20720. 00 1200. 000 24000. 00
61112 MANHOLES, TYPE 3 EACH 5. 000 3500. 000 17500. 00 3624. 000 18120. 00 3000. 000 15000. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518017

| TEM
NUMBER | TEM DESCRI PTI ON

61121 | NLETS, TYPE 1

61124 | NLETS, TYPE 9

61128 RECONSTRUCTI NG MANHOLES

61148 | NLETS, TYPE 4

61151 MANHOLE COVERS, TYPE J

61161 | NLET COVERS, TYPE A

61162 | NLET COVERS, TYPE B

61165 | NLET COVERS, TYPE F

61170 | NLET COVERS, TYPE M5

61176 | NLET COVERS, TYPE V

61182 ADJUSTI NG MANHOLE COVERS

61201 PI PE UNDERDRAI N, 150 MM

61211 PI PE UNDERDRAI N, UNPERFORATED
61251 DRAIN TI LE EXPLORATI ON

61254 REINF CONC ENDWALLS FOR UNDERD
61408 STEEL PLATE BEAM GUARD, CLASS
61426 PORTABLE CRASH CUSHI ONS, | NSTA
61427 CARTRI DGES FOR PORTABLE CRASH
61434 STL PLT BM GRD, SLOT RAIL TERM
61910 MOBI LI ZATI ON

62001 CONCRETE CORRUGATED MEDI AN
62101 LANDMARK REFERENCE MONUMENTS
62203 ASPHALTI C FLUMES

62301 CALCI UM CHLORI DE SURFACE TREAT
62401 WATER

62505 SALVAGED TOPSO L

62702 MJILCH NG

62811 EROCSI ON BALES, DELI VERED

62812 EROCSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SI LT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, EROCSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY ERCS|
62824 EROCSI ON MAT, DELI VERED, CLASS
62825 ERCSI ON MAT, | NSTALLED, CLASS
62902 FERTILIZER, TYPE A

63003 SEEDI NG, TEMPORARY

EACH

EACH

MG
KL

EACH
EACH

EACH
EACH
M
M

KG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

3500

. 000

. 000

- 000

Bl DDER NO 1

UNI'T
BI D PRI CE

POOOC

PAGE:

54

LETTI NG DATE: 05/18/99

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
450. 000 33300. 00
1000. 000 2000. 00
500. 000 500. 00
1050. 000 2100. 00
229. 000 5267. 00
274.000 14522. 00
291. 000 291. 00
567. 000 1134. 00
225. 000 1125. 00
315. 000 6930. 00
200. 000 600. 00
13.120 45920. 00
27.900 27453. 60
10. 000 1000. 00
100. 000 3300. 00
32.780 9407. 86
2000. 000 4000. 00
1. 000 6.00
1800. 000 1800. 00
144500. 000 144500. 00
45. 450 16575. 62
100. 000 1500. 00
35. 000 2030. 00
330. 000 3300. 00
3. 250 48750. 00
0. 600 74662. 20
0.110 12069. 31
5. 000 1105. 00
4.000 884. 00
2.780 9452. 00
2.780 9452. 00
0. 350 535. 50
100. 000 1400. 00
150. 000 900. 00
0. 650 4787. 90
0. 650 4787. 90
0. 610 2689. 49
4.400 1056. 00

Bl DDER NO 3

UNI'T
Bl D PRI CE

POOOC

. 450



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518017

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
63010 SEEDI NG M XTURE NO 30 KG
63101 SODDI NG M
63301 DELI NEATOR POSTS EACH
63305 DELI NEATORS EACH
63310 DELI NEATOR BRACKETS EACH
63404 WOOD PCOSTS, 100 X 100 MM X 4.9 EACH
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH
63702 SIGNS, TYPE ||, REFLECTIVE M
63822 MOVI NG SIGNS, TYPE || EACH
63826 REMOVI NG SI GNS, TYPE | EACH
63827 REMOVI NG SI GNS, TYPE || EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
63831 REMOVI NG STRUCTURAL STEEL S| GN EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64327 TRAFFI C CONTROL, SIGNS, FI XED M
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64501 GEOTEXTILE FABRI C, TYPE SAS M
64503 GEOTEXTILE FABRI C, TYPE DF M
64505 GEOTEXTILE FABRIC, TYPE R M
64506 GEOTEXTILE FABRIC, TYPE HR 4
64636 LOCATI NG NO- PASSI NG ZONES KM
64642 REMOVI NG PAVEMENT MARKI NGS M
64749 PAVEMENT MARKI NG, SYMBOLS, PAlI EACH
64901 TEMPORARY PAVEMENT MARKING 10 M
64904 TEMP PVMI MRKG, 100 M REMOVA M
64907 TEMP PVMI' MRKNG, CHANNELI ZI NG M
64908 TEMP PVMI' MRKG CHAN 200MM REMO M
64911 TEMP PVMI MRKNG, STOP LINE, 45 M
64915 TEMP PVMI' MRKNG, DI AGONAL, 300 M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

355. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

N
[

.
o
NPOPWOORPONNRERO

5149.
20198.
468.
4290.
192.
873.

Bl DDER NO 2

UNI'T
BI D PRI CE

=
N O
[ NeoNe]
o o
o o
o o

N
[

.
o
NPOPWOORONNER(
o
S)
S)

5149.
20198.
468.
4290.
192.
873.

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

N
[

.
o
NPOPWOORPONNNNOGC
o
S
<)

5149.
20198.
468.
4290.
192.
873.



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518017

| TEM
NUMBER

90001

90001

90001

90002

90002

90002

90003

90005

| TEM DESCRI PTI ON

TEMPORARY PAVEMENT MARKI NG AR
TEMPORARY PAVEMENT MARKI NG WO
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 600 X 900 M
CONCRETE BASES, TYPE 5

LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A VI NYL FENCE, 1.8M

M SC

90001B CONSTRUCTI ON STAKI NG, B
COURSES

M SC

90001D CHAI N LI NK FENCE, 1.8M
M SC

90001E CHAI N LI NK FENCE, 2.4M
M SC

90001F TEMPORARY PRECAST CONCR
BARRI ER, LEFT-1 N PLACE

M SC

90002A ANTI - GRAFFI TI SHI ELD, R
WALL

M SC

90002B GRAFFI TI REMOVAL, PRE- AN
SHI ELD APPLI CATI ON, RETAI NI NG
M SC

90002C GRAFFI TI REMOVAL, POST
GRAFFI TI SHI ELD APPLI C., RETAI
M SC

90003A STRUCTURE BACKFI LL, SPE
M SC

CONTRACT AND ESTI MATE ENG NEER

< ZiZZggiZZiiZ
20

<

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

2360.

202.

16.

31009.

1498.

150.

150.

6725.

98.

000

000

000

000

000

000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

144.

465.

15.

20.

20.

15.

38.

000

000

000

. 000

000

000

000

000

29088.
7440.

46635.

11984.

3000.

3000.

100875.

3724.

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

420.

144.
465.

15.

20.
20.

21.

38.

000

000

000

. 000

000

000

000

000

29088.

7440.

46635.

11984.

3000.

3000.

141225.

3724.
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00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T
Bl D PRI CE

144.

465.

30.

20.

20.

17.

38.

000

000

000

. 000

000

000

500

000

29088.

7440.

93270.

11984.

3000.

3000.

117687.

3724.

00

00

00

00

00

00

50

00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518017

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90006

90006

90005A VINYL FENCE, 1.83M CON
ATTACHVENT

M SC

90005B VI NYL FENCE, 1.83M GRO
ATTACHVENT

M SC

90005C I NLET PROTECTI ON, TYPE
M SC

90005D | NLET PROTECTI ON, TYPE
M SC

90005E | NLET PROTECTI ON, TYPE
M SC

90005F POND | NLET

M SC

90005G POND QUTLET

M SC

90005H CONCRETE BASES, TYPE 5,
M SC

90005J TEMPORARY COVER PLATES,
PLACE

M SC

90005K DI G TAL TELEPHONE USEAG
M SC

90005L DI G TAL TELEPHONE USEAG
M SC

90005M MANHOLES, TYPE 1, MODIF
M SC

90005N PULL BOXES, POLYCARBONA
381MM X 762MM

M SC

90005P SOLAR, PORTABLE, LED, C
MESSAGE SI GN, DELI VERED

M SC

90005Q REMOVE EXI STI NG RAI SED
M SC

90005R PORTABLE CRASH CUSHI ONS
PLACE

M SC

90006A ASPHALTI C CONCRETE PAVE
SUPERPAVE, FOR | NTERSTATE HI GH
M SC

90006B ASPHALTI C CONCRETE PAVE

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

MG

MG

REPORT OF ALL BI DS RECEI VED

14. 000 98. 000 1372.
32. 000 120. 000 3840.
21. 000 60. 000 1260.
42.000 50. 000 2100.
4.000 1800. 000 7200.

4. 000 2100. 000 8400.

5. 000 750. 000 3750.

1. 000 250. 000 250.
600. 000 1. 000 600.
600. 000 1. 000 600.
1. 000 3000. 000 3000.

8. 000 280. 000 2240.
2.000 2000. 000 4000.

24. 000 75. 000 1800.
10. 000 14000. 000  140000.
17950. 000 23.300  418235.
9320. 000 27.700  258164.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

98.

100.

25.

50.

1800.

2100.

750.

50.

2100.

280.

2000.

75.

14000.

23.

27.

000

000

000

000

000

000

000

000

. 000

. 000

000

000

000

000

000

300

700

1372.

3200.

525.

2100.

7200.

8400.

3750.

50.

600.

600.

2100.

2240.

4000.

1800.

140000.

418235.

258164.
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00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

98.

50.

50.

25.

1500.

1500.

750.

300.

2000.

280.

2000.

75.

14000.

23.

27.

000

000

000

000

000

000

000

000

. 000

. 000

000

000

000

000

000

300

700

1372.

1600.

1050.

1050.

6000.

6000.

3750.

300.

600.

600.

2000.

2240.

4000.

1800.

140000.

418235.

258164.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518017

90006

90006

90008

90013

90365
90590
90616
90621
90637
90786
90900
90998
90999

SUPERPAVE, FOR NON-| NTERSTATE

M SC MG 27270.

90006C QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE

M SC MG 125224.

90006D GRANULAR BACKFI LL, MODI

M SC DAY 198.

90008A SOLAR, PORTABLE, (LED) LI G
DI ODE, CHANGEABLE MESSAGE SI GN,

M SC HA 29.
90013A SO L STABI LI ZER, TYPE B

QW, BASE COURSES MG 81824.
Pl PE GRATES EACH 5.
MARKER POSTS, FLEXI BLE, FOR CU EACH 60.
REMOVE AND RESET STEEL PLATE B M 132.
SAFETY FENCE M 2610.
CONSTRUCTI ON STAKI NG, CONCRETE M 753.
I NCENT/ DI SI NCENT FOR | NTRI M CO DAYS 10.
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS. 800.
ON- THE-JOB TRAI NI NG ASP-1 HRS 3200.

PROPCSAL TOTAL

000

000

000

000

000
000
000
000
000
000
000
000
000

50.

1050.

. 550

. 200

000

000

. 120
. 000
. 000
. 550
. 500
. 000
. 000
. 000
. 000

14998.

400716.

9900.

30450.

9818.
2500.
1500.
3504.
14355.
2259.
5000.
3200.
6400.

7030832.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

50

80

00

50.

1200.

. 550

. 040

000

000

. 150
1000.
. 000
21.
. 100

10.
500.
. 000
. 000

000

320

000
000

14998.

380680.

9900.

34800.

12273.
5000.
2700.
2814.

23751.
7530.
5000.
3200.
6400.

7140908.
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50

96

00

. 550

. 170

. 000

. 000

. 120
. 000
. 000
. 550
. 500
. 000
. 000
. 000
. 000

14998.

897856.

9900.

30450.

9818.
5000.
2100.
3504.
14355.
3765.
5000.
3200.
6400.

7645271.

50

08

00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 59
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99

PROPCSAL: 19990518017

BIDDER NO 1: MANN BRGS., INC

BIDDER NO 2: JAMES PETERSON SONS, | NC.

BI DDER NO 3: JAMES CAPE & SONS CO

BI DDER NO 4: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6
| TEM ESTI MATED UNI T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARING 40M 95. 000 87.580 8320. 10 0. 000 0.00 0. 000 0.00
20102 CLEARI NG 25MV 69. 000 10. 000 690. 00 0. 000 0. 00 0. 000 0. 00
20103 CLEARI NG HA 1. 500 5833. 000 8749. 50 0. 000 0. 00 0. 000 0. 00
20104 GRUBBI NG 40M 95. 000 87.580 8320. 10 0. 000 0.00 0. 000 0.00
20105 GRUBBI NG 25MM 69. 000 10. 000 690. 00 0. 000 0.00 0. 000 0.00
20106 GRUBBI NG HA 1. 500 5833. 000 8749. 50 0. 000 0. 00 0. 000 0. 00
20401 REMOVI NG PAVEMENT M 9218. 000 4.000 36872. 00 0. 000 0. 00 0. 000 0. 00
20405 REMOVI NG CURB AND GUTTER M 1024. 000 12. 000 12288. 00 0. 000 0. 00 0. 000 0. 00
20406 REMOVI NG CONCRETE S| DEWALK me 479. 400 4. 000 1917. 60 0. 000 0.00 0. 000 0.00
20408 REMOVI NG MASONRY VB 35. 000 50. 000 1750. 00 0. 000 0.00 0. 000 0.00
20409 REMOVI NG SURFACE DRAI NS EACH 4.000 100. 000 400. 00 0. 000 0. 00 0. 000 0. 00
20411 REMOVI NG GUARDRAI L M 419. 000 3.930 1646. 67 0. 000 0. 00 0. 000 0. 00
20412 REMOVI NG FENCE M 2600. 000 1.960 5096. 00 0. 000 0.00 0. 000 0.00
20480 ABANDONI NG MANHOLES EACH 3. 000 500. 000 1500. 00 0. 000 0.00 0. 000 0.00
20502 ROCK EXCAVATI ON VB 16702. 800 8. 750 146149. 50 0. 000 0. 00 0. 000 0. 00
20503 UNCLASSI FI ED EXCAVATI ON VB 365312. 800 4.480 1636601. 34 0. 000 0. 00 0. 000 0. 00
20505 MARSH EXCAVATI ON M8 18646. 600 4. 480 83536. 77 0. 000 0.00 0. 000 0.00
20630 EXCAVATION FOR STRUCT., RETAIN LS 1. 000 20000. 000 20000. 00 0. 000 0.00 0. 000 0.00
R-67-35
20631 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 20000. 000 20000. 00 0. 000 0. 00 0. 000 0. 00
R-67- 36

21202 GRANULAR SUBBASE COURSE MG 82203. 000 6.680 549116.04 0. 000 0.00 0. 000 0.00
21301 FI NI SHI NG ROADWAY LS 1. 000 3600. 000 3600. 00 0. 000 0. 00 0. 000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 77004. 000 7.600  585230. 40 0. 000 0. 00 0. 000 0. 00
30420 CABC, OPEN GRADED NUMBER 2 MG 5991. 000 9. 800 58711. 80 0. 000 0.00 0. 000 0.00
30426 BREAKER RUN STONE MG 17890. 000 8. 200 146698. 00 0. 000 0.00 0. 000 0.00
40204 ASPHALTI C MATERI AL FOR TACK CO L 10139. 000 0. 300 3041. 70 0. 000 0. 00 0. 000 0. 00
40301 QWP, ASPHALTI C M XTURE MG 3201. 000 0.700 2240.70 0. 000 0. 00 0. 000 0. 00
40501 ASPHALTI C MATERI AL FOR PLANT M MG 1831. 000 155.000  283805. 00 0. 000 0.00 0. 000 0.00
40713 ASPHALTI C CONCRETE PAVEMENT, T MG 3201. 000 30. 000 96030. 00 0. 000 0.00 0. 000 0.00
41508 CONCRETE PAVEMENT, 200 MM M 11483. 200 27.650  317510. 48 0. 000 0. 00 0. 000 0.00
41605 CONCRETE DRI VEWAY, 150 MM M 37.000 42.000 1554. 00 0. 000 0. 00 0. 000 0.00
41653 PAVEMENT TI ES EACH 1674. 000 6. 500 10881. 00 0. 000 0.00 0. 000 0.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518017

| TEM

NUMBER

61161

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

DOVEL BARS

CONCRETE MASONRY, RETAI NI NG WA
HI GH STRGTH BAR STEEL REINF, R
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS IIl, 450 M
CULVERT PIPE, CLASS I, 600 M
CULVERT PIPE, CLASS I, 900 M
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P

RCCP, CL 111, 1200 MV

RCCP, APRON ENDWALLS, 300 WM
RCCP, APRON ENDWALLS, 450 MM
RCCP, APRON ENDWALLS, 600 MV
RCCP, APRON ENDWALLS, 750 MM
RCCP, APRON ENDWALLS, 1200 MMV
RCCP HORZ ELLIP, CL HE-I111, 73
RCCP HORZ ELLI P, ENDWALLS, 730
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 750
CONCRETE SI DEWALK, 100 MM
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
Rl PRAP

HEAVY RI PRAP

REI NF CONC PIPE, CLASS IIl, SS
REI NF CONC PIPE, CLASS III, SS
REINF CONC PIPE, CLASS IIl, SS
REINF CONC PIPE, CLASS I, SS
REI NF CONC PIPE, CLASS IIl, SS
MANHOLES, TYPE 1

MANHOLES, TYPE 3

INLETS, TYPE 1

I NLETS, TYPE 9

RECONSTRUCTI NG MANHCLES

I NLETS, TYPE 4

MANHOLE COVERS, TYPE J

INLET COVERS, TYPE A

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
32. 000 8. 500
1126. 000 250. 000
47885. 000 1. 250
75. 000 20. 000
248. 600 72.180
48. 400 85. 300
21. 400 118.110
12. 000 101. 000
4. 000 152. 000
1. 000 333. 000
100. 100 275.590
3. 000 336. 000
5. 000 407. 000
1. 000 528. 000
2.000 559. 000
5. 000 1093. 000
71. 600 298. 550
4. 000 1018. 000
3418. 000 22.500
344. 000 26. 160
1574. 400 27.000
3109. 000 7.000
4775. 000 4. 000
385. 000 36. 000
370. 000 36. 000
636. 400 101. 700
181. 100 121. 390
776. 400 157. 150
199. 000 200. 130
130. 500 334. 640
20. 000 1184. 000
5. 000 3611. 000
74.000 660. 000
2.000 1000. 000
1. 000 750. 000
2. 000 1210. 000
23. 000 269. 000
53. 000 319. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE
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Bl DDER NO 6

UNI'T
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518017

| TEM
NUMBER

61162
61165
61170
61176
61182
61201
61211
61251
61254
61408
61426
61427
61434
61910
62001
62101
62203
62301
62401
62505
62702
62811
62812
62815
62816
62817
62819
62821
62824
62825
62902
63003
63010
63101
63301
63305
63310
63404

| TEM DESCRI PTI ON UNIT
I NLET COVERS, TYPE B EACH
I NLET COVERS, TYPE F EACH
INLET COVERS, TYPE MS EACH
I NLET COVERS, TYPE V EACH
ADJUSTI NG MANHOLE COVERS EACH
Pl PE UNDERDRAI N, 150 WM M
Pl PE UNDERDRAI N, UNPERFCRATED, M
DRAI'N Tl LE EXPLORATI ON M

REI NF CONC ENDWALLS FOR UNDERD EACH
STEEL PLATE BEAM GUARD, CLASS M

PORTABLE CRASH CUSHI ONS, | NSTA EACH
CARTRI DGES FOR PORTABLE CRASH EACH
STL PLT BM GRD, SLOT RAI L TERM EACH

MOBI LI ZATI ON LS
CONCRETE CORRUGATED MEDI AN M
LANDVARK REFERENCE MONUMENTS  EACH
ASPHALTI C FLUMES M
CALCI UM CHLORI DE SURFACE TREAT MG
WATER KL
SALVAGED TOPSO L M
MULCHI NG MR
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M

MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON MAT, DELI VERED, CLASS M
ERCSI ON MAT, | NSTALLED, CLASS M

FERTI LI ZER, TYPE A KG
SEEDI NG, TEMPORARY KG
SEEDI NG M XTURE NO. 30 KG
SODDI NG M
DELI NEATOR POSTS EACH
DELI NEATCORS EACH
DELI NEATOR BRACKETS EACH

WOOD POSTS, 100 X 100 MM X 4.9 EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
1. 000 337. 000
2.000 743. 000
5. 000 225. 000
22.000 364. 000
3. 000 200. 000
3500. 000 13.120
984. 000 27.900
100. 000 12. 000
33. 000 100. 000
287. 000 32.780
2.000 2000. 000
6. 000 1. 000
1. 000 1800. 000
1. 000 175000. 000
364. 700 50. 000
15. 000 100. 000
58. 000 35. 000
10. 000 500. 000
15000. 000 4. 000
124437. 000 0.720
109721. 000 0. 110
221.000 5. 000
221.000 4. 000
3400. 000 2.960
3400. 000 2. 300
1530. 000 0. 030
14.000 100. 000
6. 000 150. 000
7366. 000 0. 650
7366. 000 0. 650
4409. 000 0.610
240. 000 4.400
1224. 000 9.910
8384. 000 2.980
16. 000 12.000
34. 000 4.000
12. 000 24. 000
2.000 52. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

COLLOOOLOO0LLO0OLOO00O0000O00000000000

COLLOOOROO0LLO0OLO000L0000O00000000000

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 6

UNI'T
Bl D PRI

COLOOOOLOO0LLO0OLO000O0000000000000000

CE

COLOOOOROO0LLO0OLO000O0000000000000000



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

Bl D PRI CE

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 6

UNI'T
BI D PRI

CE

PROPCSAL: 19990518017
Bl DDER NO 4

| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 19. 000 56. 000 1064. 00
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 96. 000 60. 000 5760. 00
63702 SIGNS, TYPE ||, REFLECTIVE M 66. 200 162. 000 10724. 40
63822 MOING SIGNS, TYPE || EACH 18. 000 40. 000 720. 00
63826 REMOVI NG SIGNS, TYPE | EACH 2.000 200. 000 400. 00
63827 REMOVING SIGNS, TYPE |1 EACH 111. 000 15. 000 1665. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 105. 000 15. 000 1575. 00
63831 REMOVI NG STRUCTURAL STEEL SI GN EACH 4.000 100. 000 400. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 10000. 000 10000. 00
64301 TRAFFI C CONTROL LS 1. 000 5000. 000 5000. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 380. 000 20. 000 7600. 00
64313 TRAFFI C CONTROL, DRUMS DAYS  81111. 000 0. 250 20277. 75
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS  17280.000 0. 500 8640. 00
64321 TRAFFI C CONTROL, WARNING LI GHT DAYS  19629. 000 0. 100 1962. 90
64323 TRAFFI C CONTROL, WARNING LI GHT DAYS  10875. 000 0. 200 2175. 00
64326 TRAFFI C CONTROL, SIGNS DAYS  52551. 000 0. 250 13137.75
64327 TRAFFI C CONTROL, SIGNS, FI XED M 31. 560 160. 000 5049. 60
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 25. 000 20. 000 500. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 25. 000 5. 000 125. 00
64501 GEOTEXTILE FABRIC, TYPE SAS M 14430. 000 1. 500 21645. 00
64503 GEOTEXTILE FABRIC, TYPE DF M 5467. 000 1.900 10387. 30
64505 GEOTEXTILE FABRIC, TYPE R me 425. 000 2.600 1105. 00
64506 GEOTEXTILE FABRIC, TYPE HR M 569. 000 3. 000 1707. 00
64636 LOCATI NG NO- PASSI NG ZONES KM 1. 500 250. 000 375. 00
64642 REMOVI NG PAVEMENT MARKI NGS M 610. 000 1.150 701. 50
64749 PAVEMENT MARKI NG SYMBOLS, PAI EACH 2.000 100. 000 200. 00
64901 TEMPORARY PAVEMENT MARKING 10 M 10298. 000 0. 500 5149. 00
64904 TEMP PVMI MRKG, 100 M REMOVA M 6474. 000 3.120 20198. 88
64907 TEMP PVMI' MRKNG, CHANNELI ZI NG M 284. 000 1. 650 468. 60
64908 TEMP PVMI MRKG CHAN 200MM REMO M 715. 000 6. 000 4290. 00
64911 TEMP PVMI MRKNG, STOP LINE, 45 M 48. 000 4. 000 192. 00
64915 TEMP PVMI MRKNG, DI AGONAL, 300 M 355. 000 2. 460 873. 30
64917 TEMPORARY PAVEMENT MARKI NG, AR EACH 8. 000 50. 000 400. 00
64919 TEMPORARY PAVEMENT MARKI NG WO EACH 5. 000 75. 000 375. 00
64921 TEMP PVMI MRKNG, RAI SED MARKER EACH 1068. 000 2.000 2136. 00
65001 CONSTRUCTI ON STAKI NG, STORM SE M 737.000 4.000 2948. 00
65010 CONSTRUCTI ON STAKI NG, SUBGRADE M 3113. 000 5. 000 15565. 00
65216 NONMETALLI C CONDUI T, SCHEDULE M 5. 000 11. 600 58. 00
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DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518017

Bl DDER NO 5

UNI'T

Bl D PRI CE
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eeLooeooo

e

CE

. 000

. 000

. 000

. 000

e

eeLooeooo

.00

.00

.00

.00

Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
65219 NONMETALLIC CONDUI T, SCHEDULE M 485. 000 11. 600 5626. 00
65221 NONMETALLIC CONDUI T, SCHEDULE M 1199. 200 13.590 16297. 13
65250 LOOP DETECTOR CONDUI T M 815. 000 10. 610 8647. 15
65306 PULL BOXES, STEEL, 600 X 900 M EACH 47.000 383. 800 18038. 60
65403 CONCRETE BASES, TYPE 5 EACH 6. 000 424.200 2545. 20
65585 LOOP DETECTOR W RE M 2730. 000 1.990 5432. 70
66501 SAW NG EXI STI NG PAVEMENT M 4072. 000 1.310 5334. 32
66502 SAW NG CONCRETE PAVEMENT, FULL M 10. 000 10. 000 100. 00
90001 M SC M 241.000 104. 000 25064. 00
90001A VINYL FENCE, 1.8M
90001 M SC M 2360. 000 5. 000 11800. 00
90001B CONSTRUCTI ON STAKI NG, B
COURSES
90001 M SC M 202. 000 144.000 29088. 00
90001D CHAI'N LI NK FENCE, 1.8M
90001 M SC M 16. 000 465. 000 7440. 00
90001E CHAI N LI NK FENCE, 2.4M
90001 M SC M 3109. 000 15. 000 46635. 00
90001F TEMPORARY PRECAST CONCR
BARRI ER, LEFT- 1 N- PLACE
90002 M SC M 1498. 000 13. 450 20148. 10
90002A ANTI - GRAFFI TI SHI ELD, R
WALL
90002 M SC M 150. 000 37.000 5550. 00

90002B GRAFFI TI REMOVAL, PRE- AN
SHI ELD APPLI CATI ON, RETAI NI NG

90002 M SC we 150. 000 10. 500 1575. 00
90002C GRAFFI TI REMOVAL, POST
GRAFFI TI SHI ELD APPLI C., RETAI

90003 M SC VB 6725. 000 13. 000 87425. 00
90003A STRUCTURE BACKFI LL, SPE

90005 M SC EACH 98. 000 38. 000 3724. 00
90005A VI NYL FENCE, 1.83M CON
ATTACHVENT

90005 M SC EACH 14.000 98. 000 1372. 00
90005B VI NYL FENCE, 1.83M GRO
ATTACHVENT

90005 M SC EACH 32. 000 75. 000 2400. 00

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00



DATE 08/ 20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED
PROPCSAL: 19990518017

90005C | NLET PROTECTI ON, TYPE

90005 M SC EACH 21.000 30. 000 630.
90005D I NLET PROTECTI ON, TYPE

90005 M SC EACH 42.000 30. 000 1260.
90005E | NLET PROTECTION, TYPE

90005 M SC EACH 4. 000 1800. 000 7200.
90005F POND | NLET

90005 M SC EACH 4.000 2100. 000 8400.
90005G POND QUTLET

90005 M SC EACH 5. 000 757.500 3787.
90005H CONCRETE BASES, TYPE 5,

90005 M SC EACH 1. 000 100. 000 100.
90005J TEMPORARY COVER PLATES,
PLACE

90005 M SC EACH 600. 000 1. 000 600.

90005K DI G TAL TELEPHONE USEAG

90005 M SC EACH 600. 000 1. 000 600.

90005L DI G TAL TELEPHONE USEAG

90005 M SC EACH 1. 000 1684. 000 1684.

90005M MANHOLES, TYPE 1, MODIF

90005 M SC EACH 8. 000 282. 800 2262.

90005N PULL BOXES, POLYCARBONA
381MM X 762MM

90005 M SC EACH 2.000 2000. 000 4000.

90005P SOLAR, PORTABLE, LED, C
MESSAGE SI GN, DELI VERED

90005 M SC EACH 24.000 75. 000 1800.
90005Q REMOVE EXI STI NG RAI SED

90005 M SC EACH 10. 000 14000. 000 140000.
90005R PORTABLE CRASH CUSHI ONS
PLACE

90006 M SC MG 17950. 000 23.300  418235.

90006A ASPHALTI C CONCRETE PAVE
SUPERPAVE, FOR | NTERSTATE HI GH

90006 M SC MG 9320. 000 27.700  258164.

90006B ASPHALTI C CONCRETE PAVE
SUPERPAVE, FOR NON-| NTERSTATE

90006 M SC MG 27270. 000 0. 550 14998.

90006C QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE

90006 M SC MG 125224. 000 6.680 836496.

90006D GRANULAR BACKFI LL, MODI

00

00

00

00

50

00

00

00

00

40

00

00

00

00

00

50

32

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 05/18/99
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.00
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DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518017

| TEM
NUMBER

90008

90013

90365
90590
90616
90621
90637
90786
90900
90998
90999

Bl DDER NO 4
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
M SC DAY 198. 000 50. 000 9900. 00
90008A SOLAR, PORTABLE, (LED) LI G
DI ODE, CHANGEABLE MESSAGE SI GN,
M SC HA 29. 000 1200. 000 34800. 00
90013A SO L STABI LI ZER, TYPE B
QWP, BASE COURSES MG 81824. 000 0.120 9818. 88
Pl PE GRATES EACH 5. 000 1250. 000 6250. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 60. 000 25. 000 1500. 00
REMOVE AND RESET STEEL PLATE B M 132. 000 21. 320 2814. 24
SAFETY FENCE M 2610. 000 4.000 10440. 00
CONSTRUCTI ON STAKI NG, CONCRETE M 753. 000 5. 000 3765. 00
I NCENT/ DI SI NCENT FOR | NTRI M CO DAYS 10. 000 500. 000 5000. 00
ON- THE-JOB TRAI NI NG ASP-1T AP HRS. 800. 000 4.000 3200. 00
ON- THE- JOB TRAI NI NG, ASP- 1 HRS 3200. 000 2.000 6400. 00
PROPCSAL TOTAL. . ..... 7927620. 09

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

°©

CeLooeooo

000

000
000
000
000
000
000
000
000
000

AMOUNT

CELLoeeLo ©

e

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 6

UNI'T
BI D PRI

e
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518018

STATE PROQJECT(S): 1315-04-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 66

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 1: MJSSON BRCS., I NC
BIDDER NO 2: B. R AMON & SONS, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT S.Y
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20411 REMOVI NG GUARDRAI L L.F
20418 REMOVI NG PAVEMENT, BUTT JO NTS S. Y.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20423 REMOVI NG CONCRETE SLOPE PAVING S. Y.
20503 UNCLASSI FI ED EXCAVATI ON CY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30420 CABC, OPEN GRADED, NUMBER 2 TON
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40712 ASPHALTI C CONCRETE PAVEMENT, T TON
50915 CONCRETE SURFACE REPAI R S. F.
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60404 SLOPE PAVI NG, CONCRETE S.Y
60604 MEDI UM RANDOM RI PRAP CY
60827 REINF CONC PIPE, CLASS IIl, SS L.F
61123 | NLETS, TYPE 8 EACH
61129 RECONSTRUCTI NG | NLETS EACH
61170 | NLET COVERS, TYPE M5 EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L.F
61211 PI PE UNDERDRAI N, UNPERFORATED, L.F

REI NF CONC ENDWALLS FOR UNDERD EACH

ESTI MATED
QUANTI TY

Bl DDER NO 1

UNI'T
Bl D PRI CE

1500

. 000
. 000
. 000
. 400
. 000
. 000

LETTI NG DATE: 05/18/99

LOCATI ON 64/ WALWORTH COUNTY

LAKE GENEVA - 194 ROAD
STH 50
WALWORTH COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
400. 000 800. 00 0. 000 0.00
1. 500 30870. 00 0. 000 0. 00
1.700 2380. 00 0. 000 0.00
3. 000 2415. 00 0. 000 0. 00
1.350 1749. 60 0. 000 0.00
13. 620 3922. 56 0. 000 0.00
13. 580 516. 04 0. 000 0. 00
10. 000 250. 00 0. 000 0. 00
5.100 156570. 00 0. 000 0.00
1500. 000 1500. 00 0. 000 0.00
7.950 168142. 50 0. 000 0. 00
12. 350 78669. 50 0. 000 0.00
9.740 126620. 00 0. 000 0.00
1.100 1969. 00 0. 000 0.00
0. 550 5832. 75 0. 000 0. 00
140. 000 102480. 00 0. 000 0. 00
21.550 228537. 75 0. 000 0.00
50. 000 10000. 00 0. 000 0.00
650. 000 1300. 00 0. 000 0. 00
14. 500 2320. 00 0. 000 0. 00
55. 000 1375. 00 0. 000 0.00
45. 000 900. 00 0. 000 0.00
60. 000 10080. 00 0. 000 0. 00
1500. 000 1500. 00 0. 000 0. 00
500. 000 500. 00 0. 000 0.00
230. 000 230. 00 0. 000 0.00
3. 400 30022. 00 0. 000 0.00
9. 000 7200. 00 0. 000 0.00
120. 000 3720. 00 0. 000 0.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518018

| TEM
NUMBER

| TEM DESCRI PTI ON

STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

LANDVARK REF MONUMENTS & ALUM
SALVAGED TOPSQ L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 30

MOVI NG SIGNS, TYPE |1

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

18495. 000
2800. 000
4600. 000

100. 000

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
9. 600 8601. 60
400. 000 800. 00
2200. 000 4400. 00
1. 000 1.00
19500. 000 19500. 00
120. 000 240. 00
0. 900 11646. 00
0. 150 1941. 00
6. 000 120. 00
5. 000 100. 00
1. 000 6700. 00
1. 000 6700. 00
0. 200 1340. 00
200. 000 400. 00
300. 000 600. 00
0. 600 7764. 00
0. 600 7764. 00
30. 000 258. 00
2.500 325. 00
4.600 1085. 60
35. 000 1365. 00
3500. 000 3500. 00
7000. 000 7000. 00
0. 300 1656. 00
0. 500 1900. 00
0. 100 380. 00
0. 150 828. 00
0. 750 6750. 00
20. 000 12000. 00
2.000 1200. 00
2.500 20887. 50
3. 000 366. 00
0. 560 10357. 20
1.190 3332. 00
0. 450 2070. 00
6. 300 630. 00
120. 000 240. 00
120. 000 480. 00

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
10. 300 9228. 80
422.000 844. 00
1550. 000 3100. 00
50. 000 50. 00
38976. 000 38976. 00
345. 000 690. 00
0. 800 10352. 00
0. 110 1423. 40
5. 000 100. 00
10. 000 200. 00
1. 000 6700. 00
1. 000 6700. 00
0. 100 670. 00
200. 000 400. 00
200. 000 400. 00
0.500 6470. 00
0. 500 6470. 00
25. 000 215.00
3. 500 455. 00
5. 000 1180. 00
40. 000 1560. 00
3500. 000 3500. 00
7000. 000 7000. 00
0. 300 1656. 00
0. 500 1900. 00
0. 100 380. 00
0. 150 828. 00
0. 750 6750. 00
20. 000 12000. 00
2.000 1200. 00
2.500 20887. 50
2. 000 244.00
0. 560 10357. 20
1.190 3332. 00
0. 450 2070. 00
6. 300 630. 00
120. 000 240. 00
120. 000 480. 00

Bl DDER NO 3

UNI'T
Bl D PRI CE

COLOOOOLOO00LLO0OLO000O0000O00000000000

COLOOOOLOO0LLO0OLO000O0000000000000000



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518018

Bl DDER NO 2

UNI'T
BI D PRI CE

100.

3500.
38.

000

600.

600.
4953.
3500.
1178.
2936.

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

eeLooeoo0

eecoo

000

eeLooeoo0

eecoo

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 4.000 122. 000 488. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 13400. 000 0. 250 3350. 00
64904 TEMP PVMI' MRKG, 4-1NCH, REMOVA L. F. 27230. 000 0. 900 24507. 00
64918 TEMP PVMI' MRKNG, ARROWS, REMOV EACH 4.000 90. 000 360. 00
65010 CONSTRUCTI ON STAKI NG, SUBGRADE STA. 68. 000 75. 000 5100. 00
65020 CONST STAKI NG, CRUSHED AGGR BA STA 68. 000 75. 000 5100. 00
66501 SAW NG EXI STI NG PAVEMENT L.F. 519. 000 0. 750 389. 25
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 455. 000 1.750 796. 25
90005 M SC EACH 3. 000 95. 000 285. 00
90005A | NLET PROTECTI ON, TYPE

90345 SPECI AL GRANULAR BACKFI LL TON 6. 000 100. 000 600. 00
90365 QWP, BASE COURSES TON 27520. 000 0. 250 6880. 00
90394 PROFI LOGRAPH LS 1. 000 4000. 000 4000. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 31. 000 20. 000 620. 00
90642 ASPH. SHOULDER RUMBLE STRIPS, L.F. 10486. 000 0. 300 3145. 80

PROPCSAL TOTAL. . ..... 1156775. 69

1202633.

e



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518020

STATE PRQJECT(S): 2250- 09- 70

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1: PAYNE & DOLAN, | NC

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20401 REMOVI NG PAVEMENT SY. 950. 000
20411 REMOVI NG GUARDRAI L L.F 263. 000
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y. 1600. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 460. 000
20503 UNCLASSI FI ED EXCAVATI ON CY. 960. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 375. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 5400. 000
30420 CABC, OPEN GRADED, NUMBER 2 TON 300. 000
30709 CONCRETE BASE COURSE, 9-1INCH S.Y. 1200. 000
30820 BASE PATCHI NG, CONCRETE S Y. 1600. 000
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 7500. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1440. 000
41653 PAVEMENT TI ES EACH 325. 000
41654 DOWEL BARS EACH 3300. 000
41655 SPECI AL H GH EARLY STRENGTH CO C. Y. 100. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 40. 000
61129 RECONSTRUCTI NG | NLETS EACH 2.000
61183 ADJUSTI NG | NLET COVERS EACH 1. 000
61201 PI PE UNDERDRAI N, 6-1 NCH L.F. 700. 000
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 30. 000
61254 REINF CONC ENDWALLS FOR UNDERD EACH 3. 000
61432 ADJUSTI NG STEEL PLATE BEAM GUA L. F. 1393. 000
61434 STL PLT BM GRD, SLOT RAI L TERM EACH 1. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 9. 000
61910 MOBI LI ZATI ON LS 1. 000
62101 LANDMARK REFERENCE MONUMENTS  EACH 4.000
62505 SALVAGED TOPSO L S.Y. 800. 000

62815 SILT FENCE, DELI VERED L.F. 30. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

- 500

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

69

LETTI NG DATE: 05/18/99

LOCATI ON 51/ RACI NE COUNTY

WASHI NGTON AVENUE ( STH 20),

STH 20
RACI NE COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00

1-94 TO QAKES RQOA

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518020

| TEM

NUMBER

| TEM DESCRI PTI ON

SI LT FENCE, | NSTALLED

WOCD PCOSTS, 4X6-1 NCH X 16- FT.
WOOD POSTS, 4X6-1NCH X 18-FT.
WOOD POSTS, 4X6-1NCH X 20-FT.
SIGNS, TYPE ||, REFLECTIVE

MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, SAME DAY, 4-1 NCH,
PVMI MRKNG, SAME DAY, 4-1 NCH,
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
TEMP PVMI' MRKG, 4-1 NCH, REFLEC
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, | NLET PROTECTI ON, TYPE
M SC

90005B, | NLET PROTECTI ON, TYPE
M SC

90035A, ASPHALTI C CONCRETE PAV
SUPERPAVE

M SC

90035B, QUALI TY MANAGEMENT PRO
SUPERPAVE M XTURE

CONTRACT AND ESTI MATE ENG NEER

rer LI S A A ¢
%TTT%%TTT‘T‘TT‘

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

24000.

24000.

. 000
. 000
. 000
. 000
. 000
. 000

. 000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

B
o B w
ONRFRRN®

40.

23.

PP OOONOOOOO
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. 000
. 000

000

950

. 750

120.

574800.

18000.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE
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LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE
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DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 71
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518020
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
90315 REMOVI NG CONCRETE SURFACE, PAR S.Y. 915. 000 3. 750 3431. 25 0. 000 0. 00 0. 000 0. 00
90329 GRADE, SHAPE & FI Nl SH FOR BEAM EACH 3. 000 725. 000 2175. 00 0. 000 0. 00 0. 000 0. 00
90358 M LL AND RELAY ASPHALTI C PAVEM S. Y. 22500. 000 0. 850 19125. 00 0. 000 0. 00 0. 000 0. 00
90398 JA NT AND CRACK REPAI R L.F. 20000. 000 5. 000 100000. 00 0. 000 0. 00 0. 000 0.00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 59. 000 34. 440 2031. 96 0. 000 0. 00 0. 000 0. 00
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 100. 000 4.000 400. 00 0. 000 0. 00 0. 000 0. 00
90999 ON-THE-JOB TRAI NING ASP-1 HRS. 500. 000 2.000 1000. 00 0. 000 0. 00 0. 000 0. 00

PROPCSAL TOTAL....... 1428156. 92 0.00 0.00



DATE 08/ 20/ 03

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

UNI'T
Bl D PRI CE

LOCATI ON 51/ RACI NE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

72

LETTI NG DATE: 05/18/99

COUNTY
RACI NE - M LWAUKEE ROAD
STH 32

RACI NE COUNTY

PROPOSAL: 19990518021
STATE PRQJECT(S): 2350- 06- 70
TYPE OF WORK:

BIDDER NO 1: THE ZI GNEGO COVPANI ES

BIDDER NO 2: PAYNE & DOLAN, |NC.

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNIT  QUANTITY
20401 REMOVI NG PAVEMENT S.Y. 60. 000
20402 REMOVI NG ASPHALTI C SURFACE S. Y. 135. 000
20405 REMOVI NG CURB AND GUTTER L.F.  10700.000
20406 REMOVI NG CONCRETE SI DEWALK S Y. 50. 000
20411 REMOVI NG GUARDRAI L L.F. 935. 000
20418 REMOVI NG PAVEMENT, BUTT JOINTS S. V. 534. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 381. 000
20422 REMOVI NG CONCRETE BASES EACH 2.000
20503 UNCLASSI FI ED EXCAVATI ON C.Y. 2262. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 89. 000
21301 FI NI SH NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 3775. 000
30420 CABC, OPEN GRADED, NUMBER 2  TON 1760. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2835. 000
40301 QWP, ASPHALTI C M XTURE TON 9185. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 554. 000
40712 ASPHALTI C CONCRETE PAVEMENT, T TON 9185. 000
40901 CRACKI NG AND SEATI NG CONCRETE S.Y.  29250. 000
41653 PAVEMENT TI ES CH  3643.000
60170 CONCRETE CURB AND GUTTER 36-1 L.F. 185. 000
60204 CONCRETE S| DEWALK, 4-1NCH S.F. 685. 000
60302 CONCRETE BARRI ER S| NGLE- FACED L. F. 116. 000
60826 REINF CONC PIPE, CLASS |11, SS L.F. 49. 000
61124 | NLETS, TYPE 9 EACH 2. 000
61151 MANHOLE COVERS, TYPE J EACH 1. 000
61167 | NLET COVERS, TYPE H EACH 31. 000
61170 | NLET COVERS, TYPE M8 EACH 4.000
61182 ADJUSTI NG MANHOLE COVERS EACH 12. 000

110.
100.
1900
200.
250.
210.
300.

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
6. 000 360. 00
4.250 573. 75
3. 200 34240. 00
5. 000 250. 00
1. 000 935. 00
8.700 4645. 80
16. 100 6134. 10
800. 000 1600. 00
11.500 26013. 00
1500. 000 1500. 00
65. 150 5798. 35
1500. 000 1500. 00
13. 020 49150. 50
11. 650 20504. 00
1. 050 2976. 75
0. 960 8817. 60
130. 000 72020. 00
24.050 220899. 25
0.370 10822. 50
4.800 17486. 40
9.750 1803. 75
2. 300 1575. 50
110. 000 12760. 00
95. 000 4655. 00
1800. 000 3600. 00
350. 000 350. 00
425. 000 13175. 00
275. 000 1100. 00
500. 000 6000. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518021

| TEM
NUMBER

| TEM DESCRI PTI ON

Pl PE UNDERDRAI N, 6-1 NCH

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
PORTABLE CRASH CUSHI ONS

STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
ASPHALTI C FLUMES

TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO 10

SODDI NG

WOOD POSTS, 4X4-1NCH X 14-FT
WOCD PCSTS, 4X6-1 NCH X 14-FT
WOCD PCOSTS, 4X6-1NCH X 16-FT
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1NCH, EPOX

CONTRACT AND ESTI MATE ENG NEER

-
n

muunnoon

QQ ; ; % Q<<x<xm

2EZ

S.Y
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1790
1325.
1700
1790
3052.
182.
182.
6278.
31000.

BI DDER NO 1
UNI T
BI D PRI CE AMOUNT
2.000 18082. 00
30. 000 1620. 00
10. 190 5624. 88
3500. 000 7000. 00
1995. 000 3990. 00
37500. 000 37500. 00
8. 000 160. 00
28. 000 140. 00
2.250 21802. 50
2.000 12100. 00
0. 115 1114.35
5. 000 100. 00
4.000 80. 00
1.250 250. 00
1.250 250. 00
100. 000 100. 00
150. 000 150. 00
27.500 275.00
4. 440 599. 40
2.470 16993. 60
37. 450 823. 90
22.700 340. 50
47. 600 2951. 20
11. 420 5755. 68
26. 000 104. 00
9. 850 551. 60
10. 700 577.80
5500. 000 5500. 00
6900. 000 6900. 00
0. 750 1342.50
0. 500 662. 50
0. 300 510. 00
0. 300 537. 00
0. 500 1526. 00
20. 000 3640. 00
5. 000 910. 00
1. 500 9417. 00
0

. 380 11780. 00

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
2.000 18082. 00
29. 000 1566. 00
11. 000 6072. 00
8000. 000 16000. 00
2200. 000 4400. 00
22480. 000 22480. 00
4.000 80. 00
28. 000 140. 00
2.500 24225. 00
1. 000 6050. 00
0.120 1162. 80
6. 000 120. 00
6. 000 120. 00
2.000 400. 00
2.000 400. 00
200. 000 200. 00
300. 000 300. 00
29. 000 290. 00
6. 000 810. 00
3. 000 20640. 00
56. 000 1232.00
58. 000 870. 00
60. 000 3720. 00
16. 000 8064. 00
26. 000 104. 00
20. 000 1120. 00
15. 000 810. 00
3000. 000 3000. 00
5000. 000 5000. 00
0. 500 895. 00
1. 000 1325. 00
0. 150 255. 00
0. 200 358. 00
1. 000 3052. 00
20. 000 3640. 00
2.000 364. 00
1. 500 9417. 00
0. 380 11780. 00

Bl DDER NO 3

UNI'T
Bl D PRI CE

COLOOOOEOO0LLO0OLOO00O0000000000000000

COLOOOOROO0LLO0OLO00000000000000000000



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518021

| TEM
NUMBER

ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F. 670. 000
PAVEMENT MARKI NG, RAI SED MARKE EACH 18. 000
REMOVI NG PAVEMENT MARKI NGS L.F. 10000. 000
PVMI MRKNG, STOP LINE, 18-1NCH L.F. 165. 000
PAVEMENT MARKI NG, ARROWS, TYPE EACH 9. 000
PAVEMENT MARKI NG, WORDS, EPOXY EACH 4.000
PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 620. 000
PAVEMENT MARKI NG, CURB, EPOXY L.F. 405. 000
PAVEMENT MARKI NG, CURB RAMP, E L.F. 6. 000
PAVEMENT MARKI NG, | SLAND NOSE, EACH 16. 000
TEMPORARY PAVEMENT MARKI NG 4- L.F. 19500. 000
TEMP PVMI' MRKG, 4-1 NCH, REMOVA L. F. 26000. 000
SAW NG EXI STI NG PAVEMENT L.F. 925. 000
SAW NG CONCRETE PAVEMENT, FULL L.F. 10731. 000
M SC EACH 3. 000
90005A | NLET PROTECTI ON, TYPE
M SC EACH 31. 000
90005C | NLET PROTECTI ON, TYPE
M SC L. F. 10910. 000
90030A CONCRETE CURB AND GUTTE
30-1NCH, TYPE D, SPECI AL
GRADE, SHAPE & FI Nl SH FOR BEAM EACH 2. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1

UNI'T
BI D PRI CE

1675.

961.

106372.

3350.

849270.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

50

00

16

Bl DDER NO 2

UNI'T
BI D PRI CE

929. 620

775.

84007.

1859.

854589.

PAGE:

LETTI NG DATE: 05/18/99

00

24

09

Bl DDER NO 3

UNI'T
Bl D PRI CE

e

CELLOLLLLOLRO000

e

CELLOLLLLO0LLO000

.00

.00

.00



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518022

STATE PRQJECT(S): 2355-05-70

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BIDDER NO 1: PAYNE & DOLAN, | NC

| TEM
NUMBER

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY

PREP OF FOUNDATI ON FOR ASPHALT STA. 15. 700
ASPHALTI C MATERI AL FOR TACK CO GAL. 32. 000
ASPHALTI C VATERI AL FOR PLANT M TON 17. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 285. 000
CONCRETE LOADI NG ZONE S. F. 3020. 000
MOBI LI ZATI ON LS 1. 000
CONCRETE CORRUGATED MEDI AN S F. 160. 000
SIGNS, TYPE ||, REFLECTIVE S. F. 72.000
TRAFFI C CONTRCL LS 1. 000
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 8597. 500
PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F. 305. 000
PAVEMENT MARKI NG RAI SED MARKE EACH 155. 000
PAVEMENT MARKI NG, ARROWS, TYPE EACH 5. 000
PAVEMENT MARKI NG, WORDS, EPOXY EACH 3. 000
PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 150. 000
TEMP PVMI' MRKG, 4-1 NCH, REMOVA L. F. 5075. 000
M SC EACH 13. 000

90005A SI GN PCOSTS, 2X2-1NCH SQ
TUBULAR STEEL, 12-FT

PROPCSAL TOTAL. . .....

Bl DDER NO 1

UNI'T
BI D PRI CE

114.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

LOCATI ON 40/ M LWAUKEE

61133.

10

E COLLEGE AVE
CTH 72z

COUNTY

M LWAUKEE COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

COLLOOLLLOoLeLe000ee
o
S
S

COLLOOLLLO0LeLe000ee

PAGE:

75

LETTI NG DATE: 05/18/99

.00

Bl DDER NO 3

UNI T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 00



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518023

STATE PRQJECT(S): 2664- 00- 70

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 1: PAYNE & DOLAN, | NC
BI DDER NO 2: THE ZI GNEGO COVPANI ES
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20101 CLEARI NG STA 3. 000
20104 GRUBBI NG STA. 3. 000
20401 REMOVI NG PAVEMENT S Y. 1132. 800
20405 REMOVI NG CURB AND GUTTER L.F. 2817. 500
20406 REMOVI NG CONCRETE S| DEWALK S.Y. 1832. 500
20416 REMOVI NG | NLETS EACH 2. 000
20418 REMOVI NG PAVEMENT, BUTT JO NTS S. Y. 3837. 000
20422 REMOVI NG CONCRETE BASES EACH 1. 000
20482 ABANDONI NG | NLETS EACH 1. 000
20503 UNCLASSI FI ED EXCAVATI ON CY. 385. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 282. 000
30820 BASE PATCHI NG, CONCRETE S Y. 2870. 600
30822 SPECI AL HE STRENGTH BASE PATCH S.Y. 2046. 900
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2200. 000
40301 QWP, ASPHALTI C M XTURE TON 7857. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 432. 000
40712 ASPHALTI C CONCRETE PAVEMENT, T TON 7857. 000
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 625. 400
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 493. 500
41606 CONCRETE DRI VEWAY, 7-1NCH S Y. 380. 900
41636 H. E. S. CONCRETE DRI VEWAY 7-INC S. Y. 50. 000
41653 PAVEMENT TI ES EACH 1607. 000
50512 COATED H GH STR BAR STL REINF, LB. 400. 000
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 2928. 500
60205 CONCRETE S| DEWALK, 5-1 NCH S F. 15394. 000
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 15. 000
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 22.000
61129 RECONSTRUCTI NG | NLETS EACH 6. 000
61177 | NLET COVERS, TYPE R EACH 6. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

350.

000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 76

LETTI NG DATE: 05/18/99

LOCATI ON 40/ M LWAUKEE COUNTY

O CONNOR ST & KEARNEY ST
LOCAL STREET
M LWAUKEE COUNTY

Bl DDER NO 2 Bl DDER NO 3

UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
350. 000 1050. 00 0. 000 0.00
350. 000 1050. 00 0. 000 0. 00
7.500 8496. 00 0. 000 0. 00
6. 000 16905. 00 0. 000 0. 00
6. 000 10995. 00 0. 000 0.00
250. 000 500. 00 0. 000 0.00
4.800 18417. 60 0. 000 0. 00
200. 000 200. 00 0. 000 0. 00
200. 000 200. 00 0. 000 0.00
15. 000 5775. 00 0. 000 0.00
14. 000 3948. 00 0. 000 0. 00
32. 000 91859. 20 0. 000 0. 00
50. 000 102345. 00 0. 000 0.00
1.250 2750. 00 0. 000 0.00
0. 750 5892. 75 0. 000 0. 00
140. 000 60480. 00 0. 000 0. 00
27.650 217246. 05 0. 000 0.00
36. 000 22514. 40 0. 000 0.00
40. 000 19740. 00 0. 000 0. 00
30. 000 11427.00 0. 000 0. 00
37.000 1850. 00 0. 000 0.00
4. 000 6428. 00 0. 000 0.00
2. 000 800. 00 0. 000 0. 00
18. 250 53445. 13 0. 000 0. 00
2. 650 40794. 10 0. 000 0.00
100. 000 1500. 00 0. 000 0.00
100. 000 2200. 00 0. 000 0.00
350. 000 2100. 00 0. 000 0.00
450. 000 2700. 00 0. 000 0.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518023

| TEM

NUMBER

| TEM DESCRI PTI ON

ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS

I NLETS, TYPE 37

MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
SALVAGED TOPSO L

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED
FERTI LI ZER, TYPE B

SODDI NG

MOVI NG SMVALL SI GN SUPPORTS

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, CROSSWALK, 12-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 12-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG,
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A SOLAR, PORTABLE, LIGHT
Dl OOE (LED), CvS, DELI VERED

M SC

90005D I NLET PROTECTI ON, TYPE

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI'T
BI D PRI CE AMOUNT

1000. 000 2000. 00
27800. 000 27800. 00
4. 500 162. 00

6. 000 11220. 00
1.250 725.00
1.250 725. 00
100. 000 120. 00
2.790 5217. 30

50. 000 200. 00
3300. 000 3300. 00
0. 200 3541. 00

0. 500 640. 00

0. 250 640. 00

0. 150 2655. 75

0. 350 3186. 75
19. 000 1368. 00
20. 000 700. 00
5. 000 175.00

0. 690 3044. 63

1. 460 3289. 38

6. 200 3974. 20
148. 000 296. 00
150. 000 300. 00
150. 000 300. 00
5. 200 1929. 20

5. 350 2086. 50
125. 000 250. 00
1. 000 21260. 00

0. 750 112.50

0. 400 10040. 00

1. 600 4356. 80
3000. 000 6000. 00
28. 000 1876. 00

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
200. 000 7800. 00
200. 000 13400. 00
350. 000 700. 00
67000. 000 67000. 00
6. 000 216. 00
2.000 3740. 00
1. 000 580. 00
1. 000 580. 00
50. 000 60. 00
3. 000 5610. 00
50. 000 200. 00
7500. 000 7500. 00
0. 200 3541. 00
0. 500 640. 00
0. 250 640. 00
0. 150 2655. 75
0. 350 3186. 75
19. 000 1368. 00
20. 000 700. 00
5. 000 175.00
0. 690 3044. 63
1. 460 3289. 38
6. 200 3974. 20
148. 000 296. 00
150. 000 300. 00
150. 000 300. 00
5. 200 1929. 20
5. 350 2086. 50
125. 000 250. 00
1. 000 21260. 00
0. 750 112.50
0. 400 10040. 00
1. 600 4356. 80
3000. 000 6000. 00
30. 000 2010. 00

Bl DDER NO 3

UNI'T
Bl D PRI CE

COOOOLLOOOLOO0OOO00LLL00LRLO00L0000

COOOOLLOOOLOO0OLO00LLL00RRO00L0000



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518023

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T

Bl D PRI CE

90008

90030

90030

90033

90398
90591
90998
90999
90005

90005

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
M SC DAY 30. 000
90008A SOLAR, PORTABLE, LIGHT
Dl ODE (LED), CMS, OPERATI ON
M SC L.F. 201. 000
90030A H. E. S. CONCRETE CURB AN
30- 1 NCH
M SC L.F. 5. 000
90030B REMOVI NG STORM SEVEER, 8
M SC S.Y. 3520. 000
90033A PROFI LE M LLI NG
JO NT AND CRACK REPAIR L.F. 1053. 000
TEMPORARY COVER PLATES EACH 58. 000
ON- THE-JOB TRAI NI NG ASP-1T AP HRS. 200. 000
ON- THE- JOB TRAI NI NG, ASP- 1 HRS. 800. 000
M SC EACH 19. 000
90005E MANHOLE COVER, TYPE 58
M SC EACH 19. 000

90005F | NTERNAL SANI TARY MANHO

PROPCSAL TOTAL

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
100. 000 3000. 00
26. 000 5226. 00
70. 000 350. 00
2.110 7427. 20
4.750 5001. 75
90. 000 5220. 00
4.000 800. 00
2.000 1600. 00
550. 000 10450. 00
320. 000 6080. 00
856308. 62

100. 000

27.000

50. 000

2.110

4.750
50. 000
4.000
2.000
250. 000

225. 000

3000.

5427.

250.
7427.
5001.
2900.

800.
1600.
4750.

4275.

928580.

00

00

00

e

o

eecoo

. 000

000

000
000
000
000
000

. 000

e

e

eecoo



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

LOCATI ON 09/ CHI PPEWA

PAGE: 79

LETTI NG DATE: 05/18/99

PROPCSAL: 19990518026
STATE PRQJECT(S): 8996- 00- 55
TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

BIDDER NO 1: MCCABE CONSTRUCTI ON, | NC.

BIDDER NO 2: HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V

BIDDER NO 3: JAMES CAPE & SONS CO

BIDDER NO 4: JAMVES PETERSON SONS, | NC.

BIDDER NO 5: E & H EARTH MOVERS, | NC.

BIDDER NO 6: MASHUDA CONTRACTCRS, | NC.

BIDDER NO 7: REUBEN JOHNSON & SON, | NC.

BI DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UN'T  QUANTITY  BID PRICE
20101 CLEARI NG 40M 28. 000 250. 000
20104 GRUBBI NG 40M 28. 000 250. 000
20401 REMOVI NG PAVEMENT MR 1389. 000 3. 500
20414 REMOVI NG MANHOLES EACH 1. 000 300. 000
20416 REMOVI NG | NLETS EACH 7. 000 100. 000
20501 COVMON EXCAVATI ON M8 185442. 000 1.880
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000

B- 9- 237
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000

B- 9- 238
20801 BORROW EXCAVATI ON B 54631. 000 1.880
21001 STRUCTURE BACKFI LL B 588. 000 9. 000
21301 FI NI SH NG ROADWAY LS 1. 000 1999. 800
30404 CRUSHED AGGREGATE BASE COURSE MG 38232. 000 5. 850
30419 CABC, OPEN GRADED NUVBER 2 B 150. 000 16. 000
40204 ASPHALTI C MATERI AL FOR TACK CO L 1107. 000 0.530
40301 QWP, ASPHALTI C M XTURE NG 3018. 000 1.100
40501 ASPHALTI C MATERI AL FOR PLANT M MG 189. 000 160. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T MG 1145. 000 26. 900
40714 ASPHALTI C CONCRETE PAVEMENT, T MG 1873. 000 25. 450
41105 ASPHALTI C SURF, DRI VEWAYS & FI MG 86. 000 49. 690
41106 ASPHALTI C SURFACE, TEMPORARY MG 177. 000 40. 160
41509 CONCRETE PAVEMENT, 225 MM MR 36695. 000 26. 580
41519 H E. S. CONCRETE PAVEMENT, 225 M2 7365. 000 33.620

102706.
5292.
1999.

223657
2400

586.
33109.
30240
30800
47667
4273.
7108.
975353
247611.

COUNTY
EAST SIDE BRI DGE-CI TY OF CH PPEWA FALLS
LOCAL ROAD
CHI PPEWA COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
300. 000 8400. 00 300. 000 8400. 00
300. 000 8400. 00 300. 000 8400. 00
4.000 5556. 00 2.900 4028. 10
400. 000 400. 00 879. 000 879. 00
200. 000 1400. 00 182. 000 1274. 00
3. 220 597123. 24 2.160  400554.72
5000. 000 5000. 00 5000. 000 5000. 00
5000. 000 5000. 00 5000. 000 5000. 00
0.520 28408. 12 3. 100 169356. 10
8. 000 4704. 00 5. 900 3469. 20
2000. 000 2000. 00  20000. 000 20000. 00
7.300 279093. 60 7.300 279093. 60
26. 000 3900. 00 23.750 3562. 50
0. 530 586. 71 0. 530 586. 71
1.100 3319. 80 1.100 3319. 80
160. 000 30240. 00 160. 000 30240. 00
26. 900 30800. 50 26. 900 30800. 50
25. 450 47667. 85 25. 450 47667. 85
49. 690 4273. 34 49. 690 4273. 34
40. 160 7108. 32 40. 160 7108. 32
26. 580 975353. 10 23.500 862332. 50
33. 620 247611. 30 29. 390 216457. 35



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518026

| TEM

NUMBER

| TEM DESCRI PTI ON

CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
STL PILE DEL & DRI VEN, HP 250M
RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT Pl PE
STL APRON ENDW. FOR CLVRT PI PE
RCCP, CL 111, 1500 MM

RCCP, APRON ENDWALLS, 300 MM
RCCP, APRON ENDWALLS, 375 MM
RCCP, APRON ENDWALLS, 600 MV
RCCP, APRON ENDWALLS, 1200 WM
RCCP, APRON ENDWALLS, 1500 WM
RCCP, APRON ENDWALLS, 1800 WM
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 900
CONCRETE S| DEWALK, 150 MM
SLOPE PAVI NG, CRUSHED AGGREGAT
HEAVY RI PRAP

MEDI UM RANDOM RI PRAP

REI NF CONC PIPE, CLASS IIl, SS
REI NF CONC PIPE, CLASS III, SS
REINF CONC PIPE, CLASS IIl, SS
REINF CONC PIPE, CLASS I, SS
REI NF CONC PI PE, CLASS 1V, SS,

REI NF CONC PI PE, CLASS 1V, SS,
REI NF CONC PI PE, CLASS 1V, SS,
MANHOLES, TYPE 1

MANHOLES, TYPE 3

MANHOLES, TYPE 5

I NLETS, TYPE 1

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J- SPECI AL

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

4401.

1096.

. 440

. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

PAGE:

80

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

453. 550
671. 400
1177.750
2172. 000
2845. 000
6250. 000
485. 000
596. 000
218. 000



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518026

| TEM
NUMBER

| TEM DESCRI PTI ON

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE HW™ S

I NLET COVERS, TYPE B

INLET COVERS, TYPE HV &J

I NLET COVERS, TYPE HM GJ-S

I NLET COVERS, TYPE V

I NLET COVERS, TYPE HM

ADJUSTI NG VANHOLE COVERS

Pl PE UNDERDRAI N, 100 MV

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, SLOT RAIL TERM
CHAIN LINK FENCE, 1.5 M

CHAIN LINK FENCE, 1.8 M
SALVAGED CHAI N LI NK FENCE, 1.8
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
ASPHALTI C SHOULDER RUMBLE STRI
CALClI UM CHLORI DE SURFACE TREAT
WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
ERCSI ON MAT, DELIV, CLASS |11,
ERCSI ON MAT, | NSTLD, CLASS 111
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

140.
113.
358.

522.
395.
550.

129.
3688.
115.
1500.
118073.
120853.
935.
935.
922.
922.
922.

12817.
12817.
1300.
1300.
4230.
1771.

1086

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

= o
NWONWOOOOOWWWAOOORC

. 590

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

= o
NWONWOOOOONWWAOOWC

590

PAGE:

81

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

25.

= o
NWONWOOOOOWWWAOOW

. 590



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 82
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518026
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
63010 SEEDI NG, M XTURE NO. 30 KG 295. 000 8. 250 2433. 75 8. 250 2433. 75 8. 250 2433. 75
63013 SEEDI NG, M XTURE NO. 60 KG 95. 000 9. 000 855. 00 9. 000 855. 00 9. 000 855. 00
63101 SODDI NG M 11414. 000 2. 400 27393. 60 2. 400 27393. 60 2. 400 27393. 60
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH 12. 000 36. 000 432.00 36. 000 432.00 36. 000 432.00
63403 WOOD POSTS, 100 X 100 MM X 4.3 EACH 22.000 38. 000 836. 00 38. 000 836. 00 38. 000 836. 00
63410 WOOD POSTS, 100 X 150 MM X 3.7 EACH 20. 000 40. 000 800. 00 40. 000 800. 00 40. 000 800. 00
63411 WOOD PCOSTS, 100 X 150 MM X 4.3 EACH 33. 000 44.000 1452. 00 44.000 1452. 00 44.000 1452. 00
63702 SIGNS, TYPE ||, REFLECTIVE M 57. 000 134. 950 7692. 15 134. 950 7692. 15 134. 950 7692. 15
64181 OVERHEAD SI GN SUPPORT, STRUCTU LS 1. 000 7500. 000 7500. 00 7500. 000 7500. 00 7500. 000 7500. 00

S-09- 008

64220 FIELD OFFICE, TYPE C LS 1. 000 5000. 000 5000. 00 8000. 000 8000. 00 8400. 000 8400. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 56. 000 30. 000 1680. 00 30. 000 1680. 00 30. 000 1680. 00

64313 TRAFFIC CO\ITR(]_: DRUMS DAYS 1876. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 896. 000

0 0 0
1 1 1
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1078. 000 0. 250 269. 50 0. 250 269. 50 0. 250 269. 50
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1176. 000 0. 300 352. 80 0. 300 352. 80 0. 300 352. 80
64326 TRAFFI C CONTROL, SIGNS DAYS 5964. 000 0. 600 3578. 40 0. 600 3578. 40 0. 600 3578. 40
64503 GEOTEXTI LE FABRI C, TYPE DF M 661. 000 1.500 991. 50 2.000 1322. 00 2.400 1586. 40
64505 GEOTEXTILE FABRIC, TYPE R M 793. 000 1.300 1030. 90 2.000 1586. 00 1. 300 1030. 90
64506 GEOTEXTILE FABRIC, TYPE HR M 200. 000 2.000 400. 00 2. 400 480. 00 2. 000 400. 00
64602 PAVEMENT MARKI NG 100 WM EPOX M 13593. 000 1. 450 19709. 85 1.450 19709. 85 1. 450 19709. 85
64618 PVMI MRKNG, CHANNELIZING 200 M 1208. 000 2. 950 3563. 60 2. 950 3563. 60 2. 950 3563. 60
64710 PVMI MRKNG, STOP LINE, 450 WM M 126. 000 25. 000 3150. 00 25.000 3150. 00 25.000 3150. 00
64722 PVMI MRKNG, CROSSWALK, 300 WM M 105. 000 13. 000 1365. 00 13. 000 1365. 00 13. 000 1365. 00
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 26. 000 136. 000 3536. 00 136. 000 3536. 00 136. 000 3536. 00
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 26. 000 140. 000 3640. 00 140. 000 3640. 00 140. 000 3640. 00
64770 PVMI MRKNG, DI AGONAL, 300 MM M 75. 000 13. 000 975. 00 13. 000 975. 00 13. 000 975. 00
64782 PAVEMENT MARKI NG, CURB RAMP, E M 54. 000 12. 000 648. 00 12. 000 648. 00 12. 000 648. 00
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 24. 000 75. 000 1800. 00 75. 000 1800. 00 75. 000 1800. 00
64901 TEMPORARY PAVEMENT MARKING 10 M 500. 000 3. 000 1500. 00 3. 000 1500. 00 3. 000 1500. 00
64904 TEMP PVMI' MRKG, 100 WM REMOVA M 545. 000 3. 000 1635. 00 3. 000 1635. 00 3. 000 1635. 00
65001 CONSTRUCTI ON STAKI NG, STORM SE M 1865. 400 1.100 2051. 94 3. 300 6155. 82 3.610 6734. 09
65010 CONSTRUCTI ON STAKI NG, SUBGRADE M 4651. 000 1.650 7674. 15 1.750 8139. 25 1. 850 8604. 35
65020 CONST STAKI NG CRUSHED AGGR BA M 4651. 000 1. 650 7674.15 1.750 8139. 25 1.990 9255. 49
65030 CONST STAKING CURB, GUTTER, A M 5323. 000 1.500 7984. 50 3. 300 17565. 90 2. 890 15383. 47
65218 NONMETALLIC CONDUI T, SCHEDULE M 751. 500 10. 490 7883. 24 10. 490 7883. 24 9. 450 7101. 68
65219 NONMETALLI C CONDUI T, SCHEDULE M 114. 000 10. 710 1220. 94 10. 710 1220. 94 10. 400 1185. 60
65220 NONMETALLI C CONDUI T, SCHEDULE M 68. 000 12. 360 840. 48 12. 360 840. 48 12. 250 833. 00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 83
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518026
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
65221 NONMETALLIC CONDUI T, SCHEDULE M 404. 500 12.880 5209. 96 12.880 5209. 96 12.500 5056. 25
65250 LOOP DETECTOR CONDUI T M 474.200 9. 360 4438. 51 9. 360 4438. 51 10. 000 4742. 00
65255 LOOP DETECTOR SLOTS M 64. 100 15. 000 961. 50 15. 000 961. 50 60. 000 3846. 00
65303 PULL BOXES, STEEL, 450 X 600 M EACH 18. 000 340. 000 6120. 00 340. 000 6120. 00 350. 000 6300. 00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 24.000 372. 000 8928. 00 372.000 8928. 00 385. 000 9240. 00
65320 JUNCTI ON BOXES, 200 X 200 X 20 EACH 20. 000 265. 000 5300. 00 265. 000 5300. 00 225. 000 4500. 00
65401 CONCRETE BASES, TYPE 1 EACH 8. 000 325. 000 2600. 00 325. 000 2600. 00 400. 000 3200. 00
65402 CONCRETE BASES, TYPE 2 EACH 4.000 390. 000 1560. 00 390. 000 1560. 00 555. 000 2220. 00
65418 CONCRETE CONTROL CABI NET BASES EACH 1. 000 494. 000 494. 00 494. 000 494. 00 600. 000 600. 00
65425 PEDESTAL BASES EACH 8. 000 145. 000 1160. 00 145. 000 1160. 00 235. 000 1880. 00
65430 TRNSFRWVR BASE STD, 288 MM BOLT EACH 4.000 200. 000 800. 00 200. 000 800. 00 330. 000 1320. 00

65524 TRAFF SI GNAL CABLE, 5 CONDUCTO M 2 2 3

65526 TRAFF SI GNAL CABLE, 7 CONDUCTO M 2 2 3

65536 TRAFF SI GNAL CABLE, 21 CONDUCT M . 5. . 5. . 6. .
65557 ELECTRI CAL WRE, TRAFFI C SI GNA M 561. 000 0. 850 476. 85 0. 850 476. 85 1. 200 673. 20
65567 ELECTRICAL WRE, LIGHTING NO M 0 0 1

65580 LOOP DETECTOR LEAD I N CABLE M 3 3 2

65585 LOOP DETECTOR W RE M 1 1 1

1426. 000
1599. 600

65630 ELECTRI CAL SERVI CE, UNMETERED, LS 1. 000 550. 000 550. 00 550. 000 550. 00 495. 000 495. 00
65703 POLES, TYPE 3 EACH 4.000 1056. 000 4224.00 1056. 000 4224.00 1025. 000 4100. 00
65732 TRAFFIC SI GNAL STDS, ALUM 4.0 EACH 2.000 220. 000 440. 00 220. 000 440. 00 260. 000 520. 00
65733 TRAFFIC SIGNAL STDS, ALUM 4.6 EACH 6. 000 228. 000 1368. 00 228. 000 1368. 00 280. 000 1680. 00
65803 TROMBONE ARMS, 6.1 M EACH 1. 000 680. 000 680. 00 680. 000 680. 00 740. 000 740. 00
65804 TROVBONE ARMS, 7.6 M EACH 3. 000 840. 000 2520. 00 840. 000 2520. 00 945. 000 2835. 00
65826 TRAFFI C SI GNAL FACES, 3-300 MM EACH 4.000 324. 000 1296. 00 324. 000 1296. 00 330. 000 1320. 00
65828 TRAFFI C SI GNAL FACES, 5-300 MM EACH 6. 000 328. 000 1968. 00 328. 000 1968. 00 485. 000 2910. 00
65829 TRAFFI C SI GNAL FACES, 3-300 MM EACH 2.000 234. 000 468. 00 234. 000 468. 00 330. 000 660. 00
65831 TRAFFI C SI GNAL FACES, 5-300 MM EACH 2.000 328. 000 656. 00 328. 000 656. 00 475. 000 950. 00
65836 BACKPLATES, 3 SECT, 300 MM SI G EACH 6. 000 68. 000 408. 00 68. 000 408. 00 65. 000 390. 00
65838 BACKPLATES, 5 SECT, 300 MM SI G EACH 8. 000 72.000 576. 00 72.000 576. 00 70. 000 560. 00
65850 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 415. 000 415. 00 415. 000 415. 00 405. 000 405. 00
65903 LUM NAIRES, UTILITY, 150 W EACH 4.000 245. 000 980. 00 245. 000 980. 00 255. 000 1020. 00
65926 LUM NAI RE ARMS, SI NGLE MEMBER, EACH 4.000 165. 000 660. 00 165. 000 660. 00 100. 000 400. 00
66501 SAW NG EXI STI NG PAVEMENT M 100. 000 8. 000 800. 00 5. 000 500. 00 7.000 700. 00
66502 SAW NG CONCRETE PAVEMENT, FULL M 14.000 20. 000 280. 00 10. 000 140. 00 12.500 175. 00
90001 M SC M 145. 200 9. 000 1306. 80 9. 000 1306. 80 9. 000 1306. 80
90001A TRACK CLEARANCE FENCE
90001 M SC M 518. 000 29.190 15120. 42 29.190 15120. 42 25. 390 13152. 02



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518026

90001

90002

90002

90003

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90319

90365
90410

90001B, CONC. CURB & GUTTER, 4
G SPECI AL

M SC

90001C REI NFORCED CONCRETE PI P
IV, STORM SEVER, 2400 Mwt SPECI
M SC

90002A ERCSI ON MAT, DELI VERED, T
SPECI AL

M SC

90002B EROCSI ON MAT, | NSTALLED, T
SPECI AL

M SC

90003A QW°, H GH PERFORMANCE R
CONCRETE MASONRY FOR BRI DGES

M SC

90004A QUTLET STRUCTURE MODI FI
M SC

90005A SPECI AL STRUCTURE #1

M SC

90005B SPECI AL STRUCTURE #2

M SC

90005C, REI NFORCED CONCRETE PI
750 WM X 1200 WM

M SC

90005D, REI NFORCER CONCRETE PI
750 WM X 1500 MM

M SC

90005E LOVER WATERMNAI N

M SC

90005F | NLET PROTECTI ON, TYPE
M SC

90005G | NLET PROTECTI ON, TYPE
M SC

90005H | NLET PROTECTI ON, TYPE
M SC

90005J ADJUST WATER VALVE BOXE
M SC

90005K FOLDI NG STOP SI GN, 900M
(36 X 36-1NCH) TYPE || REFLECT
ABANDONI NG SEVER

QWP, BASE COURSES

QWP, CONCRETE PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Sk

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

19.

550.

550.

1131.

65.

20.

34.

59.
38382.
44537.

050

000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

. 000

. 000

800
000
000

1022.

17.

515.

26530.

29020.

2070.

2605.

1450.

43.

15.

25.

110.

150.

130.

. 150
. 200

000

040

. 650

. 000

000

000

000

000

000

000

030

000

000

000

000

000

19469.

9372.

2557.

6786.

515.

26530.

29020.

4140.

2605.

4350.

2796.

300.

850.

770.

300.

7774

10

00

50

00

00

00

00

00

00

00

95

00

00

00

00

.00
5757.
8907.

40

1024.

17.

1200.

18000.

22000.

1400.

2000.

2200.

75.

25.

32.

200.

150.

100.

. 140
. 200

000

040

. 650

. 000

000

000

000

000

000

000

000

000

000

000

000

000

19507.

9372.

2557.

6786.

1200.

18000.

22000.

2800.

2000.

6600.

4875.

500.

1088.

1400.

300.

5980.

5373.
8907.
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20

00

50

00

00

00

00

00

00

00

00

00

00

00

00

00

40

1477.

17.

400.

18440.

21370.

1650.

2350.

1150.

75.

25.

32.

140.

150.

900

040

. 650

. 000

000

000

000

000

000

000

000

000

000

000

000

. 000
. 140
. 210

28154.

9372.

2557.

6786.

400.

18440.

21370.

3300.

2350.

3450.

4875.

500.

1088.

980.

300.

3767.

5373.
9352.

00

00

50

00

00

00

00

00

00

00

00

00

00

00

00

40

77



DATE 08/20/ 03
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518026

| TEM
NUMBER | TEM DESCRI PTI ON

90411 QWP, PROFI LE | NDEX | NCENTI VE
90412 QWP, PVMI STRENGTH | NCENTI VE
90474 PREBORI NG STEEL PI LI NG

REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY

M 228. 000

90502 QwP, BRDG STRGTH | NCENTI VE CON DOL 13572. 000

90590 PI PE GRATES EACH 9. 000
90779 SI GNAL CONTROLLER TRAI NI NG LS 1. 000
90785 CONSTRUCTI ON STAKI NG, PI PE CUL EACH 6. 000
90786 CONSTRUCTI ON STAKI NG, CONCRETE M 4651. 000
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 1. 000
90905 POLYSTYRENE | NSULATI ON BOARD, M2 42.000

PROPCSAL TOTAL. . .....

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
1. 000 25354. 00
1. 000 11758. 00
255. 000 58140. 00
1. 000 13572. 00
1535. 000 13815. 00
325. 000 325. 00
150. 000 900. 00
1. 650 7674. 15
7028. 000 7028. 00
1.800 75. 60
4063535. 02

Bl DDER NO 2

UNI'T
BI D PRI CE

4332258

PAGE:
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LETTI NG DATE: 05/18/99

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
1. 000 25354. 00
1. 000 11758. 00
255. 000 58140. 00
1. 000 13572. 00
1400. 000 12600. 00
250. 000 250. 00
100. 000 600. 00
2.090 9720. 59
7425. 000 7425. 00
22.800 957. 60
4387369. 26



DATE 08/ 20/ 03

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

. 000

. 100
. 000
. 000
. 000
. 750
. 530
. 100
. 000
. 900
. 450
. 690
. 160
. 580
. 620
. 770
. 000
. 500
. 900
. 050

PAGE:
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LETTI NG DATE: 05/18/99

AMOUNT

14000.

169356.
5292.
20000.
267624.
3562.
586.
33109.
30240.
30800.
47667.
4273.
7108.
975353.
247611.
46159.
378885.
2116.
19917.
88688.

Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
125. 000 3500. 00
125. 000 3500. 00
2. 200 3055. 80
879. 000 879. 00
182. 000 1274.00
3. 320 615667. 44
5000. 000 5000. 00
5000. 000 5000. 00
4.650  254034.15
3. 000 1764. 00
1500. 000 1500. 00
5.700 217922. 40
16. 000 2400. 00
0. 530 586. 71
1.100 3319. 80
160. 000 30240. 00
26. 900 30800. 50
25. 450 47667. 85
49. 690 4273. 34
40. 160 7108. 32
26. 580 975353. 10
33. 620 247611. 30
96. 770 46159. 29
275. 000 311025. 00
1.750 2469. 25
1. 000 22130. 00
1.220 103047. 30
58. 000 45936. 00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED
PROPCSAL: 19990518026
BI DDER NO 1 MCCABE CONSTRUCTI ON, | NC.
Bl DDER NO 2 HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V
BI DDER NO 3 JAMES CAPE & SONS CO.
BI DDER NO 4: JAMES PETERSON SONS, | NC
BI DDER NO 5 E & H EARTH MOVERS, | NC
Bl DDER NO 6 MASHUDA CONTRACTORS, | NC.
BI DDER NO 7 REUBEN JOHNSON & SON, | NC.
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20101 CLEARI NG 40M 28. 000 225. 000 6300. 00
20104 GRUBBI NG 40M 28. 000 225. 000 6300. 00
20401 REMOVI NG PAVEMENT M 1389. 000 3. 000 4167. 00
20414 REMOVI NG MANHOLES EACH 1. 000 250. 000 250. 00
20416 REMOVI NG | NLETS EACH 7.000 200. 000 1400. 00
20501 COMMON EXCAVATI ON VB 185442. 000 3. 400 630502. 80
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00
B- 9- 237
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00
B- 9- 238
20801 BORROW EXCAVATI ON VB 54631. 000 0. 010 546. 31
21001 STRUCTURE BACKFI LL VB 588. 000 9. 000 5292. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 5000. 000 5000. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 38232. 000 6. 300 240861. 60
30419 CABC, OPEN GRADED NUMBER 2 VB 150. 000 23. 750 3562. 50
40204 ASPHALTI C MATERI AL FOCR TACK CO L 1107. 000 0.530 586. 71
40301 QWP, ASPHALTI C M XTURE MG 3018. 000 1.100 3319. 80
40501 ASPHALTI C MATERI AL FOR PLANT M MG 189. 000 160. 000 30240. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T MG 1145. 000 26. 900 30800. 50
40714 ASPHALTI C CONCRETE PAVEMENT, T MG 1873. 000 25. 450 47667. 85
41105 ASPHALTI C SURF, DRI VEWAYS & FI MG 86. 000 49. 690 4273. 34
41106 ASPHALTI C SURFACE, TEMPCRARY MG 177.000 40. 160 7108. 32
41509 CONCRETE PAVEMENT, 225 MM M 36695. 000 26. 580 975353. 10
41519 H E. S. CONCRETE PAVEMENT, 225 M2 7365. 000 33. 620 247611. 30
41621 CONCRETE PAVEMENT APPROACH SLA M2 477.000 96. 770 46159. 29
50201 CONCRETE MASONRY, BRI DGES VB 1131. 000 275. 000 311025. 00
50265 PROTECTI VE SURFACE TREATMENT M2 1411. 000 1.750 2469. 25
50504 H GH STRENGTH BAR STEEL REI NF. KG 22130. 000 1. 000 22130. 00
50511 COATED HI GH STR BAR STL REINF, KG 84465. 000 1.220 103047. 30
51121 STL PILE DEL & DRIVEN, HP 250M M 792. 000 58. 000 45936. 00

. 000

25344.



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518026

| TEM
NUMBER | TEM DESCRI PTI ON UNIT

51605 RUBBERI ZED MEMBRANE WATERPROOF M2
52103 CORRUGATED STEEL CULVERT PI PE, M
52105 CORRUGATED STEEL CULVERT PI PE, M
52147 STL APRON ENDW. FOR CLVRT PI PE EACH
52149 STL APRON ENDW. FOR CLVRT Pl PE EACH
52213 RCCP, CL IIIl, 1500 MM M
52260 RCCP, APRON ENDWALLS, 300 MM  EACH
52261 RCCP, APRON ENDWALLS, 375 MM  EACH
52264 RCCP, APRON ENDWALLS, 600 MM  EACH
52269 RCCP, APRON ENDWALLS, 1200 MM EACH
52271 RCCP, APRON ENDWALLS, 1500 MM EACH
52273 RCCP, APRON ENDWALLS, 1800 MM EACH
60133 CONCRETE CURB AND GUTTER, 750 M
60135 CONCRETE CURB AND GUTTER, 750 M
60160 CONCRETE CURB AND GUTTER, 900 M
60206 CONCRETE SI DEWALK, 150 MM 4
60405 SLOPE PAVI NG CRUSHED AGGREGAT M2
60602 HEAVY RI PRAP VB
60604 MEDI UM RANDOM RI PRAP VB
60825 REINF CONC PI PE, CLASS | M
60826 REINF CONC PI PE, CLASS | M
60829 REINF CONC PI PE, CLASS | M
60835 REINF CONC PI PE, CLASS | M
60862 REINF CONC PI PE, CLASS 1V, M
60864 REINF CONC PIPE, CLASS |V, SS, M
60866 REINF CONC PIPE, CLASS |V, SS, M

61110 MANHOLES, TYPE 1 EACH
61112 MANHOLES, TYPE 3 EACH
61113 MANHOLES, TYPE 5 EACH
61121 | NLETS, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61150 MANHOLE COVERS, TYPE J- SPECI AL EACH
61151 MANHOLE COVERS, TYPE J EACH
61160 | NLET COVERS, TYPE HM S EACH
61162 | NLET COVERS, TYPE B EACH
61172 | NLET COVERS, TYPE HM & EACH
61173 | NLET COVERS, TYPE HM GJ-S EACH

61176 | NLET COVERS, TYPE V EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

40. 000 27.000
19. 640 49. 000
45. 000 60. 000
4.000 95. 000
4. 000 125. 000
44. 000 437.000
17. 000 240. 500
2.000 260. 000
4. 000 355. 500
2.000 1142. 000
2.000 1988. 000
1. 000 2955. 000
65. 000 29. 090
4401. 000 21.980
339. 000 36. 640
1096. 000 24.530
966. 000 18. 000
45. 000 40. 000
121. 000 38. 000
481. 300 82. 750
208. 250 84. 500
460. 320 135. 750
195. 310 273. 000
415. 440 453. 550
62.710 671. 400
22.970 1177.000
2.000 2000. 000
3. 000 2100. 000
9. 000 6250. 000
10. 000 425. 000
40. 000 560. 000
5. 000 235. 000
6. 000 225. 000
2.000 305. 000
11.000 280. 000
20. 000 305. 000
6. 000 305. 000
10. 000 305. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE
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000



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518026

| TEM

NUMBER

61180
61182
61200
61407
61408
61433
61434
61611
61612
61632
61801
61910
62003
62202
62301
62401
62505
62702
62811
62812
62815
62816
62817
62819
62821
62832
62833
62842
62843
62905
63003
63009
63010
63013
63101
63402
63403
63410

Bl DDER NO 4
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
I NLET COVERS, TYPE HM EACH 6. 000 305. 000
ADJUSTI NG MANHOLE COVERS EACH 4.000 150. 000
Pl PE UNDERDRAI N, 100 WM M 140. 000 30. 000
STEEL THRI E BEAM STRUCTURE APP M 113. 520 91. 840
STEEL PLATE BEAM GUARD, CLASS M 358. 550 29. 520
ANCHOR ASSEMB FOR STEEL PLATE EACH 8. 000 65. 000
STL PLT BM GRD, SLOT RAI L TERM EACH 8. 000 1550. 000
CHAIN LINK FENCE, 1.5 M M 522. 000 25.550
CHAIN LINK FENCE, 1.8 M M 395. 000 23. 600
SALVAGED CHAI N LINK FENCE, 1.8 M 550. 000 9. 850
MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 500. 000
MOBI LI ZATI ON LS 1. 000 84250. 000
CONCRETE MEDI AN SLOPED NOSE M 129. 500 37. 660
ASPHALTI C SHOULDER RUMBLE STRI M 3688. 000 0. 660
CALClI UM CHLORI DE SURFACE TREAT MG 115. 000 100. 000
WATER KL 1500. 000 3.700
SALVAGED TOPSQO L M 118073. 000 0.730
MULCHI NG M 120853. 000 0. 100
ERCSI ON BALES, DELI VERED EACH 935. 000 4.000
ERCSI ON BALES, | NSTALLED EACH 935. 000 3. 000
SI LT FENCE, DELI VERED M 922. 000 3. 380
SI LT FENCE, | NSTALLED M 922. 000 3. 280
SI LT FENCE MAI NTENANCE M 922. 000 0. 010
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 3. 000 50. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 6. 000 10. 000
ERCSI ON MAT, DELI VERED, CLASS M 12817. 000 0.910
ERCSI ON MAT, | NSTALLED, CLASS M 12817. 000 0. 600
ERCSI ON MAT, DELIV, CLASS 111, M 1300. 000 3.770
ERCSI ON MAT, | NSTLD, CLASS 111 M 1300. 000 2. 250
FERTI LI ZER, TYPE B KG 4230. 000 0. 540
SEEDI NG, TEMPORARY KG 1771. 000 3. 300
SEEDI NG M XTURE NO. 20 KG 1086. 000 7.590
SEEDI NG M XTURE NO. 30 KG 295. 000 8. 250
SEEDI NG M XTURE NO 60 KG 95. 000 9. 000
SODDI NG M 11414. 000 2. 400
WOOD POSTS, 100 X 100 MM X 3.7 EACH 12. 000 36. 000
WOOD POSTS, 100 X 100 MM X 4.3 EACH 22.000 38. 000
WOOD POSTS, 100 X 150 MM X 3.7 EACH 20. 000 40. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE
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120000.
4876.
2434

31625.
6000
63759.
13293
3740
3740
2424
2424
9
375.
600
9997.
7690
22750
7150
2538.
2939.
7308.
2342.
836.
29333.
420.
880.
800



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518026

Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 33. 000 44. 000
63702 SIGNS, TYPE Il, REFLECTIVE me 57. 000 134. 950
64181 OVERHEAD S| GN SUPPORT, STRUCTU LS 1. 000 7500. 000
S-09- 008

64220 FIELD OFFICE, TYPE C LS 1. 000 7500. 000
64310 TRAFFI C CONTROL, ARROW BCARDS DAYS 56. 000 30. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 1876. 000 0. 300
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 896. 000 1. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1078. 000 0. 250
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1176. 000 0. 300
64326 TRAFFI C CONTROL, SIGNS DAYS 5964. 000 0. 600
64503 GEOTEXTILE FABRIC, TYPE DF M 661. 000 1. 650
64505 GEOTEXTILE FABRIC, TYPE R M 793. 000 1. 300
64506 GEOTEXTILE FABRIC, TYPE HR me 200. 000 2.000
64602 PAVEMENT MARKING 100 MM EPOX M 13593. 000 1. 450
64618 PVMI' MRKNG, CHANNELI ZI NG 200 M 1208. 000 2.950
64710 PVMI MRKNG, STOP LINE, 450 WM M 126. 000 25. 000
64722 PVMI MRKNG, CROSSWALK, 300 WM M 105. 000 13. 000
64734 PAVEMENT MARKI NG ARROWS, TYPE EACH 26. 000 136. 000
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 26. 000 140. 000
64770 PVMI MRKNG, DI AGONAL, 300 MM M 75. 000 13. 000
64782 PAVEMENT MARKING CURB RAMP, E M 54. 000 12. 000
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH 24.000 75. 000
64901 TEMPORARY PAVEMENT MARKING 10 M 500. 000 3. 000
64904 TEMP PVMI MRKG, 100 M REMOVA M 545. 000 3. 000
65001 CONSTRUCTI ON STAKI NG, STCRM SE M 1865. 400 3.750
65010 CONSTRUCTI ON STAKI NG, SUBGRADE M 4651. 000 3. 140
65020 CONST STAKI NG, CRUSHED AGGR BA M 4651. 000 3.190
65030 CONST STAKING CURB, GUTTER, A M 5323. 000 4.550
65218 NONMETALLIC CONDUI T, SCHEDULE M 751.500 10. 490
65219 NONMETALLIC CONDUI T, SCHEDULE M 114.000 10. 710
65220 NONMETALLI C CONDUI T, SCHEDULE M 68. 000 12. 360
65221 NONMETALLI C CONDUI T, SCHEDULE M 404. 500 12. 880
65250 LOOP DETECTOR CONDUI T M 474.200 9. 360
65255 LOOP DETECTOR SLOTS M 64. 100 15. 000
65303 PULL BOXES, STEEL, 450 X 600 M EACH 18. 000 340. 000
65306 PULL BOXES, STEEL, 600 X 900 M EACH 24. 000 372. 000
65320 JUNCTI ON BOXES, 200 X 200 X 20 EACH 20. 000 265. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

- 000

AMOUNT

1771.
3357.
7674.
7674.
7984.
7883.
1220.

840.
5209.
4438.

961.
6120.
8928.
5300.
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Bl DDER NO 6
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| TEM

NUMBER | TEM DESCRI PTI ON UNIT
65401 CONCRETE BASES, TYPE 1 EACH
65402 CONCRETE BASES, TYPE 2 EACH
65418 CONCRETE CONTROL CABI NET BASES EACH
65425 PEDESTAL BASES EACH

65430 TRNSFRWVR BASE STD, 288 MM BOLT EACH
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO M
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO M
65536 TRAFF SI GNAL CABLE, 21 CONDUCT M
65557 ELECTRI CAL WRE, TRAFFIC SI GNA M
65567 ELECTRICAL WRE, LIGHTING NO M
65580 LOOP DETECTOR LEAD I N CABLE M
65585 LOOP DETECTOR W RE M
65630 ELECTRI CAL SERVI CE, UNMETERED, LS
65703 POLES, TYPE 3 EACH
65732 TRAFFI C SI GNAL STDS, ALUM 4.0 EACH
65733 TRAFFIC SI GNAL STDS, ALUM 4.6 EACH
65803 TROVBONE ARMS, 6.1 M EACH
65804 TROVBONE ARMS, 7.6 M EACH
65826 TRAFFI C SI GNAL FACES, 3-300 MM EACH
65828 TRAFFI C SI GNAL FACES, 5-300 MM EACH
65829 TRAFFI C SI GNAL FACES, 3-300 MM EACH
65831 TRAFFI C SI GNAL FACES, 5-300 MM EACH
65836 BACKPLATES, 3 SECT, 300 MM SI G EACH
65838 BACKPLATES, 5 SECT, 300 MM SI G EACH
65850 TRAFFI C SI GNAL MOUNTI NG HARDWA LS
65903 LUM NAIRES, UTILITY, 150 W EACH
65926 LUM NAI RE ARMS, SI NGLE MEMBER, EACH
66501 SAW NG EXI STI NG PAVEMENT M
66502 SAW NG CONCRETE PAVEMENT, FULL M
90001 M SC M

90001A TRACK CLEARANCE FENCE
90001 M SC M

90001B, CONC. CURB & GUTTER, 4

G SPECI AL
90001 M SC M

90001C REI NFORCED CONCRETE PI P

IV, STORM SEVER, 2400 Mwt SPECI
90002 M SC MR

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

8. 000 325. 000

4. 000 390. 000

1. 000 494. 000

8. 000 145. 000

4. 000 200. 000
58. 000 2.200
70. 200 2.500
369. 000 5. 250
561. 000 0. 850
341. 000 0. 850
1426. 000 3. 400
1599. 600 1. 200
1. 000 550. 000

4. 000 1056. 000
2.000 220. 000

6. 000 228. 000

1. 000 680. 000

3. 000 840. 000

4. 000 324. 000

6. 000 328. 000
2.000 234. 000
2.000 328. 000

6. 000 68. 000

8. 000 72.000

1. 000 415. 000

4. 000 245. 000

4. 000 165. 000
100. 000 5. 000
14. 000 10. 000
145. 200 9. 000
518. 000 29.190
19. 050 1477.900
550. 000 17. 040

2520.
1296.
1968.
468.
656.
408.
576.
415.
980.
660.
500.
140.
1306.

15120.

28154.

9372.

00

00

1477.

17.

040

2520.
1296.
1968.
468.
656.
408.
576.
415.
980.
660.
1000.
185.
1306.

15120.

28154.

9372.

00

00

29.

1477.

900

. 000

2520.
1296.
1968.
468.
656.
408.
576.
415.
980.
660.
492.
140.
943.

15120.

28154.

3850.

00

00
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90002

90003

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90319
90365
90410
90411
90412
90474
90502
90590
90779

90002A ERCSI ON MAT, DELI VERED, T
SPECI AL

M SC

90002B ERCSI ON MAT, | NSTALLED, T
SPECI AL

M SC

90003A QWP, H GH PERFORMANCE R
CONCRETE MASONRY FOR BRI DGES

M SC

90004A QUTLET STRUCTURE MODI Fl
M SC

90005A SPECI AL STRUCTURE #1

M SC

90005B SPECI AL STRUCTURE #2

M SC

90005C, REI NFORCED CONCRETE PI
750 WM X 1200 WM

M SC

90005D, REI NFORCER CONCRETE PI
750 WM X 1500 WM

M SC

90005E LOVER WATERMAI N

M SC

90005F I NLET PROTECTI ON, TYPE
M SC

90005G | NLET PROTECTI ON, TYPE
M SC

90005H I NLET PROTECTI ON, TYPE
M SC

90005J ADJUST WATER VALVE BOXE
M SC

90005K FOLDI NG STOP SI GN, 900M
(36 X 36-1NCH) TYPE Il REFLECT
ABANDONI NG SEVER

QWP, BASE COURSES

QWP, CONCRETE PAVEMENT

QWP, PROFI LE | NDEX | NCENTI VE,
QWP, PVMI' STRENGTH | NCENTI VE,
PREBORI NG STEEL PI LI NG

QW, BRDG STRGTH | NCENTI VE CON
Pl PE GRATES

S| GNAL CONTROLLER TRAI NI NG

CONTRACT AND ESTI MATE ENG NEER

M

M3

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

53B=BERAE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

550.

1131.

65.

20.

34.

59.
38382.
44537.
25354.
11758.

228.
13572.
. 000
. 000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

. 000

. 000

800
000
000
000
000
000
000

950.

18440.

21370.

1650.

2350.

1150.

75.

25.

32.

140.

150.

. 650

. 000

000

000

000

000

000

000

000

000

000

000

000

. 000
. 180
. 200
. 000
. 000
. 000
. 000
. 000
. 000

2557.

6786.

950.

18440.

21370.

3300.

2350.

3450.

4875.

500.

1088.

980.

300.

3767.
6908.
8907.
25354.
11758.
58140.
13572.
12600.
325.

50

00

00

00

00

00

00

00

00

00

00

00

00

400.
18440.
21370.

1650.
2350.

1150.
75.
25.
32.

140.

150.

63.
. 160
. 200
. 000
1. 000
200.
. 000
1400.
325.

. 650

. 500

000

000

000

000

000

000

000

000

000

000

000

000

000

000
000

2557.

6220.

400.

18440.

21370.

3300.

2350.

3450.

4875.

500.

1088.

980.

300.

3767.
6141.
8907.
25354.
11758.
45600.
13572.
12600.
325.
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50

50

00

00

00

00

00

00

00

00

00

00

00

400.

18440.

21370.

1650.

2350.

1150.

75.

75.

75.

140.

175.

. 000

. 000

000

000

000

000

000

000

000

000

000

000

000

. 000
. 200
. 200
. 000
. 000
. 000
. 000
. 000
. 000

3300.

6786.

400.

18440.

21370.

3300.

2350.

3450.

4875.

1500.

2550.

980.

350.

3767.
7676.
8907.
25354.
11758.
58140.
13572.
12600.
325.

00

00

00

00

00

00

00

00

00

00

00

00

00
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Bl DDER NO 4 Bl DDER NO 5
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE
90785 CONSTRUCTI ON STAKI NG, PI PE CUL EACH 6. 000 150. 000 900. 00 100. 000
90786 CONSTRUCTI ON STAKI NG, CONCRETE M 4651. 000 4.840 22510. 84 1. 650
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 1. 000 7028. 000 7028. 00 7028. 000
90905 POLYSTYRENE | NSULATI ON BOARD, M2 42.000 22.800 957. 60 22.800

PROPCSAL TOTAL....... 4405097. 29

4438536. 46

Bl DDER NO 6
UNI T
BI D PRI CE AMOUNT

190. 000 1140. 00
3.700 17208.70
7028. 000 7028. 00
22.800 957. 60
4634839. 12
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CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED
PROPCSAL: 19990518026
BI DDER NO 1 MCCABE CONSTRUCTI ON, | NC.
Bl DDER NO 2 HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V
BI DDER NO 3 JAMES CAPE & SONS CO.
BI DDER NO 4: JAMES PETERSON SONS, | NC
BI DDER NO 5 E & H EARTH MOVERS, | NC
Bl DDER NO 6 MASHUDA CONTRACTORS, | NC.
BI DDER NO 7 REUBEN JOHNSON & SON, | NC.
Bl DDER NO 7
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20101 CLEARI NG 40M 28. 000 330. 000 9240. 00
20104 GRUBBI NG 40M 28. 000 330. 000 9240. 00
20401 REMOVI NG PAVEMENT M 1389. 000 2.500 3472.50
20414 REMOVI NG MANHOLES EACH 1. 000 225. 000 225.00
20416 REMOVI NG | NLETS EACH 7.000 225. 000 1575. 00
20501 COMMON EXCAVATI ON VB 185442. 000 4.250 788128. 50
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00
B- 9- 237
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00
B- 9- 238
20801 BORROW EXCAVATI ON VB 54631. 000 4.250 232181. 75
21001 STRUCTURE BACKFI LL VB 588. 000 9. 000 5292. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 19000. 000 19000. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 38232. 000 8. 500 324972. 00
30419 CABC, OPEN GRADED NUMBER 2 VB 150. 000 35. 000 5250. 00
40204 ASPHALTI C MATERI AL FOCR TACK CO L 1107. 000 0.530 586. 71
40301 QWP, ASPHALTI C M XTURE MG 3018. 000 1.100 3319. 80
40501 ASPHALTI C MATERI AL FOR PLANT M MG 189. 000 160. 000 30240. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T MG 1145. 000 26. 900 30800. 50
40714 ASPHALTI C CONCRETE PAVEMENT, T MG 1873. 000 25. 450 47667. 85
41105 ASPHALTI C SURF, DRI VEWAYS & FI MG 86. 000 49. 690 4273. 34
41106 ASPHALTI C SURFACE, TEMPCRARY MG 177.000 40. 160 7108. 32
41509 CONCRETE PAVEMENT, 225 MM M 36695. 000 26. 580 975353. 10
41519 H E. S. CONCRETE PAVEMENT, 225 M2 7365. 000 33. 620 247611. 30
41621 CONCRETE PAVEMENT APPROACH SLA M2 477.000 96. 770 46159. 29
50201 CONCRETE MASONRY, BRI DGES VB 1131. 000 275. 000 311025. 00
50265 PROTECTI VE SURFACE TREATMENT M2 1411. 000 1.750 2469. 25
50504 H GH STRENGTH BAR STEEL REI NF. KG 22130. 000 1. 000 22130. 00
50511 COATED HI GH STR BAR STL REINF, KG 84465. 000 1.220 103047. 30
51121 STL PILE DEL & DRIVEN, HP 250M M 792. 000 58. 000 45936. 00

COLOLOOOLLO0LLL00L000

000

COLLOOOLLO0LLL00LO00

CO0O0O00000000000000000

. 000

©CO0000000000000000000



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518026

| TEM
NUMBER

61176

RCCP
RCCP

RCCP
RCCP
RCCP

, APRON ENDWALLS,
, APRON ENDWALLS,
RCCP, APRON ENDWALLS,
, APRON ENDWALLS,
, APRON ENDWALLS,
, APRON ENDWALLS,

300 W
375 W
600 MM
1200 WM
1500 wMm
1800 wMm

CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 900
CONCRETE Sl DEWALK, 150 MM
SLOPE PAVI NG, CRUSHED AGGREGAT

HEAVY RI PRAP

MEDI UM RANDOM RI PRAP

REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
MANHOLES, TYPE 1
MANHOLES, TYPE 3
MANHOLES, TYPE 5
I NLETS, TYPE 1

I NLETS, TYPE 3

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

MANHOLE COVERS, TYPE J- SPECI AL
MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE HM S
I NLET COVERS, TYPE B
INLET COVERS, TYPE HV &J

I NLET COVERS, TYPE HV &J-S
INLET COVERS, TYPE V

CONTRACT AND ESTI MATE ENG NEER

M

REPORT OF ALL BI DS RECEI VED

BI DDER NO 7
ESTI MATED UNI T
QUANTITY BID PRICE

40. 000 27.000
19. 640 55. 000
45. 000 60. 000
4.000 225. 000
4. 000 235. 000
44. 000 500. 000
17. 000 325. 000
2.000 350. 000
4. 000 450. 000
2.000 950. 000
2.000 1800. 000
1. 000 2400. 000
65. 000 29. 090
4401. 000 21.980
339. 000 36. 640
1096. 000 24.530
966. 000 18. 000
45. 000 40. 000
121. 000 38. 000
481. 300 100. 000
208. 250 100. 000
460. 320 130. 000
195. 310 330. 000
415. 440 640. 000
62. 710 825. 000
22.970 1200. 000
2.000 1500. 000
3. 000 2500. 000
9. 000 7500. 000
10. 000 500. 000
40. 000 500. 000
5. 000 300. 000
6. 000 300. 000
2.000 375. 000
11.000 375. 000
20. 000 375. 000
6. 000 375. 000
10. 000 375. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 8

UNI'T

Bl D PRI CE
RUBBERI ZED MEMBRANE WATERPROOF M2
CORRUGATED STEEL CULVERT PI PE, M
CORRUGATED STEEL CULVERT PI PE, M
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT Pl PE EACH
RCCP, CL 111, 1500 WM

COLOOOOEOO0LLO0OLO0000000O0000C000000

COLLOOOROO0LLO0OLO000O0000O00000000000

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 9

UNI'T
BI D PRI

COLOOOOLOO0LLO0OLO000O0000O00000000000

CE

COLLOOOLOO0LLO0OLO00000000000000000000



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518026

| TEM

NUMBER

61180
61182
61200
61407
61408
61433
61434
61611
61612
61632
61801
61910
62003
62202
62301
62401
62505
62702
62811
62812
62815
62816
62817
62819
62821
62832
62833
62842
62843
62905
63003
63009
63010
63013
63101
63402
63403
63410

Bl DDER NO 7
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
I NLET COVERS, TYPE HM EACH 6. 000 375. 000
ADJUSTI NG MANHOLE COVERS EACH 4.000 450. 000
Pl PE UNDERDRAI N, 100 WM M 140. 000 10. 000
STEEL THRI E BEAM STRUCTURE APP M 113. 520 91. 840
STEEL PLATE BEAM GUARD, CLASS M 358. 550 29. 520
ANCHOR ASSEMB FOR STEEL PLATE EACH 8. 000 65. 000
STL PLT BM GRD, SLOT RAI L TERM EACH 8. 000 1550. 000
CHAIN LINK FENCE, 1.5 M M 522. 000 25.550
CHAIN LINK FENCE, 1.8 M M 395. 000 23. 600
SALVAGED CHAI N LINK FENCE, 1.8 M 550. 000 9. 850
MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 1. 000
MOBI LI ZATI ON LS 1. 000 253749. 730
CONCRETE MEDI AN SLOPED NOSE M 129. 500 37. 660
ASPHALTI C SHOULDER RUMBLE STRI M 3688. 000 0. 660
CALClI UM CHLORI DE SURFACE TREAT MG 115. 000 265. 000
WATER KL 1500. 000 6. 200
SALVAGED TOPSQO L M 118073. 000 0. 900
MULCHI NG M 120853. 000 0. 100
ERCSI ON BALES, DELI VERED EACH 935. 000 4.000
ERCSI ON BALES, | NSTALLED EACH 935. 000 3. 000
SI LT FENCE, DELI VERED M 922. 000 3. 380
SI LT FENCE, | NSTALLED M 922. 000 3. 280
SI LT FENCE MAI NTENANCE M 922. 000 0. 010
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 3. 000 50. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 6. 000 10. 000
ERCSI ON MAT, DELI VERED, CLASS M 12817. 000 0.910
ERCSI ON MAT, | NSTALLED, CLASS M 12817. 000 0. 600
ERCSI ON MAT, DELIV, CLASS 111, M 1300. 000 3.770
ERCSI ON MAT, | NSTLD, CLASS 111 M 1300. 000 2. 250
FERTI LI ZER, TYPE B KG 4230. 000 0. 540
SEEDI NG, TEMPORARY KG 1771. 000 3. 300
SEEDI NG M XTURE NO. 20 KG 1086. 000 7.590
SEEDI NG M XTURE NO. 30 KG 295. 000 8. 250
SEEDI NG M XTURE NO 60 KG 95. 000 9. 000
SODDI NG M 11414. 000 2. 400
WOOD POSTS, 100 X 100 MM X 3.7 EACH 12. 000 36. 000
WOOD POSTS, 100 X 100 MM X 4.3 EACH 22.000 38. 000
WOOD POSTS, 100 X 150 MM X 3.7 EACH 20. 000 40. 000

253749.
4876.
2434

30475.
9300
106265.
12085
3740
2805.
3116.
3024
9
150.
60
11663
7690
4901.
2925.
2284
5844
8242.
2433.
855.
27393.
432.
836.
800.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 8

UNI'T

Bl D PRI CE

COLLOOOLOO00LLO0OLOO00O0000O00000000000

COLOOOOLOO0LLO0OLOO00O0000O00000000000

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 9

UNI'T
Bl D PRI

COLOOOOROO00LLO0OLO000O0000000000000000

CE

COLOOOOROO0LLO0OLO000O0000000000000000



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518026

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

WOCD PCSTS, 100 X 150 MM X 4.3 EACH
SIGNS, TYPE ||, REFLECTIVE M
OVERHEAD SI GN SUPPORT, STRUCTU LS
S-09- 008

FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 100 MM EPOX
PVMI MRKNG, CHANNELI ZI NG, 200
PVMI MRKNG, STOP LINE, 450 MM
PVMI MRKNG, CROSSWALK, 300 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 300 MM
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
TEMPCORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 MM REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONST STAKI NG, CRUSHED AGGR BA
CONST STAKI NG, CURB, GUTTER, A
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 450 X 600 M
PULL BOXES, STEEL, 600 X 900 M
JUNCTI ON BOXES, 200 X 200 X 20

TRAFFI C CCNTRCL: BARRI CADES, T

20

I LL g << g g TIZIZIZSR

gL
20

EACH

REPORT OF ALL BI DS RECEI VED

BI DDER NO 7
ESTI MATED UNI T

QUANTITY BID PRICE
33. 000 44. 000
57. 000 134. 950
1. 000 7500. 000
1. 000 10000. 000
56. 000 30. 000
1876. 000 0. 300
896. 000 1. 000
1078. 000 0. 250
1176. 000 0. 300
5964. 000 0. 600
661. 000 1.750
793. 000 1. 300
200. 000 2.000
13593. 000 1. 450
1208. 000 2.950
126. 000 25. 000
105. 000 13. 000
26. 000 136. 000
26. 000 140. 000
75. 000 13. 000
54. 000 12. 000
24.000 75. 000
500. 000 3. 000
545. 000 3. 000
1865. 400 2.000
4651. 000 1.750
4651. 000 1.750
5323. 000 2.000
751.500 10. 490
114.000 10. 710
68. 000 12. 360
404. 500 12. 880
474.200 9. 360
64. 100 15. 000
18. 000 340. 000
24. 000 372. 000
20. 000 265. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 8

UNI'T

Bl D PRI CE

COLOOOOLROO0LLO00LO000LO000O0000000

AMOUNT

COLOOOOROO0LLO0OLO000L0000C0000000

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 9

UNI'T
Bl D PRI

COLOOOOLOO0LLO0OLOO00L0000O0000000

CE

COLOOOOROO0LLO00LO000LO00OC0000000



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518026

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
65401 CONCRETE BASES, TYPE 1 EACH
65402 CONCRETE BASES, TYPE 2 EACH
65418 CONCRETE CONTROL CABI NET BASES EACH
65425 PEDESTAL BASES EACH

65430 TRNSFRWVR BASE STD, 288 MM BOLT EACH
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO M
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO M
65536 TRAFF SI GNAL CABLE, 21 CONDUCT M
65557 ELECTRI CAL WRE, TRAFFIC SI GNA M
65567 ELECTRICAL WRE, LIGHTING NO M
65580 LOOP DETECTOR LEAD I N CABLE M
65585 LOOP DETECTOR W RE M
65630 ELECTRI CAL SERVI CE, UNMETERED, LS
65703 POLES, TYPE 3 EACH
65732 TRAFFI C SI GNAL STDS, ALUM 4.0 EACH
65733 TRAFFIC SI GNAL STDS, ALUM 4.6 EACH
65803 TROVBONE ARMS, 6.1 M EACH
65804 TROVBONE ARMS, 7.6 M EACH
65826 TRAFFI C SI GNAL FACES, 3-300 MM EACH
65828 TRAFFI C SI GNAL FACES, 5-300 MM EACH
65829 TRAFFI C SI GNAL FACES, 3-300 MM EACH
65831 TRAFFI C SI GNAL FACES, 5-300 MM EACH
65836 BACKPLATES, 3 SECT, 300 MM SI G EACH
65838 BACKPLATES, 5 SECT, 300 MM SI G EACH
65850 TRAFFI C SI GNAL MOUNTI NG HARDWA LS
65903 LUM NAIRES, UTILITY, 150 W EACH
65926 LUM NAI RE ARMS, SI NGLE MEMBER, EACH
66501 SAW NG EXI STI NG PAVEMENT M
66502 SAW NG CONCRETE PAVEMENT, FULL M
90001 M SC M

90001A TRACK CLEARANCE FENCE
90001 M SC M

90001B, CONC. CURB & GUTTER, 4

G SPECI AL
90001 M SC M

90001C REI NFORCED CONCRETE PI P

IV, STORM SEVER, 2400 Mw+ SPECI
90002 M SC MR

REPORT OF ALL BI DS RECEI VED

BI DDER NO 7
ESTI MATED UNI T
QUANTITY BID PRICE

8. 000 325. 000

4. 000 390. 000

1. 000 494. 000

8. 000 145. 000

4. 000 200. 000
58. 000 2.200
70. 200 2.500
369. 000 5. 250
561. 000 0. 850
341. 000 0. 850
1426. 000 3. 400
1599. 600 1. 200
1. 000 550. 000

4. 000 1056. 000
2.000 220. 000

6. 000 228. 000

1. 000 680. 000

3. 000 840. 000

4. 000 324. 000

6. 000 328. 000
2.000 234. 000
2.000 328. 000

6. 000 68. 000

8. 000 72.000

1. 000 415. 000

4. 000 245. 000

4. 000 165. 000
100. 000 11. 000
14. 000 14. 000
145. 200 9. 000
518. 000 29.190
19. 050 1500. 000
550. 000 17. 040

2520
1296.
1968.
468.
656.
408.
576.
415.
980.
660.
1100
196.
1306.

15120

28575.

9372.

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 8

UNI'T

Bl D PRI CE

=

COOOOLPLOOOLO00LO000O0000C000R0
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 98

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99

PROPCSAL: 19990518026

90002A ERCSI ON MAT, DELI VERED, T

SPECI AL

90002 M SC M 550. 000 4.650 2557.50 0. 000 0. 00 0. 000
90002B ERCSI ON MAT, | NSTALLED, T
SPECI AL

90003 M SC VB 1131. 000 6. 000 6786. 00 0. 000 0.00 0. 000
90003A QWP, H GH PERFORMANCE R
CONCRETE MASONRY FOR BRI DGES

90004 M SC LS 1. 000 1500. 000 1500. 00 0. 000 0.00 0. 000
90004A QUTLET STRUCTURE MODI FI

90005 M SC EACH 1. 000 30000. 000 30000. 00 0. 000 0. 00 0. 000
90005A SPECI AL STRUCTURE #1

90005 M SC EACH 1. 000 30000. 000 30000. 00 0. 000 0.00 0. 000
90005B SPECI AL STRUCTURE #2

90005 M SC EACH 2.000 2000. 000 4000. 00 0. 000 0. 00 0. 000
90005C, REI NFORCED CONCRETE PI
750 WM X 1200 WM

90005 M SC EACH 1. 000 2500. 000 2500. 00 0. 000 0.00 0. 000
90005D, REI NFORCER CONCRETE PI
750 WM X 1500 WM

90005 M SC EACH 3. 000 2000. 000 6000. 00 0. 000 0. 00 0. 000
90005E LOVNER WATERVAI N

90005 M SC EACH 65. 000 75. 000 4875. 00 0. 000 0.00 0. 000
90005F I NLET PROTECTI ON, TYPE

90005 M SC EACH 20. 000 25. 000 500. 00 0. 000 0. 00 0. 000
90005G | NLET PROTECTION, TYPE

90005 M SC EACH 34. 000 32. 000 1088. 00 0. 000 0.00 0. 000
90005H I NLET PROTECTI ON, TYPE

90005 M SC EACH 7.000 200. 000 1400. 00 0. 000 0. 00 0. 000
90005J ADJUST WATER VALVE BOXE

90005 M SC EACH 2.000 150. 000 300. 00 0. 000 0.00 0. 000
90005K FOLDI NG STOP SI GN, 900M
(36 X 36-1NCH) TYPE Il REFLECT

90319 ABANDONI NG SEVEER M8 59. 800 120. 000 7176. 00 0. 000 0.00 0. 000

90365 QWP, BASE COURSES MG 38382. 000 0. 450 17271. 90 0. 000 0.00 0. 000

90410 QwWP, CONCRETE PAVEMENT M 44537. 000 0. 200 8907. 40 0. 000 0. 00 0. 000

90411 QwWP, PROFILE I NDEX | NCENTIVE, DOL 25354. 000 1. 000 25354. 00 0. 000 0. 00 0. 000

90412 QWP, PVMI STRENGTH | NCENTI VE, DQL 11758. 000 1. 000 11758. 00 0. 000 0.00 0. 000

90474 PREBORI NG STEEL PILING M 228. 000 255. 000 58140. 00 0. 000 0.00 0. 000

90502 QwP, BRDG STRGTH | NCENTI VE CON DOL 13572. 000 1. 000 13572. 00 0. 000 0. 00 0. 000

90590 PI PE GRATES EACH 9. 000 1700. 000 15300. 00 0. 000 0.00 0. 000

90779 SI GNAL CONTROLLER TRAI NI NG LS 1. 000 325. 000 325. 00 0. 000 0.00 0. 000

CELeLLoeeoo

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518026
Bl DDER NO 7 Bl DDER NO 8 Bl DDER NO 9

| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
90785 CONSTRUCTI ON STAKI NG, PI PE CUL EACH 6. 000 100. 000 600. 00 0. 000 0. 00 0. 000 0. 00
90786 CONSTRUCTI ON STAKI NG, CONCRETE M 4651. 000 1.750 8139. 25 0. 000 0. 00 0. 000 0. 00
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 1. 000 7028. 000 7028. 00 0. 000 0. 00 0. 000 0. 00
90905 POLYSTYRENE | NSULATI ON BOARD, M2 42.000 30. 000 1260. 00 0. 000 0. 00 0. 000 0. 00

PROPCSAL TOTAL....... 5236860. 01 0.00 0. 000



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518028

STATE PRQJECT(S): 1000- 04- 98

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

ESTI MATED
QUANTI TY

LOCATI ON

DI STRI CTW DE

DI STRI CTW DE

Bl DDER NO 2

UNIT
BI D PRI CE

COUNTY
DI STRI CT- W DE SPECI AL PAVEMENT MARKI NG
VARI QUS H GHWAYS

PAGE:

100

LETTI NG DATE: 05/18/99

BIDDER NO 1 CENTURY FENCE CO.

Bl DDER NO 2 SWANSTON EQUI PMENT COMPANY
| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
61910 MOBI LI ZATI ON LS
64301 TRAFFI C CONTROL LS

64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F
64618 PVMI' MRKNG, CHANNELI ZING 8-IN L. F
64642 REMOVI NG PAVEMENT MARKI NGS L.F
64702 PVMI' MRKNG, RAI LROAD CROSSI NGS EACH
64710 PVMI MRKNG, STOP LINE, 18-INCH L. F
64730 PAVEMENT MARKI NG, ARROWS, TYPE EACH
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F.
64778 PAVEMENT MARKI NG CURB, EPOXY L.F
64793 REMOVI NG PAVEMENT MARKI NGS, AR EACH
64794 REMOVI NG PAVEMENT MARKI NGS, SY EACH

R/ R CRCSSI NG
64795 REMOVI NG PAVEMENT MARKI NGS, WO EACH
90030 M SC L.F

90030A, PAVEMENT MARKI NG, RUMB

51. 000
14.000
1694. 000
10380. 000
60. 000
23. 000

14. 000
1453. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
5000. 000 5000. 00
4500. 000 4500. 00
1. 400 11284. 00
2.370 81101. 40
1.770 101608. 62
650. 000 14950. 00
7. 400 12365. 40
149. 000 1341. 00
133. 000 6783. 00
135. 000 1890. 00
6. 350 10756. 90
7.160 74320. 80
53. 000 3180. 00
372. 000 8556. 00
54. 000 756. 00
5.310 7715. 43
346108. 55

150. 000

625. 000

70. 000
18. 000

382490

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

PROPCSAL: 19990518029
STATE PRQJECT(S): 1059- 20- 73
1600- 20- 71
BIDDER NO 1: MJSSON BROS., |NC.
| TEM
NUMBER | TEM DESCRI PTI ON UNIT
20102 CLEARI NG 25MM
20105 GRUBBI NG 25MV
20301 REMOVI NG OLD CULVERT, STATION LS
0+567. 6
20302 REMOVI NG OLD CULVERT, STATION LS
0+598
20401 REMOVI NG PAVEMENT MR
20402 REMOVI NG ASPHALTI C SURFACE MR
20405 REMOVI NG CURB AND GUTTER M
20406 REMOVI NG CONCRETE SI DEWALK MR
20409 REMOVI NG SURFACE DRAI NS EACH
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20419 REMOVI NG ASPHALTI C SURFACE, BU M2
20421 REMOVI NG ASPHALTI C SURFACE, M MG
20494 ABANDONI NG CULVERT Pl PES EACH
20503 UNCLASSI FI ED EXCAVATI ON B
20801 BORROW EXCAVATI ON B
21302 FI NI SH NG ROADWAY, PRQJECT LS
1059- 20- 73
21303 FI NI SH NG ROADWAY, PRQJECT LS
1600- 20- 71
30404 CRUSHED AGGREGATE BASE COURSE MG
30810 BASE PATCHI NG, ASPHALTI C MR
40204 ASPHALTI C MATERI AL FOR TACK CO L
40301 QWP, ASPHALTI C M XTURE NG
40501 ASPHALTI C MATERI AL FOR PLANT M MG
40713 ASPHALTI C CONCRETE PAVEMENT, T MG
41605 CONCRETE DRI VEWAY, 150 MM MR
52264 RCCP, APRON ENDVALLS, 600 MM  EACH

ESTI MATED
QUANTI TY

158.
539.
895.
588.
. 000
. 000
. 000

75.
1025.
. 000
756.
249.
. 000

768.
239.
1084
1458.
. 300
1458.
341.
. 000

. 000

600
000
000
000

400
000

000
000

. 000

000
000
000
000

000
600

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000

. 500
. 000
. 000
. 500
. 000
. 000
. 000
. 500
. 000
. 000
. 800
. 550
. 000

. 000

. 470
. 500
. 290
. 550
. 000
. 000
. 000
. 000

LOCATI ON 58/ SHAWANO

200.

555.
1078.
8055.
2058.

250.

250.

400.
2752.

11275

600.
6652.
2626.
1000

1200

5736.
8723.
314.
801.
13968
34992.
9564
565.

PAGE:

101

LETTI NG DATE: 05/18/99

COUNTY
GRAND AVE. ,
USH 45

SHAWANO COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00

VI LLAGE OF W TTENBERG

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518029

| TEM
NUMBER

64303

64313
64318
64321
64326

| TEM DESCRI PTI ON

CONCRETE CURB, TYPE A
CONCRETE CURB AND GUTTER, 750
CONCRETE SI DEWALK, 125 MM
CONCRETE STEPS

REI NF CONC PI PE, CLASS

I,
REI NF CONC PIPE, CLASS IIl, SS
I,

REI NF CONC PI PE, CLASS
RELAI D STORM SEVER, 450 MM
MANHOLES, TYPE 1

I NLETS, TYPE 3

I NLETS, TYPE 8

MANHOLE COVERS, TYPE L
MANHOLE COVERS, TYPE M

I NLET COVERS, TYPE H

I NLET COVERS, TYPE MS
ADJUSTI NG VANHOLE COVERS
ADJUSTI NG | NLET COVERS

MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 40
SODDI NG

FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL, PRQIECT
1059- 20- 73

TRAFFI C CONTROL, PRQIECT
1600- 20- 71

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTRCL

TRAFFI C CONTROL, SI GNS

" BARRI CADES, T
TRAFFI C CONTROL, \WARNI NG LI GHT

CONTRACT AND ESTI MATE ENG NEER

LS

DAYS
DAYS
DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

3440.

640.
2240.
1840.

. 000

000
000
000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

-000
. 000
350
1000

. 150
. 500

1800.

6736.
3500.
500.

500.

1204.
640.
336.
920.

Bl DDER NO 2

UNI'T
BI D PRI CE

e

COOOOLLOOO0LLOOOOLL00O0000RL0000R

ceeo

000

000
000
000
000

e

COOOOOLLO0LLOOOOLL00O0000R0000R

ceeo

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

e

COOOOOLOO0LLLOOOOL00O0000RL0000R

ceeo

000

000
000
000
000

e

COOOOLLLOOLLOOOOOL00O0000R0000R

ceeo



DATE 08/20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518029

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

PAGE:

103

LETTI NG DATE: 05/18/99

Bl DDER NO 3
UNI'T
Bl D PRI CE

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT
64626 PVMI MRKNG, SAME DAY, 100 M M 1441. 000 3. 600 5187. 60
64782 PAVEMENT MARKI NG, CURB RAMP, E M 48. 000 7. 450 357. 60
64901 TEMPORARY PAVEMENT MARKING 10 M 1360. 000 1.270 1727. 20
66501 SAW NG EXI STI NG PAVEMENT M 779. 000 3. 600 2804. 40
66502 SAW NG CONCRETE PAVEMENT, FULL M 907. 000 5. 750 5215. 25
90002 M SC M 2105. 000 3. 000 6315. 00
90002A PULVERI ZED TOPSO L

90591 TEMPORARY COVER PLATES EACH 10. 000 50. 000 500. 00

PROPCSAL TOTAL....... 299419. 95



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518030

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1152-07-72

TYPE OF WORK

EDWARD KRAEMER & SONS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
LUNDA CONSTRUCTI ON COVPANY
I NC.

PAGE:

104

LETTI NG DATE: 05/18/99

LOCATI ON 42/ OCONTO COUNTY

SUAM CO - ABRAMS
USH 41
OCONTO COUNTY

50642

51121
51407
51605
60305
60308
60405
60602
61406

EXCAVATI ON FOR STRUCTURES, BRI
B-42-67

EXCAVATI ON FOR STRUCTURES, BRI
B-42- 68

EXCAVATI ON FOR STRUCTURES, BRI
B-42-69

STRUCTURE BACKFI LL

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 71
PRESTRESSED G RDER, | TYPE, 13
HI GH STRENGTH BAR STEEL REI NF
COATED Hl GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 42- 67

STEEL DI APHRAGVS, STRUCTURE
B-42-68

STEEL DI APHRAGVS, STRUCTURE
B-42- 69

STL PILE DEL & DRI VEN, HP 250M
FLOOR DRAINS, TYPE H

RUBBERI ZED MEMBRANE WATERPROOF
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG, CRUSHED AGGREGAT
HEAVY Rl PRAP

ANCHORAGES FOR STEEL PLATE BEA

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE
1. 000 10000. 000
1. 000 10000. 000
1. 000 20000. 000
864. 000 15. 000
1150. 000 333. 000
2720. 000 3. 000
224.000 250. 000
984. 200 280. 000
13120. 000 0. 880
91105. 000 1.100
65. 000 45. 000
36. 000 500. 000
16. 000 500. 000
12. 000 280. 000
1459. 000 50. 000
2.000 500. 000
48. 000 15. 000
414. 000 18. 000
414. 000 9. 000
660. 000 15. 000
180. 000 45. 000
12. 000 55. 000

3360

72950

1000

720.
7452.
3726.
9900
8100

660.

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
8000. 000 8000. 00
8000. 000 8000. 00
60000. 000 60000. 00
12. 000 10368. 00
360. 000 414000. 00
3. 250 8840. 00
190. 000 42560. 00
250. 000 246050. 00
1.100 14432. 00
1.200 109326. 00
50. 000 3250. 00
275. 000 9900. 00
290. 000 4640. 00
190. 000 2280. 00
43. 000 62737.00
1750. 000 3500. 00
30. 000 1440. 00
24.000 9936. 00
12.500 5175. 00
18. 500 12210. 00
48. 000 8640. 00
50. 000 600. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
5400. 000 5400. 00
3300. 000 3300. 00
56000. 000 56000. 00
20. 000 17280. 00
463. 000  532450. 00
2.000 5440. 00
195. 000 43680. 00
239.000  235223.80
1. 050 13776. 00
1.180 107503. 90
30. 000 1950. 00
315. 000 11340. 00
315. 000 5040. 00
200. 000 2400. 00
65. 000 94835. 00
630. 000 1260. 00
55. 000 2640. 00
19. 000 7866. 00
7.250 3001. 50
12. 000 7920. 00
53. 000 9540. 00
60. 000 720. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518030

| TEM

NUMBER

90004

90501
90502
90656

| TEM DESCRI PTI ON

CHAIN LI NK FENCE, 2.4 M
MOBI LI ZATI ON

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE
FI ELD OFFI CE, TYPE C
TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
" WARNI NG LI GHT

TRAFFI C CONTRCL
TRAFFI C CONTROL, SI GNS

GEOTEXTI LE FABRI C, TYPE HR

M SC

90004A, CONSTRUCTI ON STAKI NG

B-42-67, SPECI AL
M SC

90004B CONSTRUCTI ON STAKI NG, S

B-42- 68, SPECI AL
M SC

90004C, CONSTRUCTI ON STAKI NG,

B-42-69, SPECI AL

CONTRACT AND ESTI MATE ENG NEER

LS

QW READY M XED CONC MASONRY F M3
QWP, BRDG STRGTH | NCENTI VE CON DOL

TURBI DI TY BARRI ERS

M

PROPCSAL TOTAL

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

5742.
3828.
6380
7656.

370.

1150
13800
600.

. 000

000
000
000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
147.000 10878. 00
25000. 000 25000. 00
3. 250 2600. 00
3. 250 2600. 00
1. 000 800. 00
1000. 000 1000. 00
4800. 000 4800. 00
0. 300 1722. 60
0. 500 1914. 00
0. 200 1276. 00
0. 450 3445. 20
2.000 740. 00
1000. 000 1000. 00
1000. 000 1000. 00
1000. 000 1000. 00
9. 000 10350. 00
1. 000 13800. 00
24. 000 14400. 00
1122525. 90

PAGE:

105

LETTI NG DATE: 05/18/99

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
147.000 10878. 00
89800. 000 89800. 00
3. 000 2400. 00
3. 000 2400. 00
0. 300 240. 00
1200. 000 1200. 00
500. 000 500. 00
0. 300 1722. 60
0. 500 1914. 00
0. 200 1276. 00
0. 450 3445. 20
3. 500 1295. 00
1200. 000 1200. 00
1200. 000 1200. 00
1200. 000 1200. 00
16. 000 18400. 00
1. 000 13800. 00
23. 000 13800. 00
1212554. 80

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
147.000 10878. 00
136300. 000 136300. 00
3. 000 2400. 00
3. 000 2400. 00
0. 300 240. 00
500. 000 500. 00
4900. 000 4900. 00
0. 300 1722. 60
0. 500 1914. 00
0. 200 1276. 00
0. 450 3445. 20
2.500 925. 00
2200. 000 2200. 00
1400. 000 1400. 00
1800. 000 1800. 00
21.000 24150. 00
1. 000 13800. 00
23. 000 13800. 00
1392617. 00



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518031

STATE PROJECT(S): 1480-04-72 LOCATI ON

TYPE OF WORK:

R NO 1 LUNDA CONSTRUCTI ON COVPANY
R NO 2 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3 ZENI TH TECH., | NC
R NO 4 EDWARD KRAEMER & SONS, | NC.
R NO 5 RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 1
ESTI MATED UNI'T

| TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 7500. 000 7500. 00
B-5-321
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 7500. 000 7500. 00
B- 5- 323
STRUCTURE BACKFI LL VB 570. 000 10. 000 5700. 00
CONCRETE MASONRY, BRI DGES VB 724.000 305. 000 220820. 00
PROTECTI VE SURFACE TREATMENT M2 1510. 000 3. 150 4756. 50
PRESTRESSED G RDER, | TYPE, 13 M 424.000 231. 000 97944. 00
HI GH STRENGTH BAR STEEL REI NF. KG 7475. 000 1. 000 7475. 00
COATED HI GH STR BAR STL REI NF, KG 64230. 000 1.150 73864. 50
NON- LAM NATED ELASTOMERI C BEAR EACH 24. 000 50. 000 1200. 00
STEEL DI APHRAGVS, STRUCTURE EACH 12. 000 425. 000 5100. 00
B-5-321
STEEL DI APHRAGVS, STRUCTURE EACH 12. 000 425. 000 5100. 00
B- 5- 323
STL PILE DEL & DRIVEN, HP 250M M 700. 000 41. 000 28700. 00
RUBBERI ZED MEMBRANE WATERPROOF M2 32. 000 25. 000 800. 00
STL APRON ENDW. FOR CLVRT Pl PE EACH 1. 000 250. 000 250. 00
Rl PRAP VB 1. 000 50. 000 50. 00
INLETS, TYPE 1 EACH 2.000 250. 000 500. 00
INLET COVERS, TYPE V EACH 2.000 250. 000 500. 00
Pl PE UNDERDRAI N, 450 MM M 18. 288 30. 000 548. 64
ANCHOR ASSEMB FOR STEEL PLATE EACH 7.000 50. 000 350. 00
MOBI LI ZATI ON LS 1. 000 40000. 000 40000. 00
SODDI NG M 4.100 100. 000 410. 00
FI ELD OFFICE, TYPE C LS 1. 000 1200. 000 1200. 00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

05/ BROAN
STH 54 -
STH 57

COUNTY

PAGE:

106

LETTI NG DATE: 05/18/99

DYCKESVI LLE ROAD

BROWN COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

15000

15000

12

325.
3
295.
0

0
55.
500.

500.

53.
15.
150.
100.
500.
250.
9
55.
25000

5
1000

. 000
000

. 000
000
000
000
850
950
000
000

000

000
000
000
000
000
000
000
000
000
. 000
. 000

1000.

25000.

1000

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
3500. 000 3500. 00
3500. 000 3500. 00
18. 000 10260. 00
341.000 246884. 00
2.000 3020. 00
250. 000 106000. 00
1.150 8596. 25
1.200 77076. 00
45. 000 1080. 00
525. 000 6300. 00
525. 000 6300. 00
56. 000 39200. 00
18. 000 576. 00
150. 000 150. 00
200. 000 200. 00
450. 000 900. 00
235. 000 470. 00
85. 000 1554. 48
75.000 525. 00
80000. 000 80000. 00
100. 000 410. 00
1500. 000 1500. 00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518031

| TEM

NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 2
UNI'T
BI D PRI CE

PAGE: 107

LETTI NG DATE: 05/18/99

90005

90474
90501
90502

| TEM DESCRI PTI ON UNI'T
GEOTEXTI LE FABRIC, TYPE R M
M SC M
90002A, SLOPE PAVI NG, BREAKER
M SC EACH
90005A, TEMPORARY SURFACE DRAI
I NLET TYPE
M SC EACH

90005B, TEMPORARY SURFACE DRAI
TYPE

PREBORI NG STEEL PI LI NG M
QW READY M XED CONC MASONRY F M3
QWP, BRDG STRGTH | NCENTI VE CON DOL

1. 000

22.000
724.000
8688. 000

PROPCSAL TOTAL.......

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
35. 000 91.00
13. 000 6656. 00
400. 000 400. 00
300. 000 300. 00
60. 000 1320. 00
16. 000 11584. 00
1. 000 8688. 00
539307. 64

500. 000

45. 000
9. 000
1. 000

500.

990.
6516.
8688.

573221.

00

00

00

54

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
15. 000 39. 00
23. 000 11776. 00
1250. 000 1250. 00
1250. 000 1250. 00
550. 000 12100. 00
11. 000 7964. 00
1. 000 8688. 00
641068. 73



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518031

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T
BI D PRI

CE

LETTI NG DATE: 05/18/99

PAGE:

Bl DDER NO 6
UNI'T
Bl D PRI CE

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: PHEI FER BROTHERS CONSTRUCTI ON COVMPANI ES
BIDDER NO 3: ZENITH TECH., INC
BI DDER NO 4: EDWARD KRAEMER & SONS, | NC
BI DDER NO 5: RUZI C CONSTRUCTI ON CO., | NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 6400. 000
B-5-321
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 6400. 000
B- 5- 323
21001 STRUCTURE BACKFI LL VB 570. 000 22.000
50201 CONCRETE MASONRY, BRI DGES VB 724.000 435. 000
50265 PROTECTI VE SURFACE TREATMENT M2 1510. 000 2.000
50307 PRESTRESSED G RDER, | TYPE, 13 M 424.000 215. 000
50504 H GH STRENGTH BAR STEEL REI NF. KG 7475. 000 1.140
50511 COATED HI GH STR BAR STL REINF, KG 64230. 000 1.290
50626 NON-LAM NATED ELASTOVERI C BEAR EACH 24. 000 30. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 12. 000 350. 000
B-5- 321
50641 STEEL DI APHRAGVS, STRUCTURE EACH 12. 000 350. 000
B- 5- 323
51121 STL PILE DEL & DRIVEN, HP 250M M 700. 000 61. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF M2 32. 000 54. 000
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 1. 000 150. 000
60601 RI PRAP VB 1. 000 250. 000
61121 | NLETS, TYPE 1 EACH 2. 000 750. 000
61176 | NLET COVERS, TYPE V EACH 2.000 300. 000
61206 PI PE UNDERDRAI N, 450 MM M 18. 288 75. 000
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 7.000 58. 000
61910 MOBI LI ZATI ON LS 1. 000 67900. 000
63101 SODDI NG M 4.100 95. 000
64220 FIELD OFFICE, TYPE C LS 1. 000 500. 000
64505 GEOTEXTILE FABRIC, TYPE R M 2.600 32. 000
90002 M SC M 512. 000 8. 000
90002A, SLOPE PAVI NG, BREAKER
90005 M SC EACH 1. 000 2000. 000

90005A, TEMPORARY SURFACE DRAI
I NLET TYPE

4200.

42700.
1728.
150.
250.
1500.
600.
1371.
406.
67900.
389.
500.

4096.

2000.

15000

15000.

15

335.
2.
350.
1.

1.
75.
750.

750.

60.
40.
200.
250.
750.
350.
105.
100.
75000.
95.
2500.
32.
25.

2500.

. 000

000

. 660
000
750
000
410
460
000
000

000

000
000
000
000
000
000
000
000
000
000
000
000
000

000

9000.

42000.
1280.
200.
250.
1500.
700.
1920.
700.
75000.
389.
2500.

12800.

2500.

e

o

CeLooeeo

COLOOLLLO0CL0o

000

000
000
000
000
000
000

000

000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

e

e

Ceoooeeo

e e e e e e e



DATE 08/ 20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518031

Bl DDER NO 5
UNI'T
Bl D PRI CE

LETTI NG DATE: 05/18/99

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
90005 M SC EACH 1. 000 3000. 000

90005B, TEMPORARY SURFACE DRAI

TYPE
90474 PREBORI NG STEEL PI LI NG M 22.000 52. 000
90501 QW READY M XED CONC MASONRY F M3 724.000 22.000
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 8688. 000 1. 000

PROPCSAL TOTAL. .. ...

3000. 00

1144.00
15928. 00
8688. 00

687392. 50

2500. 000

600. 000
30. 000
1. 000

13200. 00
21720. 00
8688. 00

746065. 19



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518032

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 110

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

STATE PROJECT(S): 1500-17-71 LOCATI ON

TYPE OF WORK: ASPHALTI C SURFACI NG

LETTI NG DATE: 05/18/99

08/ CALUVET COUNTY
SOUTH ONEI DA STREET
USH 10

CLAUMET COUNTY

BI DDER NO 1: NORTHEAST ASPHALT, | NC
BIDDER NO 2: MCC, |INC
Bl DDER NO 1

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT
20401 REMOVI NG PAVEMENT S.Y 683. 200 10. 000 6832. 00
20405 REMOVI NG CURB AND GUTTER L.F 6. 000 3. 000 18. 00
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y. 578. 000 8. 860 5121. 08
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 735. 000 4.260 3131.10
21301 FI NI SHI NG ROADWAY LS 1. 000 3088. 000 3088. 00
30709 CONCRETE BASE COURSE, 9-INCH S.Y. 634. 400 28. 000 17763. 20
30820 BASE PATCHI NG, CONCRETE S.Y 527. 000 40. 000 21080. 00
30822 SPECI AL HE STRENGTH BASE PATCH S.Y. 21. 900 65. 000 1423. 50
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2352. 000 0. 900 2116. 80
40301 QWP, ASPHALTI C M XTURE TON 8387. 000 0. 350 2935. 45
40501 ASPHALTI C MATERI AL FOR PLANT M TON 504. 000 140. 000 70560. 00
40712 ASPHALTI C CONCRETE PAVEMENT, T TON 8387. 000 16. 200 135869. 40
41653 PAVEMENT TI ES EACH 888. 000 7.000 6216. 00
41654 DOWEL BARS EACH 1820. 000 7.000 12740. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F 6. 000 12. 000 72.00
61180 | NLET COVERS, TYPE HM EACH 1. 000 290. 000 290. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 37. 000 230. 000 8510. 00
61910 MOBI LI ZATI ON LS 1. 000 4200. 000 4200. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 2000. 000 2000. 00
64301 TRAFFI C CONTROL LS 1. 000 1000. 000 1000. 00
64313 TRAFFI C CONTROL, DRUMS DAYS  29577. 000 0. 700 20703. 90
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 828. 000 0. 650 538. 20
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1656. 000 0. 200 331. 20
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1288. 000 0. 200 257. 60
64326 TRAFFI C CONTROL, SI GNS DAYS 1924. 000 0. 550 1058. 20
64618 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F 150. 000 0. 800 120. 00
64626 PVMI MRKNG, SAME DAY, 4-INCH, L.F 20330. 000 0. 480 9758. 40
64706 PVMI' MRKNG, STOP LINE, 12-INCH L.F 128. 000 7.000 896. 00
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F 470. 000 4.100 1927. 00

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
10. 000 6832. 00 0. 000 0.00
3. 000 18. 00 0. 000 0. 00
16. 500 9537. 00 0. 000 0. 00
16. 500 12127.50 0. 000 0. 00
4500. 000 4500. 00 0. 000 0.00
28. 000 17763. 20 0. 000 0.00
40. 000 21080. 00 0. 000 0. 00
65. 000 1423. 50 0. 000 0. 00
1. 000 2352. 00 0. 000 0.00
0. 350 2935. 45 0. 000 0.00
145. 000 73080. 00 0. 000 0. 00
21.700 181997. 90 0. 000 0.00
7.000 6216. 00 0. 000 0.00
7.000 12740. 00 0. 000 0.00
12. 000 72.00 0. 000 0. 00
290. 000 290. 00 0. 000 0. 00
230. 000 8510. 00 0. 000 0.00
15500. 000 15500. 00 0. 000 0.00
3500. 000 3500. 00 0. 000 0. 00
1500. 000 1500. 00 0. 000 0. 00
0. 700 20703. 90 0. 000 0.00
0. 650 538. 20 0. 000 0.00
0. 200 331. 20 0. 000 0. 00
0. 200 257. 60 0. 000 0. 00
0. 550 1058. 20 0. 000 0.00
0. 800 120. 00 0. 000 0.00
0. 480 9758. 40 0. 000 0.00
7.000 896. 00 0. 000 0.00
4.100 1927. 00 0. 000 0.00



DATE 08/ 20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518032

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

Bl DDER NO 1

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 34. 000 122. 000 4148. 00
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 2. 000 125. 000 250. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 6600. 000 0. 300 1980. 00
66501 SAW NG EXI STI NG PAVEMENT L.F. 449. 000 0.700 314. 30
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 6181. 000 1. 500 9271. 50
90005 M SC EACH 3. 000 310. 000 930. 00

90005A ADJUSTI NG LANDVARK MONU
90033 M SC S Y. 48. 800 45. 000 2196. 00

90033A S. H E. S CONCRETE BASE C

9- 1 NCH

PROPCSAL TOTAL. . ..... 359646. 83

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
122. 000 4148. 00
125. 000 250. 00
0. 440 2904. 00
0.700 314. 30
1.500 9271.50
175. 000 525. 00
45. 000 2196. 00
437173. 85

.00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518033

STATE PRQJECT(S): 4430- 05- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: NORTHEAST ASPHALT, | NC

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

ESTI MATED
QUANTI TY

Bl DDER NO 1

UNI'T
BI D PRI CE

PAGE:

112

LETTI NG DATE: 05/18/99

REMOVI NG PAVEMENT S.Y
REMOVI NG ASPHALTI C SURFACE, BU S. Y
REMOVI NG ASPHALTI C SURFACE, M S. Y
PREP OF FOUNDATI ON FOR ASPHALT LS

PREP OF FOUNDATI ON FOR ASPHALT STA.
FI NI SHI NG ROADVWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QW, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

MOBI LI ZATI ON LS
WATER MGAL
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, SI GNS DAYS

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, SAME DAY, 4-1NCH,
TEMPORARY PAVEMENT MARKI NG 4-
SAW NG EXI STI NG PAVEMENT

15260. 000
6814. 000
25020. 000
1377.000
25020. 000
1. 000
153. 000
1. 000

1. 000
240. 000
44.000
1772. 000
74243. 000
20880. 000
14334. 000
1220. 000

LOCATI ON 15/ DOOR COUNTY
SCL - S. JCT. STH 57
STH 42
DOOR COUNTY
Bl DDER NO 2
UNI T
AMOUNT BI D PRI CE AMOUNT
12369. 00 0. 000 0.00
12750. 68 0. 000 0.00
4037. 60 0. 000 0.00
2400. 00 0. 000 0.00
2138.50 0. 000 0.00
1500. 00 0. 000 0.00
114450. 00 0. 000 0.00
6814. 00 0. 000 0. 00
10008. 00 0. 000 0. 00
206550. 00 0. 000 0.00
420336. 00 0. 000 0.00
13500. 00 0. 000 0.00
3060. 00 0. 000 0. 00
2500. 00 0. 000 0.00
1500. 00 0. 000 0.00
144.00 0. 000 0.00
88. 00 0. 000 0. 00
1329. 00 0. 000 0.00
22272.90 0. 000 0.00
18792. 00 0. 000 0.00
5733. 60 0. 000 0. 00
1342. 00 0. 000 0.00
863615. 28 0. 00

Bl DDER NO 3

UNI T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518034

STATE PRQJECT(S): 4991- 00- 65

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 113

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

LOCATI ON

LETTI NG DATE: 05/18/99

36/ VANl TOWOC COUNTY

MENASHA AVE., CITY OF MANI TOAOC
CTH P

MANI TOADC COUNTY

BIDDER NO 1: VI NTON CONSTRUCTI ON COVPANY

BI DDER NO 2: JAMES CAPE & SONS CO

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG 1. D.
20105 GRUBBI NG I.D.
20401 REMOVI NG PAVEMENT S Y.
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE S| DEWALK S.Y
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20501 COWVMON EXCAVATI ON cCY
21301 FI NI SHI NG ROADWAY LS
30408 SALVAGED CRUSHED AGGREGATE BAS TON
30424 SALVAGED ASPHALTI C PAVEMENT, B TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON
41010 SALVAGED ASPHALTI C PAVEMENT TON
41508 CONCRETE PAVEMENT, 8-1NCH S.Y
41518 H E. S. CONCRETE PAVEMENT, 8-IN S.Y.
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y
41653 PAVEMENT TI ES EACH
41665 CONCRETE PAVEMENT GAPS EACH
52260 RCCP, APRON ENDWALLS, 12-1NCH CH
60123 CONCRETE CURB AND GUTTER, 30-1 L.F
60133 CONCRETE CURB AND GUTTER, 30-1 L.F
60204 CONCRETE S| DEWALK, 4-1 NCH S.F
60825 REINF CONC PIPE, CLASS IIl, SS L.F
60829 REINF CONC PIPE, CLASS IIl, SS L.F
60831 REINF CONC PIPE, CLASS IIl, SS L.F
60833 REINF CONC PIPE, CLASS IIl, SS L.F
60834 REINF CONC PIPE, CLASS IIl, SSL.F
61110 MANHOLES, TYPE 1 EACH

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
12. 000 96. 00
12. 000 96. 00
2.100 5397. 00
2. 400 27012. 00
4. 800 3264. 00
375. 000 9000. 00
170. 000 4250. 00
7.200 133488. 00
6000. 000 6000. 00

8. 000 1136. 00
1000. 000 8000. 00
355. 000 355. 00
6. 800 76636. 00
14.000 280. 00
1.970 15543. 30

25. 000 1050. 00
57. 000 7866. 00

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
25. 000 200. 00 0. 000 0.00
25. 000 200. 00 0. 000 0. 00
2.500 6425. 00 0. 000 0. 00
2.100 23635. 50 0. 000 0.00
5. 400 3672. 00 0. 000 0.00
400. 000 9600. 00 0. 000 0.00
185. 000 4625. 00 0. 000 0. 00
7.570 140347. 80 0. 000 0. 00
5200. 000 5200. 00 0. 000 0.00
6. 800 97308. 00 0. 000 0.00
5. 200 24804. 00 0. 000 0. 00
170. 000 850. 00 0. 000 0.00
82. 000 6560. 00 0. 000 0.00
2.600 12402. 00 0. 000 0.00
19. 630 583599. 90 0. 000 0. 00
27.060 24597. 54 0. 000 0. 00
25.500 49342. 50 0. 000 0.00
7.500 1065. 00 0. 000 0.00
1000. 000 8000. 00 0. 000 0. 00
375. 000 375. 00 0. 000 0. 00
7.060 79566. 20 0. 000 0.00
20. 000 400. 00 0. 000 0.00
2. 450 19330. 50 0. 000 0.00
26. 250 1102. 50 0. 000 0. 00
59. 250 8176. 50 0. 000 0.00
66. 820 22050. 60 0. 000 0.00
78. 580 125099. 36 0. 000 0.00
85. 730 57610. 56 0. 000 0.00
1500. 000 19500. 00 0. 000 0.00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518034

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
MANHOLES, TYPE 3 EACH
I NLETS, TYPE 3 EACH
MANHOLE COVERS, TYPE J EACH
INLET COVERS, TYPE H EACH
ADJUSTI NG MANHOLE COVERS EACH
MOBI LI ZATI ON LS

CONCRETE MEDI AN SLOPED NOSE S. F.
CALCI UM CHLORI DE SURFACE TREAT TON

WATER MGAL
TOPSO L S.Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
FERTI LI ZER, TYPE B CWr
SEEDI NG M XTURE NO 10 LB.
SODDI NG S Y.
SHRUBS, EACH
SPI REA, ANTHONY WATERER, 3 FT.

HEI GHT

WOCD PCSTS, 4X4-1NCH X 10-FT. EACH
WOCD PCSTS, 4X4-1NCH X 14-FT. EACH

SIGNS, TYPE ||, REFLECTIVE S. F.
MOVI NG SIGNS, TYPE 11 EACH
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SVALL SI GN SUPPORTS  EACH
MOVI NG SVALL SI GN SUPPORTS EACH
FI ELD OFFICE, TYPE C LS

TRAFFI C CONTRCL LS

TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
PAVEMENT MARKI NG 4-1NCH, EPOX L. F.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

PRPOONEGE

000
000
540
000
000
000
000
000

. 000
14050.
11430.
18290.
12810.
10240.
6.

6.
5155.

000
000
000
000
000
000
000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

100900.
4.

200.

15.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 350
. 500
. 200

150
500
000

. 000
. 820

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
3300. 000 36300. 00
580. 000 22040. 00
225. 000 5175. 00
325. 000 12350. 00
275. 000 6050. 00
65000. 000 65000. 00
5. 000 725. 00
750. 000 16650. 00
16. 000 1248. 00
2. 960 15702. 80
3. 000 75. 00
3. 000 75. 00
1. 000 50. 00
200. 000 800. 00
200. 000 800. 00
30. 000 315. 00
9. 000 675. 00
3. 000 15915. 00
200. 000 3000. 00
42.000 42.00
46. 000 230. 00
15. 000 473.10
25. 000 50. 00
20. 000 120. 00
20. 000 60. 00
25. 000 25.00
8500. 000 8500. 00
2500. 000 2500. 00
0. 350 4917.50
0. 500 5715. 00
0. 200 3658. 00
0. 150 1921. 50
0. 500 5120. 00
25. 000 150. 00
10. 000 60. 00
0. 820 4227.10

Bl DDER NO 3

UNI'T
Bl D PRI CE

COLOOLLLOOLLLO00CR000

©CO00O00000000000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

COLOOLLLOOLLLO0R000

COLLOOLELLOo0LeL00ee



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE-

PROPOSAL :

| TEM
NUMBER

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

SAW NG
SAW NG
M SC
90005A
M SC
900058
M SC
90005C
SYSTEM
M SC
90005D
M SC
90005E
M SC
90005F
M SC
90030A
M SC
90030B
M SC
90030C
M SC
90030D
M SC
90030E
M SC
90030F
6- 1 NCH
M SC

19990518034

| TEM DESCRI PTI ON

EXI STI NG PAVEMENT
CONCRETE PAVEMENT, FULL

I NSTALL MANHOLE COVER,
ADJUSTI NG WATER VALVE B

CONSTRUCTI ON STAKI NG, S

I NLET PROTECTI ON, TYPE
REMOVI NG TI MBER SHEET P
CAP LATERALS

REMOVI NG STORM SEVEER, 1
REMOVI NG STORM SEVEER, 1
REMOVI NG STORM SEVER, 1
REMOVI NG STORM SEVEER, 2
REMOVI NG STORM SEVER, 3

PVC STORM SEVER PI PE, S

CONTRACT AND ESTI MATE ENG NEER

proororrorme
9.‘"‘.‘"‘9.‘"‘9.‘"‘.‘"‘.‘"‘.‘"‘9.‘"‘

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

64.

39.

100.

123.

311.

350.

267.

2385.

33.

000

000

000

. 000

000

000

000

000

000

000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, RAI LROAD CROSSI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG | SLAND NOSE,
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1NCH

475.

400.
110.

65.

50.
17.

455.

12.

18.

18.

000

000

000

000

. 000

. 000

. 000

500

. 950

900

100

1950.

1700.

1365.

861.

2177.

2450.

3337.

9420.

623.

162.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.00

00

00

00

00

00

00

50

75

70

90

Bl DDER NO 2

UNI'T
BI D PRI CE

150.

150.

150.

19.

500.

10.

20.

21.

000

000

850

000

. 550

. 370

. 620

780

150

000

250

5850.

1985.

1500.

805.

2603.

3017.

2878.

12282.

660.

191.

PAGE:

LETTI NG DATE: 05/18/99

.00

00

00

00

65

07

00

26

75

00

25

Bl DDER NO 3

UNI'T
Bl D PRI CE

e

o

CeLLooLeLo0ee

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

e

o

CeLLooLeLo0ee

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 116

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99

PROPCSAL: 19990518034
90030G PVC STORM SEVER PI PE, S
8- 1 NCH

90030 M SC L.F. 863. 000 20. 000 17260. 00 22. 250 19201. 75 0. 000
90030H PVC STORM SEVEER PI PE, S
12-1 NCH

90030 M SC L. F. 322. 000 22.000 7084. 00 23. 850 7679. 70 0. 000
90030J PVC STORM SEVEER PI PE, S
15-1 NCH

90030 M SC L. F. 637. 000 17.000 10829. 00 15. 000 9555. 00 0. 000
90030K STORM SEVER LATERALS, 4

90030 M SC L.F. 13. 000 160. 000 2080. 00 178. 000 2314. 00 0. 000
90030L STORM SEVEER RI SER, 4-1N

90030 M SC L. F. 1624. 000 35.500 57652. 00 38. 000 61712. 00 0. 000
90030M SANI TARY SEWER LATERALS

90030 M SC L.F. 52. 000 605. 000 31460. 00 700. 000 36400. 00 0. 000
90030N REI NFORCED CONCRETE PI P
CLASS V, STORM SEVEER, 30-1 NCH,

90033 M SC S.Y. 29730. 000 1.380 41027. 40 1.750 52027. 50 0. 000
90033A JO NT SEALI NG

90033 M SC S Y. 29010. 000 2. 470 71654. 70 2.750 79777.50 0. 000
90033B GEOGRI D REI NFORCEMENT

90034 M SC CY. 1640. 000 9. 000 14760. 00 7.950 13038. 00 0. 000
90034A CRUSHED STONE SEWER BED

90037 M SC STA. 58. 700 68. 000 3991. 60 110. 000 6457. 00 0. 000
90037A CONSTRUCTI ON STAKI NG, P

90037 M SC STA. 58. 700 85. 000 4989. 50 110. 000 6457. 00 0. 000
90037B CONSTRUCTI ON STAKI NG, S
SPECI AL

90037 M SC STA. 58. 700 98. 000 5752. 60 139. 800 8206. 26 0. 000
90037C CONSTRUCTI ON STAKING, C
PAVEMENT, SPECI AL

90319 ABANDONI NG SEVEER CY. 30. 000 65. 000 1950. 00 78. 000 2340. 00 0. 000

90421 QW, AGGREGATE FOR CONCRETE PA S.Y. 29730. 000 0. 050 1486. 50 0. 180 5351. 40 0. 000

90545 CONCRETE COLLAR EACH 7.000 300. 000 2100. 00 365. 000 2555. 00 0. 000

90643 SAND BAGS EACH 105. 000 7.000 735. 00 10. 000 1050. 00 0. 000

90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 7.000 40. 000 280. 00 40. 000 280. 00 0. 000

PROPCSAL TOTAL....... 1909086. 57 1962893. 55

e

eeeoo

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 117
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99

PROPCSAL: 19990518035

STATE PROJECT(S): 6496-01-71 LOCATI ON 70/ W NNEBAGO COUNTY
WAUKAU - STH 44
STH 91 AND STH 116 | NTERSECTI ON
W NNEBAGO COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 1: MJSSON BRCS., | NC

BIDDER NO 2: KOPPLIN & KINAS CO., INC

BI DDER NO 3 R & R WASH MATERI ALS, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20101 CLEARI NG 40M 2. 000 320. 000 640. 00 300. 000 600. 00 450. 000 900. 00
20102 CLEARI NG 25MV 257. 000 6. 000 1542. 00 3. 000 771.00 7.250 1863. 25
20104 GRUBBI NG 40M 2. 000 320. 000 640. 00 300. 000 600. 00 450. 000 900. 00
20105 GRUBBI NG 25MM 257. 000 6. 000 1542. 00 3. 000 771.00 7.250 1863. 25
20330 REMOVI NG OLD CULVERTS EACH 2.000 200. 000 400. 00 200. 000 400. 00 400. 000 800. 00
20401 REMOVI NG PAVEMENT M 2085. 000 2.500 5212.50 4.600 9591. 00 6. 000 12510. 00
20402 REMOVI NG ASPHALTI C SURFACE M 92. 000 2. 800 257. 60 2. 400 220. 80 5. 000 460. 00
20405 REMOVI NG CURB AND GUTTER M 16. 000 8. 200 131. 20 8. 200 131. 20 6. 000 96. 00
20406 REMOVI NG CONCRETE S| DEWALK M 168. 000 4. 000 672.00 3. 200 537. 60 3. 000 504. 00
20408 REMOVI NG MASONRY VB 4.300 100. 000 430. 00 51. 000 219. 30 50. 000 215. 00
20409 REMOVI NG SURFACE DRAI NS EACH 1. 000 250. 000 250. 00 200. 000 200. 00 250. 000 250. 00
20417 REMOVI NG SEPTI C TANKS EACH 1. 000 1000. 000 1000. 00 500. 000 500. 00 2000. 000 2000. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU M2 444,000 15. 000 6660. 00 15. 000 6660. 00 16. 000 7104. 00
20470 REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 7885. 000 7885. 00 5600. 000 5600. 00 14000. 000 14000. 00
3

20483 ABANDONI NG VELLS EACH 1. 000 1500. 000 1500. 00 450. 000 450. 00 2000. 000 2000. 00
20501 COWMON EXCAVATI ON M8 5102. 000 5.230 26683. 46 8. 000 40816. 00 7.000 35714. 00
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 5500. 000 5500. 00 8500. 000 8500. 00 9000. 000 9000. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 1500. 000 1500. 00 2500. 000 2500. 00 1500. 000 1500. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 8904. 000 7.410 65978. 64 8.400 74793. 60 8. 800 78355. 20
30426 BREAKER RUN STONE MG 500. 000 8.510 4255. 00 8. 200 4100. 00 8. 250 4125. 00
40204 ASPHALTI C MATERI AL FOR TACK CO L 1070. 000 0. 420 449. 40 0. 420 449. 40 0. 470 502. 90
40301 QWP, ASPHALTI C M XTURE MG 2278. 000 1. 000 2278. 00 1. 000 2278. 00 1.100 2505. 80
40501 ASPHALTI C MATERI AL FOR PLANT M MG 137. 000 155. 000 21235.00 155. 000 21235. 00 162. 000 22194. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T MG 2278. 000 29.500 67201. 00 29.500 67201. 00 31.500 71757.00
52002 CULVERT PIPE, CLASS IIl, 375 MM 8. 500 80. 000 680. 00 63. 500 539. 75 129. 000 1096. 50
52003 CULVERT PIPE, CLASS I, 450 MM 43. 800 65. 000 2847.00 68. 900 3017. 82 132. 000 5781. 60
52005 CULVERT PIPE, CLASS IIl, 600 MM 29. 300 90. 000 2637. 00 82. 000 2402. 60 138. 000 4043. 40



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518035

| TEM
NUMBER

| TEM DESCRI PTI ON

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL PI PE ARCH, 56
CORRUGATED STEEL Pl PE ARCH, 68
STL APRON ENDW. FR Pl PE ARCH,
STL APRON ENDW. FR Pl PE ARCH,
STL APRN ENDW. FR CLVT PI PE SL
STL APRN ENDW. FR CLVT PI PE SL
CONCRETE CURB, TYPE J

CONCRETE CURB AND GUTTER, 900
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C FLUMES

CALClI UM CHLORI DE SURFACE TREAT
WATER

SALVAGED TOPSQO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10

SEEDI NG M XTURE NO 40

SODDI NG

WATERI NG SCDDED AREAS

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

NN

N
w
gAPPRONIANNROREDLN
o
S)
S

520. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

3500.
1000.
450.
220.
52.

Bl DDER NO 2

UNI'T
BI D PRI CE

3500.
1500.
. 320
. 550
. 150

1876.
1876.
465.
945.
2287.
794.
637.
342.
3500.
1500.
480.
242.
78.

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

3000.
1750.
. 600
. 700
. 950

3000.
1750.
900.
308.
494,



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 19990518035

| TEM
NUMBER

90001

90005

90005

90365

| TEM DESCRI PTI ON

TRAFFI C CONTROL, SI GNS

PAVEMENT MARKI NG, 100 MM EPOX

PVMI MRKNG, CHANNELI ZI NG 200
PAVEMENT MARKI NG, | SLAND NOSE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 600 X 900

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FUL
M SC

90001A, PRELI M NARY CONSTRUCT
M SC

90001B, CONSTRUCTI ON STAKI NG
SPECI AL

M SC

90001C, CONSTRUCTI ON STAKI NG,
AGCREGATE BASE COURSE, SPECI Al
M SC

90001D, CONSTRUCTI ON STAKI NG,
GQUTTER, AND CURB AND GUTTER, S
M SC

90005A, CONSTRUCTI ON STAKI NG,
CULVERTS, SPECI AL

M SC

90005B, CULVERT PI PE DI TCH CHE
QWP, BASE COURSES

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY

2

2

M

L

< ZZZQZQZZ%
=
o
N

<

L

M 253.

P

EACH 2.

EACH 6.

C

MG 8904.

PROPCSAL TOTAL

548.

000

000

000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

100.

50.

. 500

. 000

000

000

. 280

759.

200.

300.

2493.

316108.

.00

00

00

00

12

54

Bl DDER NO 2

UNI'T
BI D PRI CE

250.

40.

. 500

. 000

000

000

. 800

506.

500.

240.

7123.

347596.

PAGE:

119

LETTI NG DATE: 05/18/99

.00

00

00

00

20

92

Bl DDER NO 3

UNI'T
Bl D PRI CE

100.

100.

. 500

. 000

000

000

. 300

1771.

200.

600.

2671.

386124.

.00

00

00

00

20

35



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518036

STATE PRQJECT(S): 9116-02-71
9246- 03- 71

TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1

UNI'T

Bl D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

LOCATI ON 42/ OCONTO
STH 22 - CTH A: LI TTLE RI VER BRI DGE & APPROAC
CTH J AND TOAN ROAD

OCONTO & MARI NETTE COUNTI ES

Bl DDER NO 2

UNI'T
Bl D PRI CE

COUNTY

PAGE:

120

LETTI NG DATE: 05/18/99

20352

20402
20411
20501
20502
20503
20610

20611

20811
21001
21302

21303

30404
40204
40301
40501
40714
41101

R NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3: ZENTH TECH., INC
R NO 4 RUZI C CONSTRUCTI ON CO., | NC.
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG 40M 4.000
GRUBBI NG 40M 4.000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
20+000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
10+000
REMOVI NG ASPHALTI C SURFACE M 242.000
REMOVI NG GUARDRAI L M 76. 000
COVMMON EXCAVATI ON VB 2572. 000
ROCK EXCAVATI ON VB 240. 000
UNCLASSI FI ED EXCAVATI ON VB 167. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 38- 68
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-42-78
SELECTED BORROW EXCAVATI ON VB 77.000
STRUCTURE BACKFI LL VB 471. 000
FI NI SHI NG ROADVWAY, PRQIECT LS 1. 000
9246-03-71
FI NI SHI NG ROADVWAY, PRQIJECT LS 1. 000
9116-02-71
CRUSHED AGGREGATE BASE COURSE MG 2715. 000
ASPHALTI C MATERI AL FOCR TACK CO L 260. 000
QWP, ASPHALTI C M XTURE MG 427.000
ASPHALTI C MATERI AL FOR PLANT M MG 25. 000
ASPHALTI C CONCRETE PAVEMENT, T MG 427.000
ASPHALTI C SURFACE MG 35. 000

. 000

. 500

000
940
000
000

. 000

. 000

. 000
. 000
. 000

. 000

. 040
. 250
. 750
. 000
. 000
. 000

8000.

605.
608.
15277.
4800.
1169.
7000.

7000.

693.
4710.
1000.

1000.

19113.
325.
747.

4125.

17934.

2590.

5000. 000

2.500
8. 000
5. 940
0. 000
7.000
5000. 000

10000. 000

9. 000
10. 000
1000. 000

1000. 000

7.040
1.250
1.750
165. 000
42.000
74.000

5000.

605.
608.
15277.
4800.
1169.
5000.

10000.

693.
4710.
1000.

1000.

19113.
325.
747.

4125.

17934.

2590.

00
00
00
00

00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
400. 000 1600. 00
400. 000 1600. 00
18000. 000 18000. 00
2000. 000 2000. 00
2.500 605. 00
8. 000 608. 00
5. 250 13503. 00
20. 000 4800. 00
15. 000 2505. 00
3500. 000 3500. 00
14000. 000 14000. 00
15. 000 1155. 00
14. 500 6829. 50
500. 000 500. 00
1500. 000 1500. 00
7.250 19683. 75
1. 250 325. 00
1.750 747.25
165. 000 4125. 00
42.000 17934. 00
74.000 2590. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518036

| TEM
NUMBER

51341

51605
52005
52063
52109
52152
60602
61407
61408
61422
61434
61910
62203
62401
62505
62702
62811
62812
62815
62816
62817
62821
62822
62823
62905

| TEM DESCRI PTI ON

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 13
HI GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE
B-42-78

STL PILE DEL & DRI VEN, HP 250M
PI LE PO NTS

TUBULAR RAILING TYPE F, STRUC
B- 38- 68

TUBULAR RAILING TYPE F, STRUC
B-42-78

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS I, 600 M
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL CULVERT Pl PE
STL APRON ENDW. FOR CLVRT Pl PE
HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT OF WAY
STL PLT BM GRD, SLOT RAIL TERM
MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

35.
26.
. 000
. 000
. 000
524.
. 800
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 700

. 000

. 000

. 000

000
000

000

BI DDER NO 1
UNI T
BI D PRI CE AMOUNT
375. 000 65137. 50
3. 000 930. 00
300. 000 38100. 00
0. 850 7542. 05
1.300 5842. 20
54. 000 1404. 00
500. 000 3000. 00
55. 000 9680. 00
75. 000 1050. 00
7000. 000 7000. 00
1000. 000 1000. 00
15. 000 525. 00
56. 000 1456. 00
110. 000 440. 00
100. 000 300. 00
160. 000 160. 00
45. 000 23580. 00
90. 210 2958. 89
65. 620 498.71
100. 000 400. 00
1535. 000 6140. 00
19500. 000 19500. 00
46. 000 1104. 00
10. 000 1170. 00
1. 800 6228. 00
0. 150 519. 00
7.000 420. 00
7.000 420. 00
3. 280 1410. 40
3. 280 1410. 40
1. 000 300. 00
250. 000 500. 00
0. 680 435. 20
0.700 448. 00
0. 650 96. 66

Bl DDER NO 2
UNI'T
BI D PRI CE

45. 000
5500. 000
11000. 000

25.000
56. 000
110. 000
100. 000
160. 000
47.000
90. 210
65. 620
100. 000
1535. 000
40500. 000
46. 000
10. 000

. 800
150
000
000
280
280
000
000
680
700
650

N
o1
COOoORrRWWNNOR

11000.

875.
1456.
440.
300.
160.
24628.
2958.
498.
400
6140
40500.
1104
1170
6228.
519.
420.
420.
1410.
1410.
300.
500.
435.
448.
96.

PAGE: 121

LETTI NG DATE: 05/18/99

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT

1.530 6875. 82
22.000 572.00
490. 000 2940. 00
67.000 11792. 00
54. 000 756. 00
5200. 000 5200. 00

11000. 000 11000. 00

18. 000 630. 00
92. 000 2392. 00
150. 000 600. 00
150. 000 450. 00
250. 000 250. 00
43. 000 22532. 00
90. 210 2958. 89
65. 620 498.71
100. 000 400. 00
1535. 000 6140. 00
37000. 000 37000. 00
46. 000 1104. 00
6. 500 760. 50
1.250 4325. 00
0. 150 519. 00
7.000 420. 00
7.000 420. 00
3. 280 1410. 40
3. 280 1410. 40
1. 000 300. 00
250. 000 500. 00
0. 680 435. 20
0.700 448. 00
0. 650 96. 66



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518036

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
63008 SEEDI NG M XTURE NO 10 KG 35. 500
63015 SEEDI NG BORROW PI'T M XTURE KG 7.600
63101 SODDI NG M 9. 000
63401 WOOD POSTS, 100 X 100 WM X 3 M EACH 8. 000
63702 SIGNS, TYPE ||, REFLECTIVE M 2.160
64210 FI ELD LABORATORY LS 1. 000
64220 FIELD OFFICE, TYPE C LS 1. 000
64302 TRAFFI C CONTROL, PRQIECT LS 1. 000
9116-02-71
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000
9246-03-71
64502 GEOTEXTI LE FABRIC, TYPE M5 M 455. 000
64506 GEOTEXTILE FABRIC, TYPE HR M 1061. 000
64601 PAVEMENT MARKI NG, 100 M PAIN M 1441. 200
66501 SAW NG EXI STI NG PAVEMENT M 19. 400
90001 M SC M 83. 200
90001A PRESTRESSED G RDER, SLA
430 WM
90001 M SC M 30. 000
90001B PREBORI NG, HP 250MM X 6
STEEL PI LI NG
90002 M SC M 73.500
90002A SHEET MEMBRANE WATERPRO
90656 TURBI DI TY BARRI ERS M 270. 000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
BI D PRI CE

300.

100.

22.

. 000

. 500
. 000
. 950
. 000
400.

000

000

000

850

2000.
1000.

1000.
1137.
2122.
1369.

291.
33280.

9000.

7350.
6169.

385622.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

50

48

Bl DDER NO 2

UNI'T
BI D PRI CE

300.

38.

22.

. 000

. 500
. 600
. 000
. 000
350.

000

000

000

850

1200.
1000.

1000.
1137.
38109.
1441.

388.
29120.

9000.

2793.
6169.

402851.

PAGE:

122

LETTI NG DATE: 05/18/99

00

00

50

19

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
10. 000 355. 00
10. 000 76. 00
100. 000 900. 00
60. 000 480. 00
180. 000 388. 80
1500. 000 1500. 00
1500. 000 1500. 00
1000. 000 1000. 00
1000. 000 1000. 00
5. 000 2275. 00
2.900 3076. 90
0. 950 1369. 14
15. 000 291. 00
365. 000 30368. 00
350. 000 10500. 00
31.500 2315. 25
25. 000 6750. 00
416229. 21



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518036

BI DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 3: ZENITH TECH., INC
BI DDER NO 4: RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG 40M 4.000 400. 000
20104 GRUBBI NG 40M 4.000 400. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 30000. 000
20+000
20352 REMOVI NG OLD BRI DGE, STATION LS 1. 000 5000. 000
10+000
20402 REMOVI NG ASPHALTI C SURFACE M 242.000 2.500
20411 REMOVI NG GUARDRAI L M 76. 000 8. 000
20501 COMMON EXCAVATI ON VB 2572. 000 5. 250
20502 ROCK EXCAVATI ON VB 240. 000 20. 000
20503 UNCLASSI FI ED EXCAVATI ON VB 167. 000 15. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 15000. 000
B- 38- 68
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 10000. 000
B-42-78
20811 SELECTED BORROW EXCAVATI ON VB 77.000 15. 000
21001 STRUCTURE BACKFI LL VB 471. 000 12. 000
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 500. 000
9246-03-71
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 1500. 000
9116-02-71
30404 CRUSHED AGGREGATE BASE COURSE MG 2715. 000 7. 250
40204 ASPHALTI C MATERI AL FOCR TACK CO L 260. 000 1. 250
40301 QWP, ASPHALTI C M XTURE MG 427.000 1.750
40501 ASPHALTI C MATERI AL FOR PLANT M MG 25. 000 165. 000
40714 ASPHALTI C CONCRETE PAVEMENT, T MG 427.000 42.000
41101 ASPHALTI C SURFACE MG 35. 000 74.000
50201 CONCRETE MASONRY, BRI DGES VB 173.700 380. 000
50265 PROTECTI VE SURFACE TREATMENT M2 310. 000 2.000
50307 PRESTRESSED G RDER, | TYPE, 13 M 127. 000 350. 000
50504 H GH STRENGTH BAR STEEL REI NF. KG 8873. 000 1. 600
50511 COATED HI GH STR BAR STL REINF, KG 4494. 000 1.750
50626 NON- LAM NATED ELASTOMERI C BEAR EACH 26. 000 30. 000

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

1500.

19683.
325.
747.

4125.

17934.

2590.

66006.
620.

44450.

14196.

7864.
780.

Bl DDER NO 5

UNI'T

BI D PRI CE

e

o

e

ceocooe

ocoo

CeLeLLooeLL000e

000

000
000
000
000
000
000

. 000

. 000

000

. 000

000

000
000
000
000
000
000
000
000
000
000
000
000

AMOUNT

eeeooo e

eee o

e

CeLeLLoooLL000e

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 6

UNI'T
BI D PRI

eeeooo e

[eNeoNe] o

e

©coooooo000000

CE

000

000
000
000
000
000
000

. 000

. 000
. 000
. 000

000

000
000
000
000
000
000
000
000
000
000
000

. 000

e

e

e

ceocooe

coo

CELeLLooeLL000e



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518036

| TEM

NUMBER

51341

51605
52005
52063
52109
52152
60602
61407
61408
61422
61434
61910
62203
62401
62505
62702
62811
62812
62815
62816
62817
62821
62822
62823
62905
63008
63015
63101
63401
63702
64210

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
STEEL DI APHRAGVS, STRUCTURE EACH
B-42-78
STL PILE DEL & DRIVEN, HP 250M M
PI LE PO NTS EACH
TUBULAR RAILING TYPE F, STRUC LS
B- 38- 68
TUBULAR RAILING TYPE F, STRUC LS
B-42-78
RUBBERI ZED MEMBRANE WATERPROOF M2
CULVERT PIPE, CLASS IIl, 600 MM
APRON ENDWALLS FOR CULVERT PI P EACH
CORRUGATED STEEL CULVERT PI PE, M
STL APRON ENDW. FOR CLVRT Pl PE EACH
HEAVY RI PRAP VB
STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
MARKER POSTS FOR RI GHT OF WAY EACH
STL PLT BM GRD, SLOT RAIL TERM EACH
MOBI LI ZATI ON LS
ASPHALTI C FLUMES M
WATER KL
SALVAGED TOPSO L M
MULCHI NG M
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON MAT, DELI VERED, CLASS M
ERCSI ON MAT, | NSTALLED, CLASS M
FERTI LI ZER, TYPE B KG
SEEDI NG M XTURE NO 10 KG
SEEDI NG BORROW PI T M XTURE KG
SODDI NG M
WOOD POSTS, 100 X 100 MM X 3 M EACH
SIGNS, TYPE ||, REFLECTIVE MR
FI ELD LABORATCRY LS

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
6. 000 600. 000
176. 000 57.500
14. 000 100. 000
1. 000 5000. 000
1. 000 10000. 000
35. 000 40. 000
26. 000 92. 000
4.000 150. 000
3. 000 150. 000
1. 000 250. 000
524. 000 31. 000
32. 800 90. 210
7.600 65. 620
4.000 100. 000
4. 000 1535. 000
1. 000 44500. 000
24. 000 46. 000
117. 000 6. 500
3460. 000 1.250
3460. 000 0. 150
60. 000 7.000
60. 000 7.000
430. 000 3.280
430. 000 3.280
300. 000 1. 000
2.000 250. 000
640. 000 0. 680
640. 000 0. 700
148. 700 0. 650
35. 500 10. 000
7.600 10. 000
9. 000 100. 000
8. 000 60. 000
2.160 180. 000
1. 000 1500. 000

10000

1400
2392.
600.
450.
250.
16244
2958.
498.
400.
6140
44500.
1104

4325.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

=

COLLOOOLOO0OLLO0LLO00LO000R0000

. 000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

AMOUNT

=

COLLOOOLOOOLLO0LLO00LO000RO000

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 6

UNI'T
Bl D PRI

=

000000000000 00000000000000000

CE

. 000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

=

COLLOOOLOOOLLO0LLO00LO0000000



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518036

| TEM

NUMBER

64303
64502
64506
64601

66501
90001

90001

90002

90656

| TEM DESCRI PTI ON

FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL, PRQIECT
9116-02-71

TRAFFI C CONTROL, PRQIECT
9246-03-71

GEOTEXTI LE FABRI C, TYPE M5
GEOTEXTI LE FABRI C, TYPE HR

PAVEMENT MARKI NG 100 MM PAIN

SAW NG EXI STI NG PAVEMENT
M SC

CONTRACT AND ESTI MATE ENG NEER

90001A PRESTRESSED G RDER, SLA

430 MM
M SC

<

90001B PREBORI NG, HP 250MM X 6

STEEL PI LI NG
M SC

M

90002A SHEET MEMBRANE WATERPRO

TURBI DI TY BARRI ERS

M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

1. 000 1500. 000

1. 000 1000. 000

1. 000 1000. 000
455. 000 5. 000
1061. 000 4.000
1441. 200 1. 360
19. 400 15. 000
83. 200 500. 000
30. 000 900. 000
73.500 31. 500
270. 000 22.850

PROPCSAL TOTAL

1000.
2275.
4244,
1960.

291.
41600.

27000.

2315.

6169.

484507.

00

25

50

64

Bl DDER NO 5

UNI'T

Bl D PRI CE

e

eecoo

000

000
000
000
000
000

. 000

. 000

. 000

AMOUNT

=

eecoo

PAGE:

LETTI NG DATE: 05/18/99

.00

.00

.00

.00

Bl DDER NO 6

UNI'T
BI D PRI

e

eecoo

CE

000

000
000
000
000
000

. 000

. 000

. 000

eecoo

.00

.00

.00

.00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 126

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518037

STATE PRQJECT(S): 9510-02-71

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: NORTHEAST ASPHALT, | NC

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20501 COVMMON EXCAVATI ON VB 300. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 3275. 000
40204 ASPHALTI C MATERI AL FOCR TACK CO L 22000. 000
40301 QWP, ASPHALTI C M XTURE MG 6178. 000
40501 ASPHALTI C MATERI AL FOR PLANT M MG 370. 000
40714 ASPHALTI C CONCRETE PAVEMENT, T MG 6178. 000
62401 WATER KL 416. 000
64220 FIELD OFFICE, TYPE C LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000
64625 PVMI' MRKNG, SAME DAY, 100 MM M 3378. 000
64901 TEMPORARY PAVEMENT MARKING 10 M 2601. 000
66501 SAW NG EXI STI NG PAVEMENT M 13. 400
90357 PULVERI ZE & RELAY EXI STNG BASE M2 32340. 000
90365 QWP, BASE COURSES MG 3275. 000

PROPCSAL TOTAL.......

Bl DDER NO 1

UNI'T
BI D PRI CE

LETTI NG DATE: 05/18/99

LOCATI ON 73/ MENOM NEE COUNTY

251228

CTH AA - EAST COUNTY LI NE ROAD
CTH M
MENOM NEE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0.00 0.00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 127
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99

PROPCSAL: 19990518038

STATE PROJECT(S): 0084-01-58 LOCATI ON DI STRI CTW DE COUNTY
0084-01-61 DI STRI CT W DE PAVEMENT MARKI NG
VARIOUS S T.H'S & US H'S
MARATHON, PORTAGE, WAUPACA, JUNEAU AND ADAMS
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: SWANSTON EQUI PMENT COVPANY
BI DDER NO 2: CENTURY FENCE CO
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNIT UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 5200. 000 5200. 00 4000. 000 4000. 00 0. 000 0.00
64302 TRAFFI C CONTROL, PRQIECT LS 1. 000 7000. 000 7000. 00 3000. 000 3000. 00 0. 000 0. 00

0084-01-58
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 8800. 000 8800. 00 3000. 000 3000. 00 0. 000 0. 00
0084-01-61

64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 1468255.000 0.150  220238. 25 0. 157 230516. 04 0. 000 0.00
64618 PVMI' MRKNG, CHANNELI ZING 8-IN L. F 13060. 000 0. 320 4179. 20 0. 600 7836. 00 0. 000 0. 00
64642 REMOVI NG PAVEMENT MARKI NGS L.F 650. 000 1. 000 650. 00 1. 000 650. 00 0. 000 0. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F. 1366. 000 3. 500 4781. 00 5. 000 6830. 00 0. 000 0.00
64734 PAVEMENT MARKI NG ARROWS, TYPE EACH 118. 000 60. 000 7080. 00 96. 000 11328. 00 0. 000 0.00
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 22.000 75. 000 1650. 00 100. 000 2200. 00 0. 000 0. 00
64770 PVMI MRKNG, DI AGONAL, 12-INCH, L.F 60. 000 2.730 163. 80 4.000 240. 00 0. 000 0. 00
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F 300. 000 5. 800 1740. 00 5. 250 1575. 00 0. 000 0.00
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 694. 000 2.900 2012. 60 2.000 1388. 00 0. 000 0.00
90005 M SC EACH 20. 000 120. 000 2400. 00 215. 000 4300. 00 0. 000 0. 00

90005A Al RCRAFT CONTROL ZONE B

PROPCSAL TOTAL....... 265894. 85 276863. 04 0.00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518039

STATE PRQJECT(S): 0084- 02-53
0084- 02- 54

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

ESTI MATED
QUANTI TY

LOCATI ON

DI STRI CTW DE

COUNTY

PAGE:

128

LETTI NG DATE: 05/18/99

SI GN REFURBI SHVENT & KOREAN WAR GUI DE SI GNS
I'H 90/94, |H 39/USH 51,
JUNEAU, MARATHON, MARQUETTE, WAUSHARA & PORTA

Bl DDER NO 2

UNI'T
Bl D PRI CE

STH 29

BI DDER NO 1 TIMVE, | NC

Bl DDER NO 2 TI MBERLI NE CONTRACTORS, | NC,

Bl DDER NO 3 THE KUEHNE COVPANY, | NC.

Bl DDER NO 4 R G HUSTON CO., INC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

61910 MOBI LI ZATI ON LS

63502 H G+ STRENGTH STRUCT STEEL, SI KG

63601 CONCRETE MASONRY, S| GN SUPPORT M3

63605 BAR STEEL REI NFORCEMENT, SIGN KG

63701 SIGNS, TYPE | M

63821 MOVING SIGNS, TYPE | EACH

63826 REMOVI NG SI GNS, TYPE | EACH

63830 REMOVI NG SMALL SI GN SUPPORTS  EACH

63831 REMOVI NG STRUCTURAL STEEL SI GN EACH

64302 TRAFFI C CONTROL, PRQIECT LS
0084- 02-53

64303 TRAFFI C CONTROL, PRQIJECT LS
0084-02-54

90005 M SC EACH
90005A CUTTI NG STRUCTURAL STEE

SUPPORTS

PROPCSAL TOTAL. . .....

Bl DDER NO 1

UNI'T
Bl D PRI CE AMOUNT
4000. 000 4000. 00

2.250 4799. 48
156.600 105705. 00
125. 000 875. 00

85. 000 3825. 00
25.000 1425. 00
125. 000 6500. 00
12500. 000 12500. 00
750. 000 750. 00
150. 000 300. 00
241590. 49

257012

81

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
9000. 000 9000. 00
2.890 61399. 21
589. 000 34515. 40
3.520 7508. 51
193. 760 130788. 00
200. 000 1400. 00
110. 000 4950. 00
25.000 1425. 00
350. 000 18200. 00
11500. 000 11500. 00
4000. 000 4000. 00
50. 000 100. 00
284786. 12



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518039

BIDDER NO 1: TIMVE, INC

BIDDER NO 2: TI MBERLI NE CONTRACTCRS, | NC.

BI DDER NO 3: THE KUEHNE COVPANY, | NC

Bl DDER NO 4 R G HUSTON CO., INC

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 3000. 000
63502 H G+ STRENGTH STRUCT STEEL, SI KG 21245. 400 5. 950
63601 CONCRETE MASONRY, S| GN SUPPORT M3 58. 600 653. 970
63605 BAR STEEL REI NFORCEMENT, SIGN KG 2133. 100 4.620
63701 SIGNS, TYPE | me 675. 000 209. 820
63821 MOING SIGNS, TYPE | EACH 7.000 500. 000
63826 REMOVI NG SI GNS, TYPE | EACH 45. 000 200. 000
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 57. 000 12. 000
63831 REMOVI NG STRUCTURAL STEEL SI GN EACH 52. 000 125. 000
64302 TRAFFI C CONTROL, PRQIECT LS 1. 000 4500. 000
0084-02-53
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 500. 000
0084-02- 54

90005 M SC EACH 2.000 50. 000

90005A CUTTI NG STRUCTURAL STEE
SUPPORTS

PROPCSAL TOTAL

344000.

19

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

e

CeLLoLeeooo

CeLLoLee0oo

e

PAGE:

LETTI NG DATE: 05/18/99

.00

Bl DDER NO 6

UNI'T
BI D PRI

CeLLoLeeooo

e

CE

=

CeLLoLeeooo

.00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518040

STATE PRQJECT(S): 1160-01- 62

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT

ESTI MATED
QUANTI TY

OF ALL BI DS RECEI VED

Bl DDER NO 1

UNI'T
Bl D PRI CE

LOCATI ON 49/ PORTAGE

CTH O -
39/ USH 51
WAUSHARA AND PORTAGE COUNTI ES

Bl DDER NO 2

UNI'T
Bl D PRI CE

STH 54

COUNTY

PAGE:

130

LETTI NG DATE: 05/18/99

BIDDER NO 1: JAMES CAPE & SONS CO
BI DDER NO 2: TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN
Bl DDER NO 3 PENHALL COVPANY

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

20411 REMOVI NG GUARDRAI L L. F.

21301 FI NI SHI NG ROADWAY LS

30409 SHAPI NG SHOULDERS STA.

30424 SALVAGED ASPHALTI C PAVEMENT, B TON

40301 QWP, ASPHALTI C M XTURE TON

40501 ASPHALTI C MATERI AL FOR PLANT M TON
40714 ASPHALTI C CONCRETE PAVEMENT, T TON
41020 SALVAGED ASPHALTI C PAVEMENT, M TON
41670 CONTI NUCUS DI AMOND GRI NDI NG S Y.
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61434 STL PLT BM GRD, SLOT RAIL TERM EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS

61910 MOBI LI ZATI ON LS
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
64220 FIELD OFFICE, TYPE C LS

64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F.
64618 PVMI' MRKNG, CHANNELI ZI NG 8-IN L. F.
64635 PAVEMENT MARKI NG, RAlI SED MARKE EACH

1550. 000
500. 000
110000. 000

900
. 000

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
1. 000 2829. 00
7500. 000 7500. 00
7.500 13872. 00
7.000 45710. 00
0. 500 12550. 00
145.000 218370.00
15.760  395576. 00
8.270 161265. 00
2.750 696726. 25
28. 500 9120. 00
9. 250 20091. 00
1450. 000 17400. 00
1. 000 1.00
94000. 000 94000. 00
1. 000 4000. 00
1. 000 4000. 00
0.010 40. 00
150. 000 150. 00
6000. 000 6000. 00
20. 000 4000. 00
15. 000 1380. 00
0. 900 23841. 00
1. 050 2835. 00
0. 250 2137.50
1. 000 2800. 00
0. 410 85667. 45
0. 900 6552. 00
41. 000 3854. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518040

| TEM
NUMBER

90004

90004

90004

90005

90005

90005

90005

90005

90005

90008

90642
90712

| TEM DESCRI PTI ON

PVMI MRKNG, DI AGONAL, 24-1 NCH,
M SC

90004A STEEL RAILING TYPE W
REHABI LI TATI ON, STRUCTURE C-49
M SC

90004B STEEL RAI LI NG TYPE W
REHABI LI TATI ON, STRUCTURE B- 49
M SC

90004C STEEL RAI LING TYPE W
REHABI LI TATI ON, STRUCTURE B-49
M SC

90004D STEEL RAILING TYPE W
REHABI LI TATI ON, STRUCTURE B- 49
M SC

90004E STEEL RAILING TYPE W
REHABI LI TATI ON, STRUCTURE B- 49
M SC

90005A RETROFI T DOVEL BARS

M SC

90005B REMOVI NG RAI SED PAVEMEN
M SC

90005C GRADI NG, SHAPI NG & FI NI
BEAMGUARD REMOVAL AREAS

M SC

90005D GRADI NG & SHAPI NG FOR B
ANCHORAGES

M SC

90005E PREPARATI ON OF FOUNDATI
ASPH. PAVI NG OF MAI NTENANCE CR
M SC

90005F PAVEMENT MARKI NG, Al RCR
CONTROL ZONE, EPOXY

M SC

90008A PORTABLE CHANGABLE MESS
ASPH. SHOULDER RUMBLE STRI PS,
TRAFFI C CONTROL, COVERI NG SI GN

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

DAY

L. F.
EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

585
1

38100.
94.

12.

12.

184.

184958.
1.

PROPCSAL TOTAL

. 000
. 000

. 000

. 000

. 000

. 000

000

000

000

000

. 000

. 000

000

000
000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
6. 200 3627. 00
1350. 000 1350. 00
1750. 000 1750. 00
2150. 000 2150. 00
1850. 000 1850. 00
1850. 000 1850. 00
29.000 1104900.00
25. 000 2350. 00
350. 000 4200. 00
250. 000 3000. 00
450. 000 4050. 00
100. 000 500. 00
50. 000 9200. 00
0. 100 18495. 80
30. 000 30. 00
2790165. 95

Bl DDER NO 2

UNI'T
BI D PRI CE

6.
2400.

2500.

2550.

2500.

2500.

33.

25.

450.

350.

450.

100.

50.

200
000

000

000

000

000

240

000

000

000

000

000

000

. 110
. 000

2550.

2500.

2500.

1266444.

2350.

5400.

4200.

4050.

500.

9200.

20345.
30.

3115740.

PAGE:

131

LETTI NG DATE: 05/18/99

00

00

00

00

00

00

00

00

00

00

38
00

38

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
6. 200 3627. 00
1350. 000 1350. 00
1750. 000 1750. 00
2150. 000 2150. 00
1850. 000 1850. 00
1850. 000 1850. 00
32.000 1219200.00
25. 000 2350. 00
350. 000 4200. 00
250. 000 3000. 00
450. 000 4050. 00
100. 000 500. 00
50. 000 9200. 00
0.110 20345. 38
30. 000 30. 00
3117719. 58



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 132
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99

PROPCSAL: 19990518040



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518041

STATE PRQJECT(S): 1023-08- 90

TYPE OF WORK:

BI DDER NO 1: CENTURY FENCE CO

BI DDER NO 2: SWANSTON EQUI PMENT COVPANY
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
61910 MOBI LI ZATI ON LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 442248. 000
64618 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F. 11429. 000
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 1458. 000
64710 PVMI MRKNG, STOP LI NE, 18-1 L. F. 294. 000
64778 PAVEMENT MARKI NG CURB, EPOXY L.F 927. 000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
Bl D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

LOCATI ON 27/ JACKSON
OSSEO - HI XTON / PAVEMENT MARKI NG

I 94

JACKSON TREMPEALEAU COUNTI ES

Bl DDER NO 2

UNIT
BI D PRI CE

COUNTY

PAGE:

133

LETTI NG DATE: 05/18/99

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0.00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518042

64303

64313
64318
64326
64602
64642
64901
64912
90004

90004

90004

90004

STATE PRQJECT(S): 5163-03- 60
5170- 02- 61

TYPE OF WORK

QUALI TY SANDBLASTI NG, | NC
UNI TED PAI NTI NG, | NC.

M LL COATI NGS, | NC.

MB.E. INC

BRI GHTON PAI NTI NG COVPANY
J. L. MANTA, INC

QO RONE

| TEM DESCRI PTI ON UNI'T
TEMP PRECAST CONC BARR, CONTR L. F
TEMP PRECAST CONC BARR, CONTR L. F
MOBI LI ZATI ON LS
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS
5163- 03- 60
TRAFFI C CONTROL, PRQIECT LS
5170-02-61
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, SI GNS DAYS

PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
REMOVI NG PAVEMENT MARKI NGS
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG STCOP LNE 18IN R
M SC

90004A CELLULAR PHONE

M SC LS
90004B TEMPORARY TRAFFI C SI GNA
PRQJECT 5163-03-60

M SC LS
90004C TEMPORARY TRAFFI C SI GNA
PROQJECT 5170-02-61

M SC LS
90004D PORTABLE DECONTAM NATI O

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

600.
240.
1320
1123.
1123.
400.
120.
. 000

. 000

000
000
000
000
000
000
000

. 000

. 000

. 000

LOCATI ON

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
3. 000 2880. 00
2.500 4800. 00
51280. 000 51280. 00
2500. 000 2500. 00

23392. 000 23392. 00

0. 500 300. 00
2.500 600. 00
1. 500 1980. 00
1. 500 1684. 50
1. 000 1123. 00
3. 000 1200. 00
9. 000 1080. 00
2500. 000 2500. 00
9000. 000 9000. 00
9000. 000 9000. 00
2500. 000 2500. 00

62/ VERNON

HWY 35, GENQOA -
STH 35

VERNON COUNTY

Bl DDER NO 2

UNI'T
Bl D PRI CE

500. 000

500
000
500
500
000
000
000
. 000

corPrPRORO

[4)]
o

5000. 000

5000. 000

500. 000

COUNTY

PAGE:

134

LETTI NG DATE: 05/18/99

STODDARD/ COON CREEK BRI DGE, B

500.

300.
240.
660.
1684
1123.
400.
600.
500.

5000

5000

500.

00

00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
18. 250 17520. 00
5. 000 9600. 00
30000. 000 30000. 00
3000. 000 3000. 00
4000. 000 4000. 00
4000. 000 4000. 00
0. 750 450. 00
1.500 360. 00
1. 500 1980. 00
5. 650 6344. 95
0. 950 1066. 85
1.750 700. 00
6. 750 810. 00
2500. 000 2500. 00
9750. 000 9750. 00
9750. 000 9750. 00
3500. 000 3500. 00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518042

FACI LI TY, B-12-0008

90005 M SC EACH
90005A DECK DRAI N DOANSPOUT
90008 M SC DAY

90008A GENERATOR

90555 STRUCT REPAI NT, RECYCLED ABRAS LS
B- 62- 0009

90556 STRUCT REPAI NT, RECYCLED ABRAS LS
B- 12- 0008

90560 NEG PRES CONTAIN & COLL WASTE LS
B- 62- 0009

90561 NEG PRES CONTAIN & COLL WASTE LS
B- 12- 0008

90565 PORTABLE DECONTAM NATION FACIL LS
B- 62- 0009

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

16.

120.

PROPCSAL TOTAL

000

000

. 000

. 000

. 000

. 000

. 000

500.

20.

51130.

67830.

51130.

67830.

2500.

000

000

250

000

250

000

000

8000.

2400.

51130.

67830.

51130.

67830.

2500.

384272.

00

00

25

00

25

00

00

00

300.

37.

95000.

120000.

50000.

80000.

500.

000

500

000

000

000

000

000

4800.

4500.

95000.

120000.

50000.

80000.

500.

387367.

PAGE:

135

LETTI NG DATE: 05/18/99

00

00

00

00

00

00

00

50

350.

60.

105000.

152250.

25000.

58000.

3500.

000

000

000

000

000

000

000

5600.

7200.

105000.

152250.

25000.

58000.

3500.

461881.

00

00

00

00

00

00

00

80



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518042

CONTRACT AND ESTI MATE ENG NEER

BI DDER NO 1: QUALITY SANDBLASTI NG, | NC.
BI DDER NO 2: UNI TED PAI NTI NG, | NC
BIDDER NO 3: MLL COATINGS, |INC
BIDDER NO 4: MB.E INC
BI DDER NO 5: BRI GHTON PAI NTI NG COVPANY
BIDDER NO 6: J. L. MANTA, INC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
60305 TEMP PRECAST CONC BARR, CONTR L.F
60308 TEMP PRECAST CONC BARR, CONTR L.F
61910 MOBI LI ZATI ON LS
64202 FIELD OFFICE, TYPE B LS
64302 TRAFFI C CONTROL, PRQIECT LS
5163-03- 60
64303 TRAFFI C CONTROL, PRQIECT LS
5170-02- 61
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F
64642 REMOVI NG PAVEMENT MARKI NGS L.F
64901 TEMPORARY PAVEMENT MARKING 4- L.F
64912 TEMP PVMI MRKG STOP LNE 18IN R L. F
90004 M SC LS
90004A CELLULAR PHONE
90004 M SC LS
90004B TEMPORARY TRAFFI C SI GNA
PROQJECT 5163-03-60
90004 M SC LS
90004C TEMPORARY TRAFFI C SI GNA
PROQJECT 5170-02-61
90004 M SC LS
90004D PORTABLE DECONTAM NATI O
FACI LI TY, B-12-0008
90005 M SC EACH
90005A DECK DRAI N DOWNSPOUT
90008 M SC DAY
90008A GENERATOR
90555 STRUCT REPAI NT, RECYCLED ABRAS LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRI CE

960. 000 13. 000
1920. 000 5. 000
1. 000 25000. 000

1. 000 2000. 000

1. 000 3000. 000

1. 000 3000. 000
600. 000 1. 000
240. 000 1. 000
1320. 000 1. 000
1123. 000 1. 000
1123. 000 1. 000
400. 000 1. 000
120. 000 8. 000
1. 000 500. 000

1. 000 8000. 000

1. 000 8000. 000

1. 000 1500. 000
16. 000 450. 000
120. 000 16. 000
1. 000 102000. 000

600.
240.
1320
1123.
1123.
400.
960.
500.

8000

8000

1500

7200

1920

102000.

00

00

00

00

00

Bl DDER NO 5

UNI'T

Bl D PRI CE

6800

6800

2400

500.

200.

110992.

. 000

. 900
. 400

200
550
480
200
400

. 000

000

000

000

000

000

000

PAGE:

136

LETTI NG DATE: 05/18/99

AMOUNT

540.
576.
1584
6232.
539.
480.
648.
1200

6800

6800

2400

8000

24000

110992.

00

00

00

00

00

Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
11. 540 11078. 40
11.020 21158. 40
20000. 000 20000. 00
1000. 000 1000. 00
500. 000 500. 00
500. 000 500. 00
0. 750 450. 00
2.000 480. 00
1. 000 1320. 00
4.630 5199. 49
0. 400 449. 20
1. 000 400. 00
4. 500 540. 00
400. 000 400. 00
5000. 000 5000. 00
5000. 000 5000. 00
900. 000 900. 00
230. 000 3680. 00
10. 000 1200. 00
172569. 000 172569. 00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518042

B- 62- 0009

90556 STRUCT REPAI NT, RECYCLED ABRAS LS
B- 12- 0008

90560 NEG PRES CONTAIN & COLL WASTE LS
B- 62- 0009

90561 NEG PRES CONTAIN & COLL WASTE LS
B- 12- 0008

90565 PORTABLE DECONTAM NATION FACIL LS
B- 62- 0009

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

1. 000 156000. 000 156000. 00

1. 000 57630. 000 57630. 00

1. 000 88400. 000 88400. 00

1. 000 1500. 000 1500. 00

PROPCSAL TOTAL. . ..... 493496. 00

158478. 000

73948. 000

105652. 000

2400. 000

158478.

73948.

105652.

2400.

5474009.

PAGE: 137

LETTI NG DATE: 05/18/99

00 263930.000 263930.00

00  57523.000 57523. 00

00 87976. 000 87976. 00

00 900. 000 900. 00

69 662153. 49



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 138
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518043
STATE PROJECT(S): 5367-04-73 LOCATI ON 52/ Ri chl and COUNTY
FI SH SCHOOL ROAD ( KNAPP CREEK BRI DCE & APPROA
TOM ROAD

RI CHLAND COUNTY
TYPE OF WORK

BI DDER NO 1 RUZI C CONSTRUCTI ON CO., I NC
BI DDER NO 2: ACME CONSTRCTI ON COVPANY
BIDDER NO 3: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 4 EDWARD KRAEMER & SONS, | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20101 CLEARI NG STA. 4.000 150. 000 600. 00 50. 000 200. 00 150. 000 600. 00
20104 GRUBBI NG STA. 4.000 150. 000 600. 00 50. 000 200. 00 150. 000 600. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 1300. 000 1300. 00 4000. 000 4000. 00 1300. 000 1300. 00
12+05
20503 UNCLASSI FI ED EXCAVATI ON CY. 540. 000 5. 000 2700. 00 6. 400 3456. 00 5. 000 2700. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1400. 000 1400. 00 2000. 000 2000. 00 1400. 000 1400. 00
B-52- 226
21001 STRUCTURE BACKFI LL CY. 120. 000 6. 500 780. 00 8. 000 960. 00 6. 500 780. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 600. 000 600. 00 700. 000 700. 00 600. 000 600. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 380. 000 10. 050 3819. 00 11. 600 4408. 00 10. 050 3819. 00
41101 ASPHALTI C SURFACE TON 125. 000 61.570 7696. 25 61.570 7696. 25 61.570 7696. 25
50201 CONCRETE MASONRY, BRI DGES CY. 105. 000 260. 000 27300. 00 300. 000 31500. 00 300. 000 31500. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 110. 000 4.000 440. 00 3. 000 330. 00 2.500 275. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 12700. 000 0. 540 6858. 00 0. 400 5080. 00 0. 400 5080. 00
50511 COATED HI GH STR BAR STL REINF, LB. 2070. 000 0.740 1531. 80 0. 600 1242.00 0. 650 1345. 50
51121 STL PILING DELIV & DRIVEN, HP L.F. 255. 000 16. 000 4080. 00 10. 000 2550. 00 15. 000 3825. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 7005. 000 7005. 00 4200. 000 4200. 00 3000. 000 3000. 00
B- 52- 226
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 12. 000 28. 000 336. 00 30. 000 360. 00 25.000 300. 00
60602 HEAVY Rl PRAP CY. 160. 000 22.800 3648. 00 25. 000 4000. 00 22.800 3648. 00
61910 MOBI LI ZATI ON LS 1. 000 14270. 000 14270. 00 11538. 000 11538.00  21000. 000 21000. 00
62505 SALVAGED TOPSO L S Y. 820. 000 0. 210 172. 20 0. 630 516. 60 0. 210 172. 20
62702 MJLCH NG S.Y. 820. 000 0. 630 516. 60 0. 500 410. 00 0. 630 516. 60
62811 EROCSI ON BALES, DELI VERED EACH 15. 000 2.500 37.50 6. 000 90. 00 2.500 37.50
62812 EROCSI ON BALES, | NSTALLED EACH 15. 000 5. 000 75. 00 4.000 60. 00 5. 000 75.00
62815 SILT FENCE, DELI VERED L.F. 680. 000 0.500 340. 00 1. 200 816. 00 0. 500 340. 00
62816 SILT FENCE, | NSTALLED L.F. 680. 000 0. 750 510. 00 1. 200 816. 00 0. 750 510. 00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 139
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518043
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62817 SILT FENCE MAI NTENANCE L. F. 1360. 000 0. 090 122. 40 0. 200 272.00 0. 090 122. 40
62819 MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH 2.000 100. 000 200. 00 250. 000 500. 00 100. 000 200. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 100. 000 200. 00 300. 000 600. 00 100. 000 200. 00
62905 FERTI LI ZER, TYPE B CWI. 1. 000 6. 500 6.50 100. 000 100. 00 6. 500 6.50
63003 SEEDI NG, TEMPORARY LB. 25. 000 2.270 56. 75 4. 000 100. 00 2.270 56. 75
63010 SEEDI NG, M XTURE NO. 30 LB. 10. 000 2.270 22.70 20. 000 200. 00 2.270 22.70
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 23.750 95. 00 60. 000 240. 00 23.750 95. 00
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 14. 600 175. 20 22.000 264. 00 14. 600 175. 20
63827 REMOVING SIGNS, TYPE |1 EACH 2.000 15. 000 30. 00 100. 000 200. 00 15. 000 30. 00
63830 REMOVI NG SMALL SI GN SUPPCRTS  EACH 2.000 15. 000 30. 00 100. 000 200. 00 15. 000 30. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 1789. 000 1789. 00 1000. 000 1000. 00 1000. 000 1000. 00
64301 TRAFFI C CONTROL LS 1. 000 2025. 000 2025. 00 2025. 000 2025. 00 2025. 000 2025. 00
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 270. 000 2.500 675. 00 2. 000 540. 00 2.500 675. 00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518043

BIDDER NO 1: RUZI C CONSTRUCTION CO., I NC
BI DDER NO 2: ACME CONSTRCTI ON COVPANY
BI DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 4: EDWARD KRAEMER & SONS, | NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 4.000 150. 000
20104 GRUBBI NG STA. 4.000 150. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 1300. 000
12+05
20503 UNCLASSI FI ED EXCAVATI ON CY. 540. 000 5. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2800. 000
B- 52- 226
21001 STRUCTURE BACKFI LL CY. 120. 000 11. 500
21301 FI NI SHI NG ROADWAY LS 1. 000 600. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 380. 000 10. 050
41101 ASPHALTI C SURFACE TON 125. 000 61.570
50201 CONCRETE MASONRY, BRI DGES CY. 105. 000 275. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 110. 000 2.500
50504 H GH STRENGTH BAR STEEL REI NF. LB. 12700. 000 0. 550
50511 COATED HI GH STR BAR STL REINF, LB. 2070. 000 0.700
51121 STL PILING DELIV & DRIVEN, HP L. F. 255. 000 24. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 3500. 000
B- 52- 226
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 12. 000 30. 000
60602 HEAVY RI PRAP CY. 160. 000 30. 000
61910 MOBI LI ZATI ON LS 1. 000 16500. 000
62505 SALVAGED TOPSO L S.Y. 820. 000 0. 210
62702 MJILCH NG S Y. 820. 000 0. 630
62811 EROCSI ON BALES, DELI VERED EACH 15. 000 2.500
62812 EROCSI ON BALES, | NSTALLED EACH 15. 000 5. 000
62815 SILT FENCE, DELI VERED L. F. 680. 000 0. 500
62816 SILT FENCE, | NSTALLED L.F. 680. 000 0. 750
62817 SILT FENCE MAI NTENANCE L.F. 1360. 000 0. 090
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2. 000 100. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 100. 000
62905 FERTI LI ZER, TYPE B CWI. 1. 000 6. 500
63003 SEEDI NG, TEMPORARY LB. 25. 000 2.270
63010 SEEDING M XTURE NO. 30 LB. 10. 000 2.270

REPORT OF ALL BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

ee
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000
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000
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000
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AMOUNT
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LETTI NG DATE: 05/18/99

Bl DDER NO 6

UNI'T
BI D PRI
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DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518043

Bl DDER NO 5

UNI'T

Bl D PRI CE

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 6

UNI'T
BI D PRI

CE

Bl DDER NO 4

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 23. 750 95. 00
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 14. 600 175. 20
63827 REMOVI NG SI GNS, TYPE || EACH 2.000 15. 000 30. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 2.000 15. 000 30. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 2025. 000 2025. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 270. 000 2. 300 621. 00

coooooo

eeecooee



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518044

STATE PRQJECT(S): 5495-02-72

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

142

LETTI NG DATE: 05/18/99

12/ CRAWFORD COUNTY
PRAIRIE DU CH EN - STH 35
CTH K

CRAWFORD COUNTY

R NO 1 TIMVE, | NC
R NO 2 H JAMES & SONS, | NC
R NO 3 ACME CONSTRCTI ON COVPANY
R NO 4 HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V
R NO 5 HARRY VI NER, | NC
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA 6. 000
GRUBBI NG STA 6. 000
REMOVI NG GUARDRAI L L. F. 255. 000
UNCLASSI FI ED EXCAVATI ON CY. 3346. 000
BORROW EXCAVATI ON CY. 19258. 000
FI' NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 9100. 000
SALVAGED ASPHALTI C PAVEMENT, B TON 2070. 000
BREAKER RUN STONE TON 6000. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 700. 000
QWP, ASPHALTI C M XTURE TON 3320. 000
ASPHALTI C VATERI AL FOR PLANT M TON 200. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 3320. 000
SALVAGED ASPHALTI C PAVEMENT TON 3170. 000
CONCRETE DRI VEVAY, 6-1 NCH S Y. 14. 000
CULVERT PIPE, CLASS IIl, 12-INL.F. 676. 000
APRON ENDWALLS FOR CULVERT PI P EACH 24. 000
RCCP, CL 111, 24-1NCH L. F. 221. 000
RCCP, CL 111, 30-1NCH L. F. 436. 000
RCCP, APRON ENDWALLS, 24-1NCH EACH 3. 000
RCCP, APRON ENDWALLS, 30-1NCH EACH 1. 000
CONCRETE CURB AND GUTTER, 30-1 L.F. 1125. 000
Rl PRAP CY. 8. 000
HEAVY RI PRAP CY. 486. 000
MANHOLES, TYPE 1 EACH 2.000
MANHOLE COVERS, TYPE M EACH 1. 000

BI DDER NO 1
UNI T
BI D PRI CE AMOUNT
275. 000 1650. 00
250. 000 1500. 00
1.500 382.50
4.390 14688. 94
3. 000 57774.00
6100. 000 6100. 00
7.690 69979. 00
3. 800 7866. 00
7.700 46200. 00
1.500 1050. 00
1.120 3718. 40

33. 180 464. 52
24. 300 16426. 80
125. 000 3000. 00
40. 000 8840. 00
49. 000 21364. 00
490. 000 1470. 00
550. 000 550. 00
8.480 9540. 00
43. 000 344. 00
23. 000 11178. 00
800. 000 1600. 00
215. 000 215. 00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
300. 000 1800. 00
300. 000 1800. 00
2.000 510. 00
3. 000 10038. 00
4.250 81846. 50
4000. 000 4000. 00
7.650 69615. 00
3. 750 7762.50
7.650 45900. 00
1. 450 1015. 00
1. 000 3320. 00
145. 000 29000. 00
22. 450 74534. 00
6. 750 21397. 50
29.700 415. 80
18. 000 12168. 00
75. 500 1812. 00
37.500 8287. 50
42.500 18530. 00
325. 000 975. 00
450. 000 450. 00
8. 460 9517. 50
30. 000 240. 00
30. 000 14580. 00
1200. 000 2400. 00
260. 000 260. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
200. 000 1200. 00
200. 000 1200. 00
2.000 510. 00
3. 500 11711.00
5.400 103993. 20
1000. 000 1000. 00
7. 650 69615. 00
3.750 7762.50
7.650 45900. 00
1. 450 1015. 00
1. 000 3320. 00
145. 000 29000. 00
23. 000 76360. 00
6. 750 21397. 50
60. 000 840. 00
16. 000 10816. 00
62. 000 1488. 00
38. 000 8398. 00
51. 000 22236. 00
350. 000 1050. 00
450. 000 450. 00
8. 460 9517. 50
50. 000 400. 00
26. 000 12636. 00
800. 000 1600. 00
250. 000 250. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518044

| TEM
NUMBER

61163
61407
61408
61434
61910
62203
62301
62501
62505
62702
62811
62812
62815
62816
62817
62819
62821
62822
62823
62824
62825
62905
63003
63011
63015
63101
63402
63702
63827
63830
64202
64210
64301
64318
64321
64326
64505
64506

| TEM DESCRI PTI ON

I NLET COVERS, TYPE C

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, SLOT RAIL TERM
MOBI LI ZATI ON

ASPHALTI C FLUMES

CALClI UM CHLORI DE SURFACE TREAT
TOPSA L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 40

SEEDI NG BORROW PI' T M XTURE
SODDI NG

WOCD PCOSTS, 4X4-1NCH X 12-FT
SIGNS, TYPE ||, REFLECTIVE
REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

FI ELD LABORATCRY

TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR

CONTRACT AND ESTI MATE ENG NEER

<<<<BEnmmGE<<<2x

=

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

125.

. 000
. 000
. 000
140.
280.
420.
. 000
860.

000
000
000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

[ 6}

N

1720

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
260. 000 260. 00
29. 000 1566. 00
13. 000 1495. 00
1400. 000 2800. 00
18000. 000 18000. 00
45. 000 1980. 00
125. 000 4375. 00
1. 500 2700. 00
0. 600 10200. 00
0.120 2256. 00
6. 000 180. 00
6. 000 180. 00
1. 000 160. 00
1. 000 160. 00
0. 200 64. 00
100. 000 300. 00
150. 000 300. 00
0. 440 2200. 00
0. 440 2200. 00
0. 500 70. 00
0.500 70. 00
28. 000 616. 00
2.500 975. 00
5. 000 2500. 00
5. 000 325. 00
10. 000 1250. 00
52. 000 104. 00
16. 000 144.00
20. 000 40. 00
15. 000 360. 00
3000. 000 3000. 00
2500. 000 2500. 00
2000. 000 2000. 00
3. 000 420. 00
1. 000 280. 00
1. 500 630. 00
2. 000 60. 00
2. 300 1978. 00

Bl DDER NO 3

UNI'T
Bl D PRI CE

2000.

1720



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518044

| TEM

NUMBER

| TEM DESCRI PTI ON UNI'T
PAVEMENT MARKI NG, 4-1NCH, PAIN L.F
LOCATI NG NO- PASSI NG ZONES M.
SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L.F
M SC EACH
90005A AUTOVATI C DRAI NAGE GATE
M SC EACH

90005B CONCRETE MASONRY, ENDWA
SPECI AL
QWP, BASE COURSES TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

9100. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1
UNIT

BI D PRI CE AMOUNT
0. 260 4009. 20
1117.130 893. 70
7.260 493. 68
9.770 293.10
1797. 180 5391. 54
1200. 000 2400. 00
0. 350 3185. 00
497014. 08

Bl DDER NO 2

UN

T

BI D PRI CE

180.
1500.

2000

3185.

500852

PAGE:

144

LETTI NG DATE: 05/18/99

00

50

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 220 3392. 40
300. 000 240. 00
2. 000 136. 00
5. 000 150. 00
950. 000 2850. 00
2000. 000 4000. 00
0. 350 3185. 00
527479. 10



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518044

BIDDER NO 1: TIMVE, |INC

BIDDER NO 2: H JAMES & SONS, | NC

BI DDER NO 3: ACME CONSTRCTI ON COVPANY

BI DDER NO 4: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BI DDER NO 5: HARRY VINER, |NC

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA. 6. 000 260. 000
20104 GRUBBI NG STA. 6. 000 260. 000
20411 REMOVI NG GUARDRAI L L. F. 255. 000 1. 600
20503 UNCLASSI FI ED EXCAVATI ON CY. 3346. 000 3. 600
20801 BORROW EXCAVATI ON CY. 19258. 000 5. 600
21301 FI NI SHI NG ROADWAY LS 1. 000 1300. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 9100. 000 7.650
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 2070. 000 3. 750
30426 BREAKER RUN STONE TON 6000. 000 7.650
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 700. 000 1.450
40301 QWP, ASPHALTI C M XTURE TON 3320. 000 1. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 200. 000 145. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 3320. 000 22. 450
41010 SALVAGED ASPHALTI C PAVEMENT TON 3170. 000 6. 750
41605 CONCRETE DRI VEWAY, 6-1 NCH S Y. 14. 000 29.700
52001 CULVERT PIPE, CLASS IIl, 12-INL.F. 676. 000 16. 000
52059 APRON ENDWALLS FOR CULVERT PI P EACH 24. 000 80. 000
52205 RCCP, CL 111, 24-1NCH L.F. 221. 000 41. 000
52207 RCCP, CL 111, 30-1NCH L.F. 436. 000 46. 000
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 3. 000 330. 000
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 1. 000 400. 000
60136 CONCRETE CURB AND GUTTER, 30-1 L.F. 1125. 000 8. 460
60601 RI PRAP CY. 8. 000 60. 000
60602 HEAVY RI PRAP CY. 486. 000 26. 000
61110 MANHOLES, TYPE 1 EACH 2.000 1200. 000
61154 MANHOLE COVERS, TYPE M EACH 1. 000 340. 000
61163 | NLET COVERS, TYPE C EACH 1. 000 340. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 54. 000 29. 000
61408 STEEL PLATE BEAM GUARD, CLASS L. F. 115. 000 13. 000
61434 STL PLT BM GRD, SLOT RAI L TERM EACH 2. 000 1400. 000
61910 MOBI LI ZATI ON LS 1. 000 20500. 000
62203 ASPHALTI C FLUMVES S.Y. 44.000 45. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

Bl D PRI CE

. 000

LETTI NG DATE: 05/18/99

COLOOOOLOO0LLO0OLL00OO000000000
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DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 146
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT COF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99

PROPCSAL: 19990518044
Bl DDER NO 4 BI DDER NO 5 Bl DDER NO 6

| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
62301 CALCI UM CHLORI DE SURFACE TREAT TON 35. 000 125. 000 4375. 00 250. 000 8750. 00 0. 000 0.00
62501 TOPSA L S.Y. 1800. 000 0. 100 180. 00 2.500 4500. 00 0. 000 0.00
62505 SALVAGED TOPSO L S.Y. 17000. 000 1. 000 17000. 00 1. 500 25500. 00 0. 000 0. 00
62702 MJILCH NG S Y. 18800. 000 0.120 2256. 00 0. 250 4700. 00 0. 000 0. 00
62811 EROCSI ON BALES, DELI VERED EACH 30. 000 6. 000 180. 00 6. 000 180. 00 0. 000 0.00
62812 EROCSI ON BALES, | NSTALLED EACH 30. 000 6. 000 180. 00 6. 000 180. 00 0. 000 0.00
62815 SILT FENCE, DELI VERED L.F. 160. 000 3.670 587. 20 1. 000 160. 00 0. 000 0. 00
62816 SILT FENCE, | NSTALLED L.F. 160. 000 3. 270 523. 20 1. 000 160. 00 0. 000 0. 00
62817 SILT FENCE MAI NTENANCE L. F. 320. 000 0.010 3.20 0. 200 64. 00 0. 000 0.00
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 3. 000 100. 000 300. 00 200. 000 600. 00 0. 000 0.00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 150. 000 300. 00 200. 000 400. 00 0. 000 0. 00
62822 EROCSI ON MAT, DELIVERED, CLASS S.Y. 5000. 000 0. 440 2200. 00 0. 500 2500. 00 0. 000 0.00
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 5000. 000 0. 440 2200. 00 0. 500 2500. 00 0. 000 0. 00
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y 140. 000 0. 500 70. 00 0. 500 70. 00 0. 000 0.00
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 140. 000 0. 500 70. 00 0. 500 70. 00 0. 000 0.00
62905 FERTI LI ZER, TYPE B CWI. 22.000 28. 000 616. 00 28. 000 616. 00 0. 000 0. 00
63003 SEEDI NG, TEMPORARY LB 390. 000 2.500 975. 00 2.500 975. 00 0. 000 0. 00
63011 SEEDI NG, M XTURE NO. 40 LB 500. 000 5. 000 2500. 00 5. 000 2500. 00 0. 000 0.00
63015 SEEDI NG BORROWPIT M XTURE LB 65. 000 5. 000 325. 00 5. 000 325. 00 0. 000 0.00
63101 SODDI NG S Y. 125. 000 10. 000 1250. 00 10. 000 1250. 00 0. 000 0. 00
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH 2.000 52. 000 104. 00 60. 000 120. 00 0. 000 0. 00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 9. 000 16. 000 144.00 16. 000 144.00 0. 000 0.00
63827 REMOVING SIGNS, TYPE |1 EACH 2.000 20. 000 40. 00 20. 000 40. 00 0. 000 0.00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 24. 000 15. 000 360. 00 15. 000 360. 00 0. 000 0. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 4000. 000 4000. 00 5000. 000 5000. 00 0. 000 0.00
64210 FIELD LABORATORY LS 1. 000 1000. 000 1000. 00 4500. 000 4500. 00 0. 000 0.00
64301 TRAFFI C CONTROL LS 1. 000 200. 000 200. 00 1500. 000 1500. 00 0. 000 0.00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 140. 000 3. 000 420. 00 3. 000 420. 00 0. 000 0. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 280. 000 1. 000 280. 00 1. 000 280. 00 0. 000 0. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 420. 000 1.500 630. 00 1.500 630. 00 0. 000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 30. 000 3. 000 90. 00 2.000 60. 00 0. 000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 860. 000 2.500 2150. 00 3. 000 2580. 00 0. 000 0. 00
64601 PAVEMENT MARKI NG 4-1NCH PAIN L. F 15420. 000 0. 220 3392. 40 0. 250 3855. 00 0. 000 0. 00
64636 LOCATI NG NO- PASSI NG ZONES M. 0. 800 300. 000 240. 00 1000. 000 800. 00 0. 000 0.00
66501 SAW NG EXI STI NG PAVEMENT L. F. 68. 000 6. 500 442.00 3. 000 204. 00 0. 000 0.00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 30. 000 8. 750 262. 50 5. 000 150. 00 0. 000 0.00
90005 M SC EACH 3. 000 800. 000 2400. 00 1500. 000 4500. 00 0. 000 0. 00

90005A AUTQOVATI C DRAI NAGE GATE



DATE 08/20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518044
Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
90005 M SC EACH 2.000 1200. 000 2400. 00
90005B CONCRETE NMASONRY, ENDWA
SPECI AL
90365 QWP, BASE COURSES TON 9100. 000 0. 350 3185. 00
PROPCSAL TOTAL....... 532806. 20

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 147

LETTI NG DATE: 05/18/99

BI DDER NO 5 Bl DDER NO 6
UNI T UNI T
Bl D PRI CE AMOUNT BI D PRI CE AMOUNT
3000. 000 6000. 00 0. 000 0.00
0. 300 2730. 00 0. 000 0. 00
637407. 00 0.00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518045

STATE PROJECT(S): 5552-01-71

TYPE OF WORK

BIDDER NO 1: THE KRAEMER CO., LLC

| TEM
NUMBER

20620

20801
20901
21001
21301
30404
30417
40204
41101
50201
50250
50265
50307
50401
50504
50505
50511

| TEM DESCRI PTI ON UNI'T
CLEARI NG 40M
GRUBBI NG 40M
REMOVI NG OLD CULVERTS EACH
REMOVI NG OLD BRI DGE, STATION LS
113+670. 15

REMOVI NG PAVEMENT M
REMOVI NG MASONRY VB
REMOVI NG GUARDRAI L M
REMOVI NG ASPHALTI C SURFACE, BU M2
UNCLASSI FI ED EXCAVATI ON VB
EXCAVATI ON FOR STRUCTURES, BRI LS
B-52- 221

EXCAVATI ON FOR STRUCTURES, CUL LS
C-52-16

BORROW EXCAVATI ON

GRANULAR BACKFI LL

STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
CABC, OPEN GRADED, NUMBER 1
ASPHALTI C MATERI AL FOR TACK CO
ASPHALTI C SURFACE

CONCRETE MASONRY, BRI DGES

CONC MAS ANCHORS, TYPE L, NO
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 13
CONCRETE MASONRY, CULVERTS

HI GH STRENGTH BAR STEEL REI NF. KG
HI GH STRENGTH BAR STEEL REI NF. KG
COATED HI GH STR BAR STL REINF, KG

Sz%géérESSEES

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

15200
370.
940.

. 000

27200

2.000
700.
1390
228.

. 000
360.
124.
105.

4910
8660
13270

. 000

. 000

. 000

000
000
000

000

000
000
000

000
000
000
000
000
000

LOCATI ON

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
150. 000 600. 00
150. 000 600. 00
900. 000 900. 00
15000. 000 15000. 00
2.500 210. 00
3. 500 140. 00
2. 840 4887. 64
3. 000 3090. 00
2.750 27775. 00
7500. 000 7500. 00
5000. 000 5000. 00
3. 000 45600. 00
8. 000 2960. 00
8. 000 7520. 00
2500. 000 2500. 00
7.630  207536.00
100. 000 200. 00
0. 550 385. 00

35. 650 49553. 50
350. 000 79800. 00
10. 000 720. 00
2.500 900. 00
255. 000 31620. 00
450. 000 47250. 00
0. 850 4173. 50
0. 850 7361. 00
1.150 15260. 50

PAGE:

148

LETTI NG DATE: 05/18/99

52/ Ri chl and COUNTY
CTH Y - RI CHLAND CENTER
STH 80

RI CHLAND COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518045

| TEM
NUMBER

| TEM DESCRI PTI ON

NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 52- 221

STL PILE DEL & DRIVEN, HP 250M
STEEL RAILING TYPE W STRUCTU
B- 52- 221

RUBBERI ZED MEMBRANE WATERPROCF
CULVERT PIPE, CLASS IIl, 450 M
CULVERT PIPE, CLASS I, 600 M

APRON ENDWALLS FOR CULVERT PI P

APRON ENDWALLS FOR CULVERT PI P
TEMPORARY CULVERT PI PE, 450 MM
CLEANI NG CULVERT PI PES

RCCP, CL 111, 600 MM

RCCP, CL I'll, 750 MM

RCCP, APRON ENDWALLS, 600 wM
RCCP, APRON ENDWALLS, 750 wM
TEMPORARY STRUCTURE, STATI ON
5+148

CONCRETE CURB, TYPE J

CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 900
CONCRETE BARRI ER, SI NGLE FACED
RI PRAP

HEAVY RI PRAP

REINF CONC PIPE, CLASS II1, SS
I NLETS, TYPE 3

I NLETS, TYPE 8

I NLET COVERS, TYPE H S

I NLET COVERS, TYPE MS

Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, WRAPPED, 100
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT OF WAY
STL PLT BM GRD, SLOT RAIL TERM
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

43.
. 000
235.
460.
160.
230.
. 500
. 000
. 000
. 000
. 000
. 000
. 000
115.
3580.
5. 000
64.
. 000
1.

N
NNR R RPREN

. 000
. 700
. 700
. 000
. 000
. 700
. 000
. 100
. 000
. 000
. 000
. 000

000
000
000

000
000

000
000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

75.
500.

55.
10000.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 920
. 070
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 920
. 000
. 000
. 000
. 000
. 000
. 000
. 580
. 200
. 000
. 000
. 000
. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

ee
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Bl DDER NO 3

UNI'T
Bl D PRI CE

e

COLOOLLLOo0eo

CO0O0O0000000000000000

000
000
000
000
000
000
000
000
000
000
000
000

000
000
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000
000
000
000
000
000
000

. 000

COLOOLLLO00e

COLLOOLLOOOLLO0LRO0



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518045

| TEM
NUMBER

| TEM DESCRI PTI ON

ASPHALTI C FLUMES

WATER

SALVAGED TOPSQO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 30

SEEDI NG M XTURE NO 40

SEEDI NG BORROW PI' T M XTURE
SODDI NG

DELI NEATOR POSTS

DELI NEATORS

DELI NEATOR BRACKETS

TEMPORARY DELI NEATORS

REMOVI NG SI GNS, TYPE 11

REMOVI NG SMVALL SI GN SUPPORTS
FI ELD LABORATCRY

FI ELD OFFICE, TYPE C
TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C
PAVEMENT MARKI NG 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
PVMI MRKNG, SAME DAY, 100 MM

CONTRACT AND ESTI MATE ENG NEER

M
M
M
M

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

70.
350.
440.
170.

18710.
115.
12190.

000

Bl DDER NO 1

UNI'T
BI D PRI CE

100.
100.

11.
10.

20.
15.
20.
3000.

5000.
4481.

Cwwoumoohrn

ONONMNNMNNMNRPROOORO

3000.
5000.
4481.
2200.
1420.

284.

986.
4344,

700.
1210.
467.
14968.
230.
4510.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

COLOOOOPOO0LLO0OLOO000000O00000000000

COLOOOOLOO00LLO0OLO000L0000O00000000000

PAGE:
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Bl DDER NO 3

UNI'T
Bl D PRI CE

COLOOOOROO00LLO0OLO000L0000O00000000000
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DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518045

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON

PVMI MRKNG, SAME DAY, 100 MM
LOCATI NG NO- PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LINE, 450 MM
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE,
TEMP PVMI' MRKG, 100 MM REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

| TEM 90003A GROUTED HEAVY RI PR
CATTLE PASS

M SC

| TEM 90004A GRADI NG, SHAPI NG A
FI'NI SHI NG | NTERSECTI ON STA 113
M SC

| TEM 90004B GRADI NG SHAPI NG A
FI NI SHI NG | NTERSECTI ON, STA 11
M SC

| TEM 90004C GRADI NG SHAPI NG A
FI NI SHI NG | NTERSECTI ON, STA 11
M SC

| TEM 90004D GRADI NG, SHAPI NG A
FI NI SHI NG | NTERSECTI ON, STA 11
M SC

| TEM 90004E GRADI NG, SHAPI NG A
FI NI SHI NG | NTERSECTI ON, STA 11
M SC

| TEM 90004F GRADI NG SHAPI NG A
FI NI SHI NG | NTERSECTI ON, STA 11
M SC

| TEM 90004G GRADI NG, SHAPI NG A
FI NI SHI NG | NTERSECTI ON, STA 11
M SC

| TEM 90004H GRADI NG, SHAPI NG A
FI NI SHI NG | NTERSECTI ON, STA 11
M SC

| TEM 90004J GRADI NG, SHAPI NG A

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

600.

600.

600.

600.

500.

500.

500.

500.

500.

000

000

000

000

000

000

000

000

600.

600.

600.

500.

500.

500.

500.

500.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE
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. 000
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. 000
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. 000

. 000
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Bl DDER NO 3

UNI'T
Bl D PRI CE
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DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518045

90005
90006
90329
90338
90339
90340
90341
90342
90343
90357
90365
90590
90616
90643

90651
90652

FI'NI SH DI TCHES, STA118+530- STAL
M SC

| TEM 90005A REMOVI NG MARKER PO

DELI NEATOR POST ASSEMBLY

M SC

| TEM 90006A ASPHALTI C PAVEMENT
GRANULAR BASE, WARRANTED

GRADE, SHAPE & FI Nl SH FOR BEAM

GRADI NG, SHAPI NG & FI NI SHI NG
STA 110+602, LT

GRADI NG, SHAPI NG & FI NI SHI NG
STATION 1114372, RT

GRADI NG, SHAPI NG & FI NI SHI NG
STATI ON 112+180, RT

GRADI NG, SHAPI NG & FI NI SHI NG
STATI ON 113+142, LT

GRADI NG, SHAPI NG & FI NI SHI NG
STATI ON 113+142, RT

GRADI NG, SHAPI NG & FI NI SHI NG
STATI ON 113+724, RT

PULVERI ZE & RELAY EXI STNG BASE
QWP, BASE COURSES

Pl PE GRATES

MARKER POSTS, FLEXI BLE, FOR CU
SAND BAGS

POLYETHYLENE SHEETI NG, DELI VER
POLYETHYLENE SHEETI NG, | NSTALL

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH
LS

LS
LS
LS
LS
LS
M
MG
EACH
EACH
EACH

me
M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

85.

25000.

1.

1.

85000.
27200.
1.

76.
920.
44,

44,

PROPCSAL TOTAL

000
000
. 000
. 000
. 000
. 000
. 000
000
000
000
000
000
000
000

000
000

15.

31.

440.

600.

600.

600.

500.

500.

500.

000

520

000

000

000

000

000

000

000

. 630
. 300
. 000
. 000
. 500
. 250
. 250

1275.
788000.
27280.
600.
600.
600.
500.
500.
500.
53550.
8160.
950.
1368.
3220.
143.
143.

1998995.

00

00

00

00

00

00

00

e

eeoooe

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000
000
000
000
000
000
000

e

e

eeoooeo

LETTI NG DATE: 05/18/99

.00

.00

.00

.00

.00

.00

.00

e

coooooo
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DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 153
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518046
STATE PROJECT(S): 5997-00-31 LOCATI ON 12/ CRAWFORD COUNTY
BEAUMONT ROAD, CI TY OF PRAIRI E DU CH EN
LOCAL STREET

CRAWFORD COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1: TIMVE, INC

BI DDER NO 2: ACME CONSTRCTI ON COVPANY

BIDDER NO 3: HARRY VINER, |INC

BIDDER NO 4: MCHUGH EXCAVATI NG & PLUMBI NG

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI' T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20102 CLEARI NG 25MV 12. 200 17.910 218.50 10. 000 122.00 10. 000 122.00
20105 GRUBBI NG 25MV 12. 200 16. 590 202. 40 10. 000 122.00 20. 000 244.00
20401 REMOVI NG PAVEMENT me 18695. 000 2.740 51224. 30 3. 600 67302. 00 4. 400 82258. 00
20405 REMOVI NG CURB AND GUTTER M 1510. 000 6. 640 10026. 40 9. 000 13590. 00 10. 000 15100. 00
20406 REMOVI NG CONCRETE SI DEWALK M 930. 000 1.840 1711. 20 3. 000 2790. 00 3. 000 2790. 00
20414 REMOVI NG MANHOLES EACH 19. 000 99. 560 1891. 64 220. 000 4180. 00 200. 000 3800. 00
20416 REMOVI NG | NLETS EACH 7.000 82. 960 580. 72 150. 000 1050. 00 100. 000 700. 00
20480 ABANDONI NG MANHOLES EACH 2.000 165. 920 331. 84 425. 000 850. 00 100. 000 200. 00
20482 ABANDONI NG | NLETS EACH 1. 000 99. 530 99.53 425. 000 425. 00 200. 000 200. 00
20503 UNCLASSI FI ED EXCAVATI ON VB 9355. 000 4.330 40507. 15 4.550 42565. 25 5. 000 46775. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 9071. 000 7.980 72386. 58 7.950 72114. 45 11.000 99781. 00
30426 BREAKER RUN STONE MG 8395. 000 7.970 66908. 15 7.950 66740. 25 11.000 92345. 00
40204 ASPHALTI C MATERI AL FCR TACK CO L 4450. 000 0. 360 1602. 00 0. 350 1557. 50 0. 350 1557. 50
40301 QWP, ASPHALTI C M XTURE MG 4850. 000 1. 050 5092. 50 1. 000 4850. 00 1. 000 4850. 00
40501 ASPHALTI C MATERI AL FOR PLANT M MG 290. 000 162. 000 46980. 00 160. 000 46400. 00 160. 000 46400. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T MG 4850. 000 28.470 138079. 50 28. 450 137982. 50 30. 000 145500. 00
41020 SALVAGED ASPHALTI C PAVEMENT, M MG 2189. 000 12. 520 27406. 28 12. 500 27362. 50 13. 000 28457. 00
41605 CONCRETE DRI VEWAY, 150 MM M 417.000 35. 550 14824. 35 26. 910 11221. 47 35. 500 14803. 50
41654 DOVEL BARS EACH 174.000 8. 050 1400. 70 6. 000 1044. 00 8. 000 1392. 00
41655 SPECI AL HI GH EARLY STRENGTH CO MB 47. 500 365. 000 17337. 50 390. 000 18525. 00 360. 000 17100. 00
60133 CONCRETE CURB AND GUTTER, 750 M 3636. 000 24.500 89082. 00 23. 800 86536. 80 25. 000 90900. 00
60204 CONCRETE SI DEWALK, 100 MM M 498. 000 31. 250 15562. 50 25. 830 12863. 34 33. 000 16434. 00
60215 CONCRETE STEPS me 12. 000 165. 000 1980. 00 200. 000 2400. 00 200. 000 2400. 00
60825 REINF CONC PIPE, CLASS IIl, SS M 85. 500 92.190 7882. 25 57. 000 4873. 50 72.000 6156. 00
60828 REINF CONC PIPE, CLASS IIl, SS M 141. 000 109. 080 15380. 28 102. 000 14382. 00 90. 000 12690. 00
60829 REINF CONC PIPE, CLASS IIl, SS M 22.500 115. 090 2589. 53 115. 000 2587. 50 100. 000 2250. 00
61110 MANHOLES, TYPE 1 EACH 4.000 572. 480 2289. 92 800. 000 3200. 00 1400. 000 5600. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518046

| TEM
NUMBER

| TEM DESCRI PTI ON

MANHOLES, TYPE 5

I NLETS, TYPE 3

RECONSTRUCTI NG MANHCOLES
MANHOLE COVERS, TYPE J- SPECI AL
MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE H

MOBI LI ZATI ON

WATER

TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

FERTI LI ZER, TYPE B

SEEDI NG BORROW PI T M XTURE
SODDI NG

FI ELD OFFI CE, TYPE A

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 100 MM EPOX
PVMI MRKNG, STOP LINE, 450 MM
PVMI' MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG CURB RAMP, E
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

| TEM 90001A, REMOVI NG STORM SE
M SC

| TEM 90001B, REMOVI NG STORM SE
M SC

| TEM 90001D, PEDESTRI AN GUARDR
M SC

CONTRACT AND ESTI MATE ENG NEER

= £ £ 555K

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

570.
3913.
9000.

140.

140.

280.

500.

4890.
. 000
. 000
. 000
37.
703.
3721.
7220.
. 000
6165.
107.

. 000
477.
133.
163.
350.
. 000

222

11.

1137.

000
000
000
000

000
000

000
000
000
000

000

. 000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

27.

380.

20.

. 850

750

000

740

5270.
1824.

806.
2502.
1881.

305.
3040.

23581.

Bl DDER NO 2

UNI'T
BI D PRI CE

225.

. 000

000

. 000

2604.
1444.

111.
3082.

678.

435.
5247.
1822.
1605.
5740.
2040.

352.
1800.

3411.

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

55.

300.

40.

5724.
1862.

815.
3500.
3740.

605.
2400.

45480.



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518046

90001

90001

90001

90001

90001

90001

90001

90001

90001

90002

90005

90005

90005

90005

90005

90005

90001C REMOVE SANI TARY SEVER
M SC

90001E SANI TARY SEVER LATERALS
100 MM PVC

M SC

90001F SANI TARY SEWER MAI N,
300 W PVC

M SC

90001G SANI TARY SEVER MAI N,

200 WM PVC

M SC

90001H WATER MAI N DUCTI LE | RON
200 W

M SC

90001J WATER MAI N DUCTI LE | RON
150 w

M SC

90001K WATER MAI N HYDRANT LEAD
150 W

M SC

90001L WATER SERVI CE 50 MM COP
M SC

90001M WATER SERVI CE 25 MM COP
M SC

90001IN WATER SERVI CE 19 MM COP
M SC

| TEM 90002A,
M SC

90005A WATER HYDRANTS

M SC

90005B CONNECT TO EXI STI NG
WATER MAI N

M SC

90005C WATER SERVI CE CONNECTI O
M SC

90005D WATER MAI N REDUCER, D. |
150X100

M SC

90005E WATER MAI N REDUCER, D. |
200X150

M SC

90005F WATER MAI N CRGSS, DUCTI

REMOVI NG ROCK WA

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

753.

667.

613.

1798.

109.

40.

36.

975.

11.

14.

127.

000

000

000

000

000

000

. 000

000

000

. 000

000

000

000

. 000

. 000

. 000

59.

86.

65.

76.

74.

72.

72.

53.

57.

33.

1354.

426.

208.

151.

180.

418.

650

060

410

080

590

900

940

970

500

180

800

900

120

720

730

310

44916.

57402.

40096.

136791.

8130.

2916.

437.

1942.

56062.

66.

14902.

5976.

26431.

455.

180.

418.

45

02

33

84

31

00

64

92

50

36

80

60

24

16

73

31

55.

86.

72.

78.

68.

68.

100.

50.

48.

200.

1250.

500.

175.

110.

120.

280.

000

000

000

500

000

000

000

000

500

000

000

000

000

000

000

000

41415.

57362.

44136.

141143.

7412.

2720.

600.

1800.

47287.

400.

13750.

7000.

22225.

330.

120.

280.

PAGE:
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00

00

00

00

00

00

00

00

50

00

00

00

00

00

00

00

50.

80.

65.

75.

65.

70.

100.

45.

44.

50.

1350.

600.

165.

200.

250.

400.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

37650.

53360.

39845.

134850.

7085.

2800.

600.

1620.

42900.

100.

14850.

8400.

20955.

600.

250.

400.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518046

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90365
90480
90907

I RON, 200 X 150

M SC EACH
90005G WATER MAI N, DUCTILE I RO

45 DEGREE BEND, 200 MM

M SC EACH
90005H REMOVE EXI STI NG HYDRANT
M SC EACH
90005J WATER MAI N VALVE 150 MM
M SC EACH

90005K WATER MAI N VALVE,

DUCTI LE I RON, 200 WM

M SC EACH
90005L WATER MAI N, DUCTILE | RO

TEE 200X200X150

M SC EACH
90005M SANI TARY SEVEER,

LATERAL CONNECTI ONS

M SC EACH
90005N SANI TARY MANHOLE, 1.2 M
M SC EACH

90005P SANI TARY SEVER DROP MAN

1.2 METERS

M SC EACH
90005Q CONNECT TO EXI STI NG SAN
SEVEER MAI N

M SC EACH
90005R WATER MAIN D.|., TEE 15

QWP, BASE COURSES MG
Pl PE RAI LI NG M

POLYSTYRENE | NSULATI ON BOARD, M

REPORT OF ALL BI DS RECEI VED

23.

23.

22.

94.

13.

1.

9071.

9

PROPCSAL TOTAL

. 000

. 000

000

000

000

000

000

. 000

. 000

000

000
000

150. 000

168.

248.

503.

642.

229.

88.

1242.

2157.

127.

200.

080

900

600

990

560

220

510

610

430

480

.310
300.
15.

000
690

336.

2240.

11582.

14788.

5050.

8292.

16152.

4315.

764.

200.
2812.
2700.
2353.

1227952.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

16

10

80

77

32

68

63

22

58

48

01

50

76

160.

400.

500.

650.

225.

75.

1500.

4000.

300.

250.

000

000

000

000

000

000

000

000

000

000

. 300
200.
20.

000
000

320.

3600.

11500.

14950.

4950.

7050.

19500.

8000.

1800.

250.

2721

1263218.

PAGE:
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LETTI NG DATE: 05/18/99

00

00

00

00

00

00

00

00

00

00

.30
1800.
3000.

00

59

250.

300.

500.

600.

200.

100.

1600.

2200.

200.

200.

000

000

000

000

000

000

000

000

000

000

. 300
200.
45.

000
000

500.

2700.

11500.

13800.

4400.

9400.

20800.

4400.

1200.

200.

2721

1403606.

00

00

00

00

00

00

00

00

00

00

.30
1800.
6750.

00

80



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518046

BIDDER NO 1: TIMVE, |INC

BI DDER NO 2: ACME CONSTRCTI ON COVPANY

BI DDER NO 3: HARRY VINER, |NC

BI DDER NO 4: MCHUGH EXCAVATI NG & PLUMBI NG

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20102 CLEARI NG 25MV 12. 200 6. 500
20105 GRUBBI NG 25MV 12. 200 6. 500
20401 REMOVI NG PAVEMENT M 18695. 000 3. 350
20405 REMOVI NG CURB AND GUTTER M 1510. 000 7.350
20406 REMOVI NG CONCRETE S| DEWALK M 930. 000 4.600
20414 REMOVI NG MANHOLES EACH 19. 000 515. 000
20416 REMOVI NG | NLETS EACH 7.000 395. 000
20480 ABANDONI NG MANHOLES EACH 2.000 415. 000
20482 ABANDONI NG | NLETS EACH 1. 000 345. 000
20503 UNCLASSI FI ED EXCAVATI ON VB 9355. 000 4.600
30404 CRUSHED AGGREGATE BASE COURSE MG 9071. 000 7.950
30426 BREAKER RUN STONE MG 8395. 000 7.950
40204 ASPHALTI C MATERI AL FOR TACK CO L 4450. 000 0. 350
40301 QWP, ASPHALTI C M XTURE MG 4850. 000 1. 000
40501 ASPHALTI C MATERI AL FOR PLANT M MG 290. 000 160. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T MG 4850. 000 29. 050
41020 SALVAGED ASPHALTI C PAVEMENT, M MG 2189. 000 12. 500
41605 CONCRETE DRI VEWAY, 150 MM M 417. 000 26. 910
41654 DOWEL BARS EACH 174. 000 2.500
41655 SPECI AL H GH EARLY STRENGTH CO M3 47.500 260. 000
60133 CONCRETE CURB AND GUTTER, 750 M 3636. 000 23. 800
60204 CONCRETE S| DEWALK, 100 MM M 498. 000 25. 830
60215 CONCRETE STEPS M 12. 000 200. 000
60825 REINF CONC PIPE, CLASS IIl, SS M 85. 500 91. 000
60828 REINF CONC PIPE, CLASS IIl, SS M 141. 000 125. 000
60829 REINF CONC PIPE, CLASS IIl, SS M 22.500 135. 000
61110 MANHOLES, TYPE 1 EACH 4.000 1300. 000
61113 MANHOLES, TYPE 5 EACH 1. 000 2900. 000
61122 | NLETS, TYPE 3 EACH 12. 000 615. 000
61128 RECONSTRUCTI NG MANHOLES EACH 2.000 1100. 000
61150 MANHOLE COVERS, TYPE J- SPECI AL EACH 15. 000 300. 000
61151 MANHOLE COVERS, TYPE J EACH 5. 000 300. 000
61167 | NLET COVERS, TYPE H EACH 12. 000 400. 000

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

BI D PRI CE

COOOOOOLOO00LLO0OLO000L0000O000000

COLOOOOLLOOLLO0OL0000L0000C000000

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 6

UNI'T
BI D PRI

COOOOOOLOO0LLO00LO00000000000000

CE

COLOOOOLOO0LLO0OL0000O00000000000



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPCSAL: 19990518046

| TEM

NUMBER

| TEM DESCRI PTI ON

MOBI LI ZATI ON

WATER

TOPSA L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
FERTI LI ZER, TYPE B

SEEDI NG BORROW PI' T M XTURE
SODDI NG

FI ELD OFFI CE, TYPE A

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG 100 MM EPOX
PVMI MRKNG, STOP LINE, 450 MM
PVMI MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, CURB RAMP, E
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

| TEM 90001A, REMOVI NG STORM SE
M SC

| TEM 90001B, REMOVI NG STORM SE
M SC

| TEM 90001D, PEDESTRI AN GUARDR
M SC

90001C REMOVE SANI TARY SEVEER
M SC

90001E SANI TARY SEVER LATERALS
100 mMm PVC

M SC

90001F SANI TARY SEVER MAI N,

ER

< £ £ £ T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
1. 000 92000. 000
570. 000 5. 000
3913. 000 2.970
9000. 000 0. 140
140. 000 5. 000
140. 000 5. 000
280. 000 1. 000
500. 000 1. 000
72.000 15. 000
4890. 000 2.900
1. 000 3600. 000
1. 000 4600. 000
1. 000 500. 000
37.000 35. 000
703. 000 1. 000
3721. 000 0.700
7220. 000 0. 200
222.000 0. 500
6165. 000 0. 500
107. 000 6. 340
15. 000 29. 000
477.000 11.000
133. 000 13.700
163. 000 5. 740
350. 000 11.480
68. 000 55. 000
11. 000 68. 000
8. 000 300. 000
1137. 000 12. 000
753. 000 48. 000
667. 000 106. 000

5247.
1822.
935.
4018.
3740.
748.
2400.
13644.

36144

70702.

00

00

00

00

Bl DDER NO 5

UNI'T

Bl D PRI CE

=

COOOOLLOOOLOO0OLO0000000R0

. 000

. 000

. 000

. 000

COOOOLLOOOLOO0OLO0000000R0

=

PAGE:

LETTI NG DATE: 05/18/99

.00

.00

.00

.00

Bl DDER NO 6

UNI'T
Bl D PRI

COOOOLLLOOLOO0OLOO000000R0

=

CE

. 000

. 000

. 000

. 000

=

COOOOLPLOOOLOO0OLO0000000R0

.00

.00

.00

.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518046

90001

90001

90001

90001

90001

90001

90001

90002

90005

90005

90005

90005

90005

90005

90005

90005

300 W PVC

M SC

90001G SANI TARY SEVER MAI N,

200 W PVC

M SC

90001H WATER MAI N DUCTI LE | RON
200 W

M SC

90001J WATER MAI N DUCTI LE | RON
150 w

M SC

90001K WATER MAI N HYDRANT LEAD
150 W

M SC

90001L WATER SERVI CE 50 MM COP
M SC

90001M WATER SERVI CE 25 MM COP
M SC

90001N WATER SERVI CE 19 MM COP
M SC

| TEM 90002A,
M SC

90005A WATER HYDRANTS

M SC

90005B CONNECT TO EXI STI NG
WATER MAI N

M SC

90005C WATER SERVI CE CONNECTI O
M SC

90005D WATER MAI N REDUCER, D. |
150X100

M SC

90005E WATER MAI N REDUCER, D. |
200X150

M SC

90005F WATER MAI N CRGSS, DUCTI
I'RON, 200 X 150

M SC

90005G WATER MAI N, DUCTI LE | RO
45 DEGREE BEND, 200 MM

M SC

90005H REMOVE EXI STI NG HYDRANT

REMOVI NG ROCK WA

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

613.

1798.

109.

40.

36.

975.

11.

14.

127.

000

000

000

000

. 000

000

000

. 000

000

000

000

. 000

. 000

. 000

. 000

. 000

93.

82.

72.

73.

66.

49.

48.

90.

1800.

850.

660.

175.

200.

300.

235.

380.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

57009.

147436.

7848.

2920.

396.

1764.

46800.

180.

19800.

11900.

83820.

525.

200.

300.

470.

3420.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 05/18/99

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00
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. 000

. 000
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. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518046

Bl DDER NO 5

UNI'T

Bl D PRI CE

AMOUNT

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 6

UNI'T
BI D PRI

CE

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
90005 M SC EACH 23. 000 700. 000 16100. 00
900053 WATER MAI N VALVE 150 MM
90005 M SC EACH 23. 000 840. 000 19320. 00

90005K WATER MAI N VALVE,
DUCTI LE | RON, 200 MM

90005 M SC EACH 22.000 250. 000 5500. 00
90005L WATER MAI N, DUCTILE I RO
TEE 200X200X150

90005 M SC EACH 94. 000 520. 000 48880. 00
90005M SANI TARY SEVER,
LATERAL CONNECTI ONS

90005 M SC EACH 13. 000 1600. 000 20800. 00
90005N SANI TARY MANHOLE, 1.2 M

90005 M SC EACH 2.000 1875. 000 3750. 00
90005P SANI TARY SEWER DRCP MAN
1.2 METERS

90005 M SC EACH 6. 000 375. 000 2250. 00
90005Q CONNECT TO EXI STI NG SAN
SEVER MAI N

90005 M SC EACH 1. 000 225. 000 225.00
90005R WATER MAIN D. 1., TEE 15

90365 QWP, BASE COURSES MG 9071. 000 0. 300 2721. 30

90480 PI PE RAILING M 9. 000 246. 000 2214.00

90907 POLYSTYRENE | NSULATI ON BOARD, M2 150. 000 43. 000 6450. 00

PROPCSAL TOTAL....... 1474193. 37

[eoNe]

. 000

. 000

. 000

. 000

. 000

. 000
. 000
. 000

coo

.00

.00

.00

.00

.00

.00

.00

.00

.00

[ejoNe]

. 000

. 000

. 000

. 000

. 000

. 000
. 000
. 000

0. 00

0.00

0. 00



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518047

STATE PRQJECT(S): 7016-05-71

TYPE OF WORK: HI GHWAY STRUCTURES

R NO 1 EDWARD KRAEMER & SONS, | NC.
R NO 2 LUNDA CONSTRUCTI ON COVPANY
R NO 3 RUZI C CONSTRUCTI ON CO., I NC
R NO 4 ZENI TH TECH., | NC
R NO 5 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
ESTI MATED
| TEM DESCRI PTI ON UNI' T QUANTI TY
ROADSI DE CLEARI NG 40M 1. 000
REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
1+000
REMOVI NG CONCRETE SI DEWALK \V/4 55. 000
REMOVI NG FENCE M 3. 500
REMOVI NG | NLETS EACH 2. 000
SEALI NG PI PES EACH 4. 000
UNCLASSI FI ED EXCAVATI ON M3 205. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-41- 225
STRUCTURE BACKFI LL M3 240. 000
FI NI SHI NG ROADVWAY LS 1. 000
CRUSHED AGCGREGATE BASE COURSE ©MB 175. 000
ASPHALTI C MATERI AL FOR TACK CO L 44. 000
QWP, ASPHALTI C M XTURE MG 97. 000
ASPHALTI C MATERI AL FOR PLANT M MG 6. 000
ASPHALTI C CONCRETE PAVEMENT, T MG 97. 000
CONCRETE DRI VEWAY, 150 MM M2 9. 000
CONCRETE MASONRY, BRI DGES MB 221. 000
PROTECTI VE SURFACE TREATMENT \V/4 280. 000
H GH STRENGTH BAR STEEL REI NF. KG 4540. 000
COATED HI GH STR BAR STL REINF, KG 15030. 000
CIP CONC PILING DELIV & DRIVE M 332. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B- 41- 225
RUBBERI ZED MEMBRANE WATERPROOF M2 18. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000

. 000
. 000
. 000
. 840
. 070
. 000
. 000

. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 161

LETTI NG DATE: 05/18/99

LOCATI ON 41/ MONRCE COUNTY

EAST STREET, CI TY OF SPARTA

LOCAL STREET
MONRCE COUNTY

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
500. 000 500. 00
5900. 000 5900. 00
6. 000 330. 00
12. 000 42.00
600. 000 1200. 00
150. 000 600. 00
10. 000 2050. 00
3000. 000 3000. 00
12. 000 2880. 00
750. 000 750. 00
22.000 3850. 00
3. 500 154. 00
3.100 300. 70
167. 600 1005. 60
68. 220 6617. 34
48. 000 432.00
385. 000 85085. 00
2.500 700. 00
0. 650 2951. 00
0. 800 12024. 00
42.000 13944. 00
12000. 000 12000. 00
25. 000 450. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
150. 000 150. 00
12500. 000 12500. 00
3. 000 165. 00
12. 500 43.75
75. 000 150. 00
50. 000 200. 00
4.500 922.50
14402. 000 14402. 00
26.500 6360. 00
800. 000 800. 00
22.900 4007. 50
3. 500 154. 00
3. 100 300. 70
167. 600 1005. 60
68. 220 6617. 34
9. 000 81.00
290. 000 64090. 00
3. 000 840. 00
1.020 4630. 80
1.160 17434. 80
52.100 17297. 20
14575. 000 14575. 00
31. 000 558. 00



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE-

PROPOSAL :

| TEM
NUMBER

90003

90005

90005

90545

I NLETS,

19990518047

| TEM DESCRI PTI ON

TYPE 3

MANHOLE COVERS, TYPE J
INLET COVERS, TYPE H

MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 20
SEEDI NG M XTURE NO. 40

FI ELD OFFI CE, TYPE A
TRAFFI C CONTRCL

GEOTEXTI LE FABRIC, TYPE HR
CONSTRUCTI ON STAKI NG, STORM SE
SAW NG EXI STI NG PAVEMENT

M SC
90001A,

WATER MAI N, CLASS 52,

I RON, 250MM DI AMETER

M SC
90001B,
M SC
90003A,
M SC
90005A,
M SC
90005B,

CONSTRUCTI ON  STAKI NG,
HEAVY RI PRAP RETARDS
WATER MAI N VALVE VAULT

WATER MAI N GATE VALVE,

CONCRETE COLLAR

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

37.500
3. 000
2.000
2.000

1. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1

UNI'T
BI D PRI CE
RCCP, APRON ENDWALLS, 450 MM
CONCRETE CURB AND GUTTER, 750
CONCRETE Sl DEWALK, 150 MM
HEAVY RI PRAP
REI NF CONC PIPE, CLASS IIl, SS

15.

100.

2200.

950.

450.

. 000
1730.
. 000
. 000
. 500
490.

000

000

000

000

000

000

000

562.

300.

4400.

1900.

450.

225713.

50

00

00

00

00

34

Bl DDER NO 2

UNI'T
BI D PRI CE

1730.

490.

15.
100.
2200.
950.

450.

000

000

000

000

000

562.

300.

4400.

1900.

450.

227899.

PAGE:

162

LETTI NG DATE: 05/18/99

.00

50

00

00

00

00

64

Bl DDER NO 3

UNI'T
Bl D PRI CE

20.

31.

1775.

950.

200.

. 000
. 000
. 250
. 120
. 000

000

240

000

000

000

93.

3550.

1900.

200.

237168.

.00

72

00

00

00

06



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518047

Bl DDER NO 1: EDWARD KRAEMER & SONS, | NC
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3: RUZI C CONSTRUCTI ON CO., | NC
BI DDER NO 4: ZEN TH TECH., | NC
Bl DDER NO 5: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
| TEM
NUMVBER | TEM DESCRI PTI ON UNIT
20201 RQADSI DE CLEARI NG 40M
20351 REMOVI NG OLD BRI DGE, STATI ON LS
1+000
20406 REMOVI NG CONCRETE S| DEWALK M2
20412 REMOVI NG FENCE M
20416 REMOVI NG | NLETS EACH
20496 SEALI NG PI PES EACH
20503 UNCLASSI FI ED EXCAVATI ON V]
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 41- 225
21001 STRUCTURE BACKFI LL M3
21301 FI NI SH NG ROADWAY LS
30403 CRUSHED AGGREGATE BASE COURSE M3
40204 ASPHALTI C MATERI AL FOR TACK CO L
40301 QWP, ASPHALTI C M XTURE MG
40501 ASPHALTI C MATERI AL FOR PLANT M MG
40713 ASPHALTI C CONCRETE PAVEMENT, T MG
41605 CONCRETE DRI VEWAY, 150 MMV \V/4
50201 CONCRETE MASONRY, BRI DGES M3
50265 PROTECTI VE SURFACE TREATMENT %4
50504 H GH STRENGTH BAR STEEL REI NF. KG
50511 CQOATED H GH STR BAR STL REI NF, KG
51030 CIP CONC PILING DELIV & DRIVE M
51340 TUBULAR RAILING TYPE F, STRUC LS
B-41- 225
51605 RUBBERI ZED MEMBRANE WATERPROCF M2
52262 RCCP, APRON ENDWALLS, 450 MM EACH
60133 CONCRETE CURB AND GUTTER, 750 M
60206 CONCRETE S| DEWALK, 150 MM M2
60602 HEAVY RI PRAP M3
60827 REINF CONC PIPE, CLASS IIl, SS M
61122 | NLETS, TYPE 3 EACH

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRI CE
1. 000 500. 000
1. 000 5900. 000
55. 000 6. 000
3. 500 12. 000
2.000 600. 000
4.000 150. 000
205. 000 10. 000
1. 000 3000. 000
240. 000 12. 000
1. 000 750. 000
175. 000 22.000
44.000 3.500
97. 000 3. 100
6. 000 167. 600
97. 000 68. 220
9. 000 48. 000
221. 000 415. 000
280. 000 1.750
4540. 000 0. 850
15030. 000 0.980
332. 000 32. 000
1. 000 12500. 000
18. 000 18. 000
1. 000 225. 000
64. 000 42.000
49. 000 24.000
150. 000 45. 000
24. 000 66. 000
2. 000 750. 000

324.

2688.
1176.
6750
1584
1500

Bl DDER NO 5

UNI'T

Bl D PRI CE

. 000

. 100
. 600
. 220
. 000
. 000
. 000
. 850
. 200
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 05/18/99

AMOUNT

270.

1344
784.
6750
2280
2500

COOOOLLLOLLELO0 o000 e

coooocoo0

PAGE:

Bl DDER NO 6
UNI'T
Bl D PRI CE

000

. 000

COLOOLLOO0LL000

ceeoooe



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518047

| TEM

NUMBER

90005

90005

90545

| TEM DESCRI PTI ON

MANHOLE COVERS, TYPE J
I NLET COVERS, TYPE H
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE
FERTI LI ZER, TYPE B
SEEDI NG M XTURE NO 20
SEEDI NG M XTURE NO. 40
FI ELD OFFI CE, TYPE A
TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE HR
CONSTRUCTI ON STAKI NG, STORM SE

SAW NG EXI STI NG PAVEMENT
M SC

90001A, WATER MAI N, CLASS 52,

I RON, 250MM DI AMETER
M SC

90001B, CONSTRUCTI ON STAKI NG,

M SC

90003A, HEAVY Rl PRAP RETARDS

M SC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

90005A, WATER MAI N VALVE VAULT

M SC

90005B, WATER MAI N GATE VALVE,

CONCRETE COLLAR

Bl DDER NO 4
ESTI MATED UNI T

UNI T QUANTITY BID PRICE

EACH 2.000 316. 000
EACH 2.000 315. 000
LS 1. 000 37500. 000
M 185. 000 2. 000
me 525. 000 0. 400
M 120. 000 3. 400
M 120. 000 3. 400
M 240. 000 0. 200
KG 30. 000 2.000
KG 6. 000 12. 000
KG 2.000 30. 000
LS 1. 000 1500. 000
LS 1. 000 1730. 000
me 250. 000 4. 000
M 24.000 15. 000
M 35. 000 7.500
M 37.500 490. 000
M 37.500 15. 000
VB 3. 000 100. 000
EACH 2.000 2200. 000
EACH 2.000 950. 000
EACH 1. 000 450. 000

PROPCSAL TOTAL

562.

300.

4400.

1900.

450.

249014.

50

00

00

00

00

04

Bl DDER NO 5

UNI'T

Bl D PRI CE

1000.
1730.

1500.

165.

750.
75.
2500.
1500.

250.

000

000

000

000

000

AMOUNT

28125.

225.

5000.

3000.

250.

310141.

PAGE:

LETTI NG DATE: 05/18/99

00

00

00

00

00

04

Bl DDER NO 6

UNI'T
BI D PRI

©O00O00000000000000

CE

. 000

. 000

. 000

. 000

. 000

COLLOOELLO0LeL00oe

.00

.00

.00

.00

.00

.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518048

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 7161-08-71
7172- 05- 60

TYPE OF WORK

THE KRAEMER CO., LLC
W LBER COWPANI ES

N

GRUBBI NG

REMOVI NG OLD BRI DGE, STATI ON
273+515. 400

REMOVI NG GUARDRAI L

REMOVI NG ASPHALTI C SURFACE, BU
UNCLASSI FI ED EXCAVATI ON
EXCAVATI ON FOR STRUCTURES, CUL
B- 06- 0113

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SHI NG ROADVWAY, PRQIECT
7161-08-71

FI NI SHI NG ROADVWAY, PRQJECT
7172-05-60

CRUSHED AGGREGATE BASE COURSE
CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
H E. S. CONCRETE MASONRY, BRI DG
CONCRETE MASONRY, CULVERTS

HI GH STRENGTH BAR STEEL REI NF
STRUCTURAL CARBON STEEL

FULL DEPTH DECK REPAI R

RUBBERI ZED MEMBRANE WATERPROOF
TEMPORARY STRUCTURE, STATI ON
0" BP"+200

R RLEEREREGE]

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

6000
1947.
1287.

1452.
380.
. 000

000

. 000

. 000
5600
2731.
5750
348.
5892.
. 000
153.
7690
110.
. 000
. 000
. 000

000
000
000
500
000

000
000
000

Bl DDER NO 1

UNI'T
Bl D PRI CE

.000
- 000
.000

. 000
. 380
. 300
. 650
165.
. 190
1200
. 000
. 960
. 350
. 000
. 000
9500

000

000

000

PAGE:

165

LETTI NG DATE: 05/18/99

LOCATI ON 06/ BUFFALO COUNTY

200.

380.
63728.
819.
3737.
57502.
201447.
2400
45288
7382.
698.
1350
200.
9500

MERRI CK STATE PARK- STH 37
STH 35 & 25
BUFFALO COUNTY

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
300. 000 900. 00
300. 000 900. 00
5000. 000 5000. 00
3.280 19680. 00
7.500 14602. 50
4.000 5148. 00
4000. 000 4000. 00
5. 000 7260. 00
14. 250 5415. 00
2500. 000 2500. 00
2500. 000 2500. 00
100. 000 400. 00
9. 500 53200. 00
0. 300 819. 30
0. 650 3737.50
165. 000 57502. 50
34. 440 202920. 48
1200. 000 2400. 00
296. 000 45288. 00
0. 960 7382. 40
6. 350 698. 50
450. 000 1350. 00
50. 000 200. 00
9500. 000 9500. 00

.19 M S KAMROMBKI R

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518048

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE CURB AND GUTTER, 750
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
TEMPORARY STEEL PLATE BEAM GUA
ANCHORS FOR TEMP STEEL PLATE B
STL PLT BM GRD, SLOT RAIL TERM
MOBI LI ZATI ON

ASPHALTI C CONCRETE CURB
SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20
TEMPORARY DELI NEATORS

FI ELD LABORATCORY

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 100 MM EPOX
PVMI MRKNG, SAME DAY, 100 MM
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LINE, 450 MM
TEMPORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 MM REMOVA
TEMP PVMI' MRKG STCP LNE 450MM
TEMP PVMI' MRKNG, RAI SED MARKER
SAW NG EXI STI NG PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

zgzzzzzzz
2

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1. 000

1. 000

1. 000
10084. 000
1816. 000
1200. 000
5700. 000
5616. 000
52057. 000
15572. 000
60. 000

5. 000
1085. 000
40. 000
16. 000
21. 000
50. 400

Bl DDER NO 1

UNI'T
BI D PRI CE

N
CRWIPWPRPPRPNOOOOR O

=

491.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNI'T
BI D PRI CE

N
NwowroRrNMOOOORE
o1
o
o

=

378.

PAGE:
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LETTI NG DATE: 05/18/99

Bl DDER NO 3
UNI'T
Bl D PRI CE

COLLOOOROO0LLO0OLO000O0000000000000000

COLOOOOLOO0LLO0OLO00000000000000000000



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518048

| TEM
NUMBER

90001

90001

90002

90002

90004

90004

90006

90008
90307
90310
90329
90338
90339
90340
90341
90357

90616
90641

| TEM DESCRI PTI ON

M SC
90001A, JO NT REPAI R B-06- 0024
M SC

CONTRACT AND ESTI MATE ENG NEER

90001B, JO NT PREPARATI ON ROUT/

M SC

90002A, REMOVI NG CONCRETE MASON

M SC
90002B, DECK PREPARATI ON
M SC

LS

90004A, TRAFFI C SI GNALS, B-06-

M SC

LS

90004B, TRAFFI C SI GNALS, B-06-

M SC

90006A, ASPHALTI C PAVEMENT OVI
GRANULAR BASE, WARRANTED

M SC

90008A, GENERATOR

DEBRI S CONTAI NMVENT, STRUCTURE
B- 06- 0019

REMOVI NG MARKER POSTS

CGRADE, SHAPE & FI NI SH FOR BEA
GRADI NG SHAPI NG & FI NI SHI NG
265+157

CGRADI NG SHAPI NG & FI NI SHI NG
266+600

GRADI NG SHAPI NG & FI NI SHI NG
267+870

GRADI NG SHAPI NG & FI NI SHI NG
268+464

PULVERI ZE & RELAY EXI STNG BAS|

MG
E

DAY
LS
EACH
M EACH
LS
LS
LS
LS

E M2

MARKER POSTS, FLEXI BLE, FOR CU EACH

TEMPORARY FENCI NG

M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

76247.

56.

138.
48.

1.

1.

1.

1.
259000.

70.
170.

PROPCSAL TOTAL

. 000

. 000

. 000

000

000
. 000
000
000
000
000
000
000
000

000
000

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
700. 000 4200. 00
26. 250 1050. 00
16. 280 8433. 04
20. 000 1600. 00
8500. 000 8500. 00
8500. 000 8500. 00
32.100 2447528.70
133. 950 7501. 20
900. 000 900. 00
6. 000 828. 00
525. 000 25200. 00
1300. 000 1300. 00
1800. 000 1800. 00
3250. 000 3250. 00
1250. 000 1250. 00
0.620 160580. 00
28. 000 1960. 00
6. 560 1115. 20
3619323. 03

Bl DDER NO 2

UNI'T
BI D PRI CE

700.

40.

15.

20.

8500.

8500.

33.

133.

900.

3000.

3000.

1200.

000

000

500

000

000

000

150

950

000

. 000
500.
1700.

000
000

000

000

000

. 590
. 000
. 560

1600.

8500.

8500.

2527588.

7501.
900.
828.

24000.

1700.

3000.

3000.

1200.

152810.

1960.

1115.

3686969.

PAGE:
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LETTI NG DATE: 05/18/99

00

00

00

05

20

00

00

00

00

20

93

Bl DDER NO 3
UNI'T

Bl D PRI CE

[eNoNe)

. 000

. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000

cee

.00

.00

.00

.00

.00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 168
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518049
STATE PROJECT(S): 7190-02-71 LOCATI ON 32/ LA CROSSE COUNTY
ONALASKA- HOLMEN, SOUTH ' OT" | NTERSECTI ON
STH 35

LA CROSSE COUNTY
TYPE OF WORK:

BIDDER NO 1: HARRY VINER, |INC
BI DDER NO 2: CHH PPEWA CONCRETE SERVI CES, | NC
BIDDER NO 3: JAMES CAPE & SONS CO.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20102 CLEARI NG 25M1 133. 000 6. 000 798. 00 10. 000 1330. 00 8. 000 1064. 00
20105 GRUBBI NG 25MV 133. 000 6. 000 798. 00 10. 000 1330. 00 8. 000 1064. 00
20401 REMOVI NG PAVEMENT M 4923. 000 3. 500 17230. 50 3. 500 17230. 50 2.690 13242. 87
20402 REMOVI NG ASPHALTI C SURFACE me 14191. 000 1.500 21286. 50 1.500 21286. 50 1.100 15610. 10
20405 REMOVI NG CURB AND GUTTER M 272.000 5. 000 1360. 00 7.000 1904. 00 7.000 1904. 00
20409 REMOVI NG SURFACE DRAI NS EACH 1. 000 100. 000 100. 00 100. 000 100. 00 100. 000 100. 00
20418 REMOVI NG PAVEMENT, BUTT JO NTS M2 536. 000 4.000 2144.00 4.000 2144.00 5.930 3178. 48
20503 UNCLASSI FI ED EXCAVATI ON M8 9286. 000 3. 000 27858. 00 3. 000 27858. 00 2.930 27207. 98
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 2000. 000 2000. 00 2000. 000 2000. 00 5000. 000 5000. 00
21111 PREP OF FOUNDATI ON FOR CONCRET LS 1. 000 1500. 000 1500. 00 14000. 000 14000. 00 5000. 000 5000. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000 1000. 00 2500. 000 2500. 00 1000. 000 1000. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 11070. 000 9.750 107932. 50 9.750 107932. 50 9. 250 102397. 50
40204 ASPHALTI C MATERI AL FOR TACK CO L 938. 000 1.350 1266. 30 1.350 1266. 30 1.350 1266. 30
40301 QWP, ASPHALTI C M XTURE MG 2297. 000 1.480 3399. 56 1.480 3399. 56 1.480 3399. 56
40501 ASPHALTI C MATERI AL FOR PLANT M MG 143. 000 166. 860 23860. 98 166. 860 23860. 98 166. 860 23860. 98
40713 ASPHALTI C CONCRETE PAVEMENT, T MG 2297. 000 35. 330 81153.01 35. 330 81153.01 35. 330 81153. 01
41509 CONCRETE PAVEMENT, 225 MM me 9856. 000 34.500  340032.00 34.500 340032. 00 32. 400 319334. 40
41620 CONCRETE SURFACE DRAI NS VB 4.600 260. 000 1196. 00 260. 000 1196. 00 500. 000 2300. 00
41654 DOWEL BARS EACH 28. 000 15. 000 420. 00 15. 000 420. 00 10. 000 280. 00
41665 CONCRETE PAVEMENT GAPS EACH 2.000 1500. 000 3000. 00 1500. 000 3000. 00 1000. 000 2000. 00
52001 CULVERT PIPE, CLASS |11, 300 MM 23. 000 33. 000 759. 00 33. 000 759. 00 49. 000 1127.00
52003 CULVERT PIPE, CLASS I, 450 MM 75. 000 40. 000 3000. 00 40. 000 3000. 00 57. 000 4275. 00
52059 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 85. 000 170. 00 85. 000 170. 00 90. 000 180. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 6. 000 110. 000 660. 00 110. 000 660. 00 110. 000 660. 00
52264 RCCP, APRON ENDWALLS, 600 MM  EACH 2.000 365. 000 730. 00 365. 000 730. 00 355. 000 710. 00
52474 SALV APRON ENDWALLS FOR CLVT P EACH 1. 000 200. 000 200. 00 200. 000 200. 00 300. 000 300. 00
60123 CONCRETE CURB AND GUTTER, 750 M 5. 000 65. 000 325. 00 29. 000 145. 00 65. 140 325.70
60133 CONCRETE CURB AND GUTTER, 750 M 152. 000 27. 440 4170. 88 28. 000 4256. 00 39. 800 6049. 60



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518049

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

CONCRETE CURB AND GUTTER, 750 M
CONCRETE CURB AND GQUTTER, 750 M
CONCRETE CURB AND GUTTER, 900 M
CONCRETE CURB AND GUTTER, 900 M
CONCRETE S| DEWALK, 100 MM M
MEDI UM RANDOM RI PRAP VB
REI NF CONC PIPE, CLASS IV, SS, M
REINF CONC PIPE, CLASS IV, SS, M
RELAI D STORM SEVER, 600 MM M

MANHOLES, TYPE 1 EACH
MANHOLES, TYPE 3 EACH
I NLETS, TYPE 8 EACH
MANHOLE COVERS, TYPE J EACH
I NLET COVERS, TYPE MS EACH
MOBI LI ZATI ON LS
CONCRETE MEDI AN BLUNT NOSE 4
CONCRETE MEDI AN SLOPED NOSE M
ASPHALTI C FLUMES M
WATER KL
TOPSA L MR
MULCHI NG MR

SI LT FENCE, DELI VERED M

SI LT FENCE, | NSTALLED M

SI LT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON VAT, DELI VERED, CLASS M
ERCSI ON MAT, | NSTALLED, CLASS M
ERCSI ON MAT, DELI VERED, CLASS M
ERCSI ON MAT, | NSTALLED, CLASS M
FERTI LI ZER, TYPE B KG
SEEDI NG M XTURE NO. 20 KG
MOVI NG SIGNS, TYPE 11 EACH
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

000

. 000
. 000
5680.

700.
1432.

000
000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 300
. 000
. 750
. 000
. 000
3550.
1500.
. 650
. 000
. 120

000
000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

2500.
500.

PAGE:

169

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

3000.
500.



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518049

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRIC, TYPE R MR

PAVEMENT MARKI NG 100 MM EPOX M
PVMI MRKNG, CHANNELI ZI NG, 200 M
REMOVI NG PAVEMENT MARKI NGS M
PVMI MRKNG, STOP LINE, 450 wW M
PAVEMENT MARKI NG ARROWS, TYPE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PAVEMENT MARKI NG, | SLAND NOSE, EACH
TEMPORARY PAVEMENT MARKING 10 M
TEMP PVMI' MRKG 100 MM REMOVA M
TEMP PVMI' MRKNG, RAlI SED MARKER EACH
NONMETALLI C CONDUI T, SCHEDULE M
NONMETALLI C CONDUI T, SCHEDULE M
NONMETALLI C CONDUI T, SCHEDULE M
LOOP DETECTOR CONDUI T M
PULL BOXES, STEEL, 300 X 600 M EACH

EA

M

M

PULL BOXES, STEEL, 600 X 900 M EACH
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC EACH
90005A SALVAGE TI MBER GUARD PO

M SC EACH
90005B PULL BOXES, STEEL, 600

QWP, BASE COURSES MG

MARKER POSTS, FLEXI BLE, FOR CU EACH

REPORT OF ALL BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

BI DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
1304. 000 0. 250 326. 00
1507. 000 0. 900 1356. 30
4.000 10. 000 40. 00
3583. 000 2. 200 7882. 60
488. 000 4. 350 2122.80
680. 000 1.200 816. 00
42.000 12. 000 504. 00
14. 000 152. 000 2128. 00
14.000 160. 000 2240. 00
4. 000 100. 000 400. 00
710. 000 1. 500 1065. 00
2510. 000 2.900 7279. 00
172. 000 2. 000 344. 00
24.000 9. 200 220. 80
753. 000 14.200 10692. 60
135. 000 15. 000 2025. 00
252. 000 14. 500 3654. 00
4. 000 670. 000 2680. 00
11.000 600. 000 6600. 00
899. 000 6. 250 5618. 75
9. 000 10. 000 90. 00
6. 000 10. 000 60. 00
6. 000 620. 000 3720. 00
11070. 000 0. 350 3874.50
3. 000 10. 000 30. 00
....... 909102. 25

PROPCSAL TOTAL

PAGE:

170

LETTI NG DATE: 05/18/99

Bl DDER NO 2

UNI T
BI D PRI CE AMOUNT
0. 250 326. 00
0. 900 1356. 30
10. 000 40. 00
1. 650 5911. 95
3. 250 1586. 00
1.200 816. 00
18. 500 777.00
175. 000 2450. 00
175. 000 2450. 00
120. 000 480. 00
1. 500 1065. 00
2.900 7279. 00
2.000 344. 00
9. 450 226. 80
12.500 9412. 50
13. 250 1788.75
10. 250 2583. 00
350. 000 1400. 00
385. 000 4235. 00
5. 000 4495. 00
15. 000 135.00
35. 000 210. 00
425. 000 2550. 00
0. 500 5535. 00
27.000 81.00
918610. 70

Bl DDER NO 3

UNI'T
Bl D PRI CE

520.

0
38

. 400
. 000

81.
210.

3120

4428.
114.

960305.



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518050

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

STATE PRQJECT(S): 7276-04-71

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON

PAGE: 171

LETTI NG DATE: 05/18/99

61/ TREMPEALEAU COUNTY

SHEPHERD LANE, TURTON CREEK BRI DGE & APPR

TOM ROAD
TREMPEALEAU COUNTY

Bl DDER NO 3
UNI'T
Bl D PRI CE

R NO 1: EDWARD KRAEMER & SONS, | NC.
R NO 2: RUZI C CONSTRUCTION CO., I NC
R NO 3: LUNDA CONSTRUCTI ON COVPANY
R NO 4: HCEPPNER BUI LDI NG CORPORATI ON
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG 40M 2.000
GRUBBI NG 40M 2. 000
REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
5+000
UNCLASSI FI ED EXCAVATI ON M3 758. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 61- 155
BORROW EXCAVATI ON MB 840. 000
STRUCTURE BACKFI LL M3 140. 000
FI NI SHI NG ROADVWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE M3 200. 000
CONCRETE MASONRY, BRI DGES MB 82. 000
PROTECTI VE SURFACE TREATMENT \V/4 96. 000
H GH STRENGTH BAR STEEL REI NF. KG 5005. 000
COATED HI GH STR BAR STL REINF, KG 785. 000
STRUCTURAL CARBON STEEL KG 125. 000
STL PILE DEL & DRI VEN, HP 250M M 104. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B- 61- 155
RUBBERI ZED MEMBRANE WATERPROOF M2 10. 000
TEMPORARY STRUCTURE, STATI ON LS 1. 000
9+051. 5
HEAVY RI PRAP M3 115. 000
MBI LI ZATI ON LS 1. 000
SALVAGED TOPSO L \V/4 740. 000
MULCHI NG M 1260. 000
ERCSI ON BALES, DELI VERED EACH 25. 000

Bl DDER NO 1
UNI' T
BI D PRI CE AMOUNT
25. 000 50. 00
25. 000 50. 00
3475. 000 3475. 00
6. 500 4927. 00
3500. 000 3500. 00
7. 800 6552. 00
17. 000 2380. 00
300. 000 300. 00
13.500 2700. 00
300. 000 24600. 00
2.500 240. 00
0. 850 4254. 25
1. 060 832.10
6. 000 750. 00
55. 000 5720. 00
3000. 000 3000. 00
50. 000 500. 00
6000. 000 6000. 00
39. 000 4485. 00
14900. 000 14900. 00
1. 500 1110. 00
0. 180 226. 80
4.000 100. 00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
150. 000 300. 00
150. 000 300. 00
4000. 000 4000. 00
3. 950 2994.10
3000. 000 3000. 00
8. 500 7140. 00
10. 000 1400. 00
400. 000 400. 00
15. 000 3000. 00
285. 000 23370. 00
3. 000 288. 00
1. 260 6306. 30
2.420 1899. 70
9. 000 1125. 00
55. 000 5720. 00
5825. 000 5825. 00
31. 000 310. 00
10000. 000 10000. 00
30. 000 3450. 00
8600. 000 8600. 00
1. 500 1110. 00
0.120 151. 20
5. 000 125.00

8. 500
10. 000
100. 000
15. 000
300. 000
2.500
0. 800
1.250
3. 500
50. 000
3500. 000

25. 000
5000. 000

30. 000
10000. 000
1. 500
0.120

5. 000

5200.
3500.

250.
5000

3450
10000
1110
151.
125.



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 19990518050

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF ALL BI DS RECEI VED

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY

ERCSI ON BALES, | NSTALLED EACH 25. 000
SI LT FENCE, DELI VERED M 200. 000
SI LT FENCE, | NSTALLED M 200. 000
SI LT FENCE MAI NTENANCE M 400. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000
ERCSI ON MAT, DELI VERED, CLASS M 520. 000
ERCSI ON MAT, | NSTALLED, CLASS M 520. 000
FERTI LI ZER, TYPE B KG 80. 000
SEEDI NG, TEMPORARY KG 15. 000
SEEDI NG M XTURE NO. 20 KG 30. 000
TEMPORARY DELI NEATORS EACH 18. 000
WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000
SIGNS, TYPE ||, REFLECTIVE M 1. 200
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
GEOTEXTI LE FABRI C, TYPE HR M 265. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

Bl DDER NO 2

UNI'T
BI D PRI CE

o a
NokANNMNOOOWWO

o1 =
0100 W -
Sogm

2450.
000

w

000

2450.
795.

100141.

PAGE:

172

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

o a
NokANNMNOOOWWO

H
[(o
®S o

1000.
2450.
- 750

000
000

1000.
2450.
728.

106535.



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518050

Bl DDER NO 1: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 2: RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 4: HOEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE
20101 CLEARI NG 40M 2. 000 25. 000
20104 GRUBBI NG 40M 2. 000 25. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 3800. 000
5+000
20503 UNCLASSI FI ED EXCAVATI ON VB 758. 000 6. 500
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1950. 000
B-61- 155
20801 BORROW EXCAVATI ON MB 840. 000 7.800
21001 STRUCTURE BACKFI LL MB 140. 000 12. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 300. 000
30403 CRUSHED AGGREGATE BASE COURSE M3 200. 000 13. 500
50201 CONCRETE MASONRY, BRI DGES MB 82. 000 389. 000
50265 PROTECTI VE SURFACE TREATMENT M2 96. 000 5. 500
50504 HI GH STRENGTH BAR STEEL REI NF. KG 5005. 000 1.220
50511 COATED H GH STR BAR STL REI NF, KG 785. 000 2.100
50601 STRUCTURAL CARBON STEEL KG 125. 000 6. 500
51121 STL PILE DEL & DRI VEN, HP 250M M 104. 000 59. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 6100. 000
B-61- 155
51605 RUBBERI ZED MEMBRANE WATERPROCF M2 10. 000 5. 000
52601 TEMPORARY STRUCTURE, STATION LS 1. 000 9800. 000
9+051.5
60602 HEAVY RI PRAP M3 115. 000 39. 000
61910 MOBI LI ZATI ON LS 1. 000 7900. 000
62505 SALVAGED TOPSO L M2 740. 000 1. 500
62702 MJILCHI NG M2 1260. 000 0. 180
62811 EROCSI ON BALES, DELI VERED EACH 25. 000 4. 000
62812 EROCSI ON BALES, | NSTALLED EACH 25. 000 4. 000
62815 SILT FENCE, DELI VERED M 200. 000 3. 500
62816 SILT FENCE, | NSTALLED M 200. 000 3. 500
62817 SI LT FENCE MAI NTENANCE M 400. 000 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 100. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

4485.
7900.
1110.
226.
100.
100.
700.
700.

300.
100.

Bl DDER NO 5

UNI'T

BI D PRI CE

ee

e

CELLoeeL0oo

CELLoeLeoo0e

000
000
000
000
000
000
000
000
000
000
000

000
000

000
000
000
000
000
000
000
000
000
000
000

AMOUNT
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PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 6

UNI'T
BI D PRI

cooocoooo000 ©09

e
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000
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DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 174
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99

PROPCSAL: 19990518050
Bl DDER NO 4 BI DDER NO 5 Bl DDER NO 6

| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
62832 EROCSI ON MAT, DELIVERED, CLASS M 520. 000 1.250 650. 00 0. 000 0.00 0. 000 0.00
62833 EROCSI ON MAT, | NSTALLED, CLASS M 520. 000 0. 650 338. 00 0. 000 0.00 0. 000 0.00
62905 FERTI LI ZER, TYPE B KG 80. 000 0. 750 60. 00 0. 000 0. 00 0. 000 0.00
63003 SEEDI NG, TEMPORARY KG 15. 000 6. 000 90. 00 0. 000 0. 00 0. 000 0. 00
63009 SEEDI NG, M XTURE NO. 20 KG 30. 000 12.500 375. 00 0. 000 0.00 0. 000 0.00
63311 TEMPORARY DELI NEATORS EACH 18. 000 15. 000 270. 00 0. 000 0.00 0. 000 0.00
63401 WOOD PCOSTS, 100 X 100 WM X 3 M EACH 4.000 40. 000 160. 00 0. 000 0. 00 0. 000 0. 00
63702 SIGNS, TYPE |1, REFLECTIVE M 1. 200 198. 000 237. 60 0. 000 0. 00 0. 000 0. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 450. 000 450. 00 0. 000 0.00 0. 000 0.00
64301 TRAFFI C CONTROL LS 1. 000 3295. 000 3295. 00 0. 000 0.00 0. 000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR M 265. 000 2. 250 596. 25 0. 000 0. 00 0. 000 0. 00

PROPCSAL TOTAL. . ..... 107335.75

o
o
o
o
o
o



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518051

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 175

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

STATE PRQJECT(S): 0086- 02- 72

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

TI MVE, | NC

R NO 1:
R NO 2: TIMBERLI NE CONTRACTCRS, | NC
R NO 3:

R G HUSTON CO., INC

LETTI NG DATE: 05/18/99

LOCATI ON 09/ CHI PPEWA COUNTY

DI STRICT 6 GU DE SI GN REPLACEMENT
DI STRI CT W DE

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY

MOBI LI ZATI ON LS 1. 000
HI G+ STRENGTH STRUCT STEEL, SI LB. 31523. 400
CONCRETE MASONRY, SI GN SUPPORT C. Y. 44.400
HI G+ STRNGTH BAR STL REINF, SI LB. 2574. 000
SIGNS, TYPE | S F 3556. 500
MOVI NG SI GNS, TYPE | EACH 14. 000
REMOVI NG SI GNS, TYPE | EACH 35. 000
REMOVI NG SMALL SI GN SUPPORTS  EACH 32. 000
REMOVI NG STRUCTURAL STEEL SI GN EACH 28. 000
ERECTI NG STATE- OMNED SI GNS, TY EACH 2.000
TRAFFI C CONTRCL LS 1. 000

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
2500. 000 2500. 00
1. 500 47285. 10
445. 000 19758. 00
1. 000 2574. 00
14.500 51569. 25
150. 000 2100. 00
85. 000 2975. 00
25. 000 800. 00
125. 000 3500. 00
500. 000 1000. 00

144061. 35

DI STRICT 6
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BID PRI CE AMOUNT
8000. 000 8000. 00 2500. 000 2500. 00
1. 400 44132.76 2.700 85113. 18
420. 000 18648. 00 550. 000 24420. 00
1.250 3217.50 2.100 5405. 40
15.700 55837. 05 19. 500 69351. 75
150. 000 2100. 00 450. 000 6300. 00
100. 000 3500. 00 200. 000 7000. 00
25.000 800. 00 12.000 384. 00
200. 000 5600. 00 125. 000 3500. 00
200. 000 400. 00 500. 000 1000. 00
10000. 000 10000. 00 5000. 000 5000. 00
152235. 31 209974. 33



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON

PAGE:

176

LETTI NG DATE: 05/18/99

17/ DUNN COUNTY

TWN OF RED CEDAR, 410TH AVE AND CTH J OVER BR

TOM ROAD & CTH J

PROPOSAL: 19990518052
STATE PRQJIECT(S): 7880-00-70
7880-03- 71
TYPE OF WORK
Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3: RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 4: HCEPPNER BUI LDI NG CORPORATI ON
| TEM ESTI MATED
NUVBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20101 CLEARI NG 40M 6. 000
20104 GRUBBI NG 40M 6. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000
5+000
20352 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
5+000
20501 COWWON EXCAVATI ON MB 1239. 000
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000
B-17-44
20621 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000
C 17-45
20801 BORROW EXCAVATI ON MB 705. 000
21001 STRUCTURE BACKFI LL M3 970. 000
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000
7880-03- 71
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000
7880- 00- 70
30403 CRUSHED AGGREGATE BASE COURSE M3 838. 000
40501 ASPHALTI C MATERI AL FOR PLANT M MG 24. 000
40714 ASPHALTI C CONCRETE PAVEMENT, T MG 392. 000
50401 CONCRETE MASONRY, CULVERTS M3 177. 000
50505 H GH STRENGTH BAR STEEL REI NF. KG 11620. 000
51605 RUBBERI ZED MEMBRANE WATERPROCF M2 8. 000
60602 HEAVY RI PRAP MB 65. 000
61910 MOBI LI ZATI ON LS 1. 000
62501 TOPSA L M 1483. 000
62702 MJILCH NG M 3105. 000

Bl DDER NO 1
UNI' T
BI D PRI CE AMOUNT
25. 000 150. 00
25. 000 150. 00
6000. 000 6000. 00
6000. 000 6000. 00
5.520 6839. 28
3500. 000 3500. 00
3500. 000 3500. 00
7. 800 5499. 00
8. 500 8245. 00
300. 000 300. 00
300. 000 300. 00
14.750 12360. 50
163. 000 3912. 00
37.350 14641. 20
340. 000 60180. 00
1. 300 15106. 00
15. 000 120. 00
32. 000 2080. 00
12000. 000 12000. 00
1. 500 2224.50
0. 180 558. 90

DUNN COUNTY
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
25. 000 150. 00
25. 000 150. 00
3500. 000 3500. 00
3500. 000 3500. 00
5.520 6839. 28
3500. 000 3500. 00
3500. 000 3500. 00
7. 800 5499. 00
13. 500 13095. 00
300. 000 300. 00
300. 000 300. 00
14.750 12360. 50
163. 000 3912. 00
37.350 14641. 20
372. 000 65844. 00
0.980 11387. 60
50. 000 400. 00
37.000 2405. 00
24000. 000 24000. 00
1. 500 2224.50
0. 180 558. 90

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
200. 000 1200. 00
200. 000 1200. 00
2000. 000 2000. 00
2000. 000 2000. 00
7.750 9602. 25
7500. 000 7500. 00
7500. 000 7500. 00
8. 500 5992. 50
10. 000 9700. 00
400. 000 400. 00
400. 000 400. 00
15. 000 12570. 00
163. 000 3912. 00
37.350 14641. 20
325. 500 57613. 50
1.430 16616. 60
30. 000 240. 00
35. 000 2275. 00
16000. 000 16000. 00
2. 000 2966. 00
0. 200 621. 00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518052

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M

MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON MAT, DELI VERED, CLASS M
ERCSI ON MAT, | NSTALLED, CLASS M

FERTI LI ZER, TYPE A KG
SEEDI NG M XTURE NO. 20 KG
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS
7880-03-71

TRAFFI C CONTROL, PRQIECT LS
7880-00- 70

GEOTEXTI LE FABRI C, TYPE HR 4
GEOTEXTI LE FABRIC, TYPE C M
PAVEMENT MARKI NG, 100 WM PAIN M
SAW NG EXI STI NG PAVEMENT M
M SC MR
90002A, SHEET MEMBRANE WATERPR
COARSE AGGREGATE, SI ZE NO VB
2

SAND BAGS EACH

POLYETHYLENE SHEETI NG, DELI VER M2
POLYETHYLENE SHEETI NG, | NSTALL M

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

195.
370.
540.

29
75

14.

1305

1100.
1100.

PROPCSAL TOTAL

. 000

000
000
000
. 000
. 000

000
. 000

000
000
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UNI'T
BI D PRI CE

N
N O
COROOOWWWW

[4)]
o
So

1200:

2000.

w =

[

OSWNNN

000

000

. 000
. 450
. 000
. 000

. 000
. 000

. 500
. 500

390.
740.
1323.
377.
2250.

350.
1305.
1650.
1650.

181904.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 000
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. 000
. 450
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. 000
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. 000

3915.
2200.
2200.

198125.



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 178
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPOSAL: 19990518052
Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3: RUZI C CONSTRUCTI ON CO., | NC
Bl DDER NO 4: HOEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6
| TEM ESTI MATED UNI T UNI T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG 40M 6. 000 25. 000 150. 00 0. 000 0. 00 0. 000 0. 00
20104 GRUBBI NG 40M 6. 000 25. 000 150. 00 0. 000 0. 00 0. 000 0.00
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 4950. 000 4950. 00 0. 000 0. 00 0. 000 0. 00
5+000
20352 REMOVI NG OLD BRI DGE, STATION LS 1. 000 5150. 000 5150. 00 0. 000 0. 00 0. 000 0. 00
5+000
20501 COMVON EXCAVATI ON MB 1239. 000 5.520 6839. 28 0. 000 0. 00 0. 000 0. 00
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 2600. 000 2600. 00 0. 000 0. 00 0. 000 0. 00
B-17-44
20621 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 2600. 000 2600. 00 0. 000 0. 00 0. 000 0. 00
C17-45
20801 BORROW EXCAVATI ON VB 705. 000 7.800 5499. 00 0. 000 0. 00 0. 000 0. 00
21001 STRUCTURE BACKFI LL MB 970. 000 8. 500 8245. 00 0. 000 0. 00 0. 000 0. 00
21302 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 300. 000 300. 00 0. 000 0. 00 0. 000 0. 00
7880-03- 71
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 300. 000 300. 00 0. 000 0. 00 0. 000 0.00
7880- 00- 70
30403 CRUSHED AGGREGATE BASE COURSE M3 838. 000 14. 750 12360. 50 0. 000 0. 00 0. 000 0. 00
40501 ASPHALTI C MATERI AL FOR PLANT M MG 24. 000 163. 000 3912. 00 0. 000 0. 00 0. 000 0. 00
40714 ASPHALTI C CONCRETE PAVEMENT, T MG 392. 000 37. 350 14641. 20 0. 000 0.00 0. 000 0. 00
50401 CONCRETE MASONRY, CULVERTS MB 177. 000 431. 000 76287. 00 0. 000 0. 00 0. 000 0. 00
50505 HI GH STRENGTH BAR STEEL REI NF. KG 11620. 000 1. 320 15338. 40 0. 000 0. 00 0. 000 0. 00
51605 RUBBERI ZED MEMBRANE WATERPROCF M2 8. 000 4. 250 34.00 0. 000 0.00 0. 000 0. 00
60602 HEAVY RI PRAP MB 65. 000 39. 000 2535. 00 0. 000 0. 00 0. 000 0.00
61910 MOBI LI ZATI ON LS 1. 000 17736. 000 17736. 00 0. 000 0. 00 0. 000 0. 00
62501 TOPSOA L M2 1483. 000 1. 500 2224.50 0. 000 0. 00 0. 000 0. 00
62702 MJILCH NG M 3105. 000 0.180 558. 90 0. 000 0. 00 0. 000 0. 00
62811 EROCSI ON BALES, DELI VERED EACH 40. 000 3. 000 120. 00 0. 000 0.00 0. 000 0. 00
62812 EROCSI ON BALES, | NSTALLED EACH 40. 000 3. 000 120. 00 0. 000 0. 00 0. 000 0. 00
62815 SILT FENCE, DELI VERED M 430. 000 3. 400 1462. 00 0. 000 0. 00 0. 000 0. 00
62816 SILT FENCE, | NSTALLED M 430. 000 3. 400 1462. 00 0. 000 0. 00 0. 000 0. 00
62817 SILT FENCE MAI NTENANCE M 860. 000 0. 010 8. 60 0. 000 0. 00 0. 000 0. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2. 000 200. 000 400. 00 0. 000 0. 00 0. 000 0. 00



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518052

| TEM
NUMBER

Bl DDER NO 4
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 2.000 20. 000
ERCSI ON MAT, DELI VERED, CLASS M 230. 000 1. 000
ERCSI ON MAT, | NSTALLED, CLASS M 230. 000 0. 650
FERTI LI ZER, TYPE A KG 109. 000 0. 650
SEEDI NG M XTURE NO 20 KG 44.000 10. 000
FI ELD OFFI CE, TYPE B LS 1. 000 500. 000
TRAFFI C CONTROL, PRQIECT LS 1. 000 1200. 000
7880-03-71
TRAFFI C CONTROL, PRQIECT LS 1. 000 2000. 000
7880- 00- 70
GEOTEXTI LE FABRI C, TYPE HR M 195. 000 2.000
GEOTEXTI LE FABRIC, TYPE C M 370. 000 3. 000
PAVEMENT MARKI NG 100 M PAIN M 540. 000 3. 000
SAW NG EXI STI NG PAVEMENT M 29. 000 13. 000
M SC M 75. 000 5. 000
90002A, SHEET MEMBRANE WATERPR
COARSE AGGREGATE, SI ZE NO VB 14. 000 25. 000
2
SAND BAGS EACH 1305. 000 1. 000
POLYETHYLENE SHEETI NG DELI VER M2 1100. 000 1. 500
POLYETHYLENE SHEETI NG | NSTALL M2 1100. 000 1. 500

PROPCSAL TOTAL
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1305.
1650.
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199440.
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DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 180
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/ 18/ 99
PROPCSAL: 19990518053
STATE PRQJECT(S): 7887-05-70 LOCATI ON 47/ Pl ERCE COUNTY
GREENWOOD VALLEY CREEK BRI DGE AND APPROACHES
CTH FF

Pl ERCE COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC
BI DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 8570. 000 8570. 00 7000. 000 7000. 00 12500. 000 12500. 00
100+000
20411 REMOVI NG GUARDRAI L M 100. 000 3. 280 328. 00 4.000 400. 00 4.000 400. 00
20503 UNCLASSI FI ED EXCAVATI ON M8 540. 000 4. 250 2295. 00 9. 000 4860. 00 9. 000 4860. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8500. 000 8500. 00 5775. 000 5775. 00 9000. 000 9000. 00
B-47- 157
21001 STRUCTURE BACKFI LL VB 144. 000 15. 000 2160. 00 16. 000 2304. 00 12. 500 1800. 00
21233 GRANULAR SUBBASE COURSE, 225 M M2 1160. 000 7.250 8410. 00 3. 000 3480. 00 3. 000 3480. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 500. 000 500. 00 300. 000 300. 00 300. 000 300. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 480. 000 12. 240 5875. 20 11. 600 5568. 00 11. 600 5568. 00
41101 ASPHALTI C SURFACE MG 192. 000 59. 210 11368. 32 59. 210 11368. 32 59. 210 11368. 32
50201 CONCRETE MASONRY, BRI DGES VB 176. 200 265. 000 46693. 00 296. 000 52155. 20 325. 000 57265. 00
50265 PROTECTI VE SURFACE TREATMENT M2 219. 000 3. 000 657. 00 2.500 547.50 1.500 328. 50
50504 H GH STRENGTH BAR STEEL REI NF. KG 10405. 000 1.020 10613. 10 0. 840 8740. 20 0. 850 8844. 25
50511 COATED HI GH STR BAR STL REINF, KG 4485. 000 1.720 7714. 20 1.070 4798. 95 1.100 4933. 50
51121 STL PILE DEL & DRI VEN, HP 250M M 240. 000 55. 000 13200. 00 52. 000 12480. 00 48. 000 11520. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 10000. 000 10000. 00 5000. 000 5000. 00 6800. 000 6800. 00
B-47- 157
51605 RUBBERI ZED MEMBRANE WATERPROOF M2 12. 000 32. 000 384. 00 50. 000 600. 00 15. 000 180. 00
60602 HEAVY RI PRAP VB 92. 000 27.000 2484. 00 41. 000 3772.00 40. 000 3680. 00
61407 STEEL THRI E BEAM STRUCTURE APP M 32. 800 98. 500 3230. 80 91. 840 3012. 35 91. 840 3012. 35
61408 STEEL PLATE BEAM GUARD, CLASS M 45.720 37.750 1725. 93 39. 360 1799. 54 39. 360 1799. 54
61434 STL PLT BM GRD, SLOT RAI L TERM EACH 4.000 1750. 000 7000. 00 1600. 000 6400. 00 1600. 000 6400. 00
61910 MOBI LI ZATI ON LS 1. 000 11700. 000 11700. 00 31100. 000 31100. 00 19200. 000 19200. 00
62501 TOPSA L me 520. 000 1.250 650. 00 2.000 1040. 00 2.000 1040. 00
62702 MJILCH NG M 730. 000 0. 160 116. 80 0. 180 131.40 0. 180 131.40
62815 SILT FENCE, DELI VERED M 215. 000 3. 280 705. 20 3. 500 752.50 3. 500 752.50
62816 SILT FENCE, | NSTALLED M 215. 000 3. 280 705. 20 3. 500 752.50 3.500 752.50



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 181
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518053
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62817 SILT FENCE MAI NTENANCE M 215. 000 0.010 2.15 0.010 2.15 0.010 2.15
62819 MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH 1. 000 100. 000 100. 00 300. 000 300. 00 300. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 50. 000 50. 00 50. 000 50. 00 50. 000 50. 00
62824 EROCSI ON MAT, DELIVERED, CLASS M2 160. 000 1. 250 200. 00 0. 650 104. 00 0. 650 104. 00
62825 EROCSI ON MAT, | NSTALLED, CLASS M 160. 000 1.250 200. 00 0. 650 104. 00 0. 650 104. 00
62902 FERTILIZER, TYPE A KG 32. 000 0. 600 19. 20 2.000 64. 00 2.000 64. 00
63009 SEEDING M XTURE NO 20 KG 14. 000 30. 000 420. 00 12. 500 175.00 12. 500 175.00
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 38. 000 152. 00 40. 000 160. 00 40. 000 160. 00
63702 SIGNS, TYPE Il, REFLECTIVE we 1.200 195. 000 234.00 198. 000 237.60 198. 000 237. 60
64202 FIELD OFFICE, TYPE B LS 1. 000 644. 500 644. 50 250. 000 250. 00 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 600. 000 600. 00 600. 000 600. 00 600. 000 600. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1088. 000 0. 800 870. 40 0. 800 870. 40 0. 800 870. 40
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1632. 000 0. 100 163. 20 0. 100 163. 20 0. 100 163. 20
64326 TRAFFI C CONTROL, SIGNS DAYS 952. 000 0. 600 571. 20 0. 600 571. 20 0. 600 571. 20
64506 GEOTEXTILE FABRIC, TYPE HR M 249. 000 3. 000 747.00 2.750 684. 75 2.500 622.50
64601 PAVEMENT MARKING 100 WM PAIN M 440. 000 3. 000 1320. 00 3. 000 1320. 00 3. 000 1320. 00
66501 SAW NG EXI STI NG PAVEMENT M 14. 000 6. 750 94.50 13. 000 182. 00 13. 000 182. 00

PROPCSAL TOTAL....... 171973. 90 179975.76 181941.91



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518054

STATE PRQJECT(S): 7891-00- 70

TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1

UNI'T

Bl D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

182

LETTI NG DATE: 05/18/99

LOCATI ON 47/ Pl ERCE COUNTY

TOM OF EL PASO, 410TH AVENUE

TOM ROAD
Pl ERCE COUNTY

R NO 1: RUZIC CONSTRUCTION CO., INC
R NO 2: EDWARD KRAEMER & SONS, | NC.
R NO 3: HCEPPNER BUI LDI NG CORPORATI ON
R NO 4: LUNDA CONSTRUCTI ON COVPANY
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG 40M 2.000
GRUBBI NG 40M 2. 000
REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
1+000
UNCLASSI FI ED EXCAVATI ON M3 130. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-47- 158
STRUCTURE BACKFI LL M3 124. 000
FI NI SHI NG ROADVWAY LS 1. 000
CRUSHED AGCGREGATE BASE COURSE ©MB 155. 000
CONCRETE MASONRY, BRI DGES VB 63. 600
PROTECTI VE SURFACE TREATMENT we 76. 000
H GH STRENGTH BAR STEEL REI NF. KG 3795. 000
COATED H GH STR BAR STL REI NF, KG 795. 000
STRUCTURAL CARBON STEEL KG 230. 000
STL PILE DEL & DRIVEN, HP 250M M 96. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-47- 158
RUBBERI ZED MEMBRANE WATERPROOF M2 10. 000
MBI LI ZATI ON LS 1. 000
SALVAGED TOPSO L \V/4 575. 000
MULCHI NG M 775. 000
SILT FENCE, DELI VERED M 100. 000
SILT FENCE, | NSTALLED M 100. 000
SI LT FENCE MAI NTENANCE M 100. 000
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000
MOBI LI ZATI ONS, EMERCGENCY ERCSI EACH 1. 000

. 000
. 000
. 000
. 000
. 000
. 210
. 590
. 000
. 000
. 000

. 000
. 000
. 250
. 200
. 280
. 280
. 250
. 000
. 000

1860
500.
2325.
22896.
228.
4591.
2059.
920.
5280
5000

310.
5725.
718.
155.
328.
328.

200.
100.

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
50. 000 100. 00
50. 000 100. 00
3725. 000 3725. 00
10. 000 1300. 00
2500. 000 2500. 00
14.000 1736. 00
300. 000 300. 00
14. 850 2301. 75
314. 000 19970. 40
2.250 171.00
0. 840 3187. 80
1. 060 842.70
5.750 1322.50
61. 000 5856. 00
2500. 000 2500. 00
50. 000 500. 00
18000. 000 18000. 00
2.000 1150. 00
0. 180 139. 50
3. 500 350. 00
3. 500 350. 00
0. 010 1.00
300. 000 300. 00
10. 000 10. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
25. 000 50. 00
25. 000 50. 00
4824. 000 4824. 00
10. 000 1300. 00
2225. 000 2225. 00
14.000 1736. 00
300. 000 300. 00
14. 850 2301. 75
420. 000 26712. 00
3. 250 247.00
1.510 5730. 45
2.170 1725.15
1.750 402. 50
59. 000 5664. 00
5819. 000 5819. 00
24.000 240. 00
3270. 000 3270. 00
2. 000 1150. 00
0. 180 139. 50
3. 500 350. 00
3. 500 350. 00
0. 010 1.00
300. 000 300. 00
10. 000 10. 00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 183
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518054
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62824 EROCSI ON MAT, DELIVERED, CLASS M 100. 000 1.500 150. 00 1. 000 100. 00 1. 000 100. 00
62825 EROSI ON MAT, | NSTALLED, CLASS M 100. 000 1.500 150. 00 1. 000 100. 00 1. 000 100. 00
62902 FERTI LI ZER, TYPE A KG 11. 000 1. 000 11.00 2. 000 22.00 2.000 22.00
63009 SEEDING M XTURE NO 20 KG 27.000 25. 000 675. 00 12. 500 337.50 12. 500 337.50
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4. 000 38. 000 152. 00 40. 000 160. 00 35. 000 140. 00
63702 SIGNS, TYPE Il, REFLECTIVE me 1.200 195. 000 234.00 198. 000 237.60 150. 000 180. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 530. 000 530. 00 250. 000 250. 00 600. 000 600. 00
64301 TRAFFI C CONTROL LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00 2992. 000 2992. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 864. 000 0. 700 604. 80 0. 700 604. 80 1.250 1080. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1296. 000 0. 100 129. 60 0. 100 129. 60 0. 250 324.00
64326 TRAFFI C CONTROL, SIGNS DAYS 756. 000 0. 500 378. 00 0. 500 378. 00 1. 000 756. 00
64506 GEOTEXTILE FABRIC, TYPE HR M 176. 000 3. 000 528. 00 2.750 484. 00 2. 250 396. 00
90003 M SC VB 54. 000 50. 000 2700. 00 70. 000 3780. 00 59. 000 3186. 00

90003A, GROUTED HEAVY RI PRAP

PROPCSAL TOTAL. . ..... 71266. 65 74797. 15 75110. 85



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518054

Bl DDER NO 1: RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3: HOEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 4: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE
20101 CLEARI NG 40M 2. 000 25. 000
20104 GRUBBI NG 40M 2. 000 25. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 7500. 000
1+000
20503 UNCLASSI FI ED EXCAVATI ON VB 130. 000 10. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000
B-47- 158
21001 STRUCTURE BACKFI LL M3 124. 000 14. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 300. 000
30403 CRUSHED AGGREGATE BASE COURSE M3 155. 000 14. 850
50201 CONCRETE MASONRY, BRI DGES MB 63. 600 420. 000
50265 PROTECTI VE SURFACE TREATNMENT \V/4 76. 000 1. 500
50504 H GH STRENGTH BAR STEEL REI NF. KG 3795. 000 1. 200
50511 COATED HI GH STR BAR STL REINF, KG 795. 000 1. 500
50601 STRUCTURAL CARBON STEEL KG 230. 000 1. 500
51121 STL PILE DEL & DRI VEN, HP 250M M 96. 000 48. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 3600. 000
B-47-158
51605 RUBBERI ZED MEMBRANE WATERPROCF M2 10. 000 15. 000
61910 MOBI LI ZATI ON LS 1. 000 14500. 000
62505 SALVAGED TOPSO L M2 575. 000 2. 000
62702 MJILCHI NG M2 775. 000 0. 180
62815 SILT FENCE, DELI VERED M 100. 000 3. 500
62816 SILT FENCE, | NSTALLED M 100. 000 3. 500
62817 SILT FENCE MAI NTENANCE M 100. 000 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 10. 000
62824 ERCSI ON MAT, DELI VERED, CLASS W2 100. 000 1. 000
62825 ERCSI ON MAT, | NSTALLED, CLASS M2 100. 000 1. 000
62902 FERTI LI ZER, TYPE A KG 11. 000 2.000
63009 SEEDING M XTURE NO 20 KG 27. 000 12. 500
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4. 000 40. 000
63702 SIGNS, TYPE I, REFLECTIVE \V/4 1. 200 198. 000

REPORT OF ALL BI DS RECEI VED
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518054

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE HR M
M SC VB

90003A, GROUTED HEAVY RI PRAP

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL.......

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

1. 000 300. 000

1. 000 1500. 000

864. 000 0.700
1296. 000 0. 100
756. 000 0. 500
176. 000 2.500

54. 000 60. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

eeecooee
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Bl DDER NO 6

UNI'T
BI D PRI

eecooee

CE



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518055

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 7895-01-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

Bl DDER NO 1

UNI'T

Bl D PRI CE

PAGE:

186

LETTI NG DATE: 05/18/99

LOCATI ON 47/ Pl ERCE COUNTY
| SABELLE CREEK BRI DGES AND APPROACHES

TOM ROAD
Pl ERCE COUNTY

20611

20801
21001
21301
30403
50201
50265
50504
50511
50601
51121
51340

51341

51605
60602

RNO 1 RUZI C CONSTRUCTI ON CO., I NC
R NO 2: HOEPPNER BUI LDI NG CORPORATI ON
R NO 3: EDWARD KRAEMER & SONS, | NC
R NO 4 LUNDA CONSTRUCTI ON COVPANY
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG 40M 2.000
GRUBBI NG 40M 2. 000
REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
10+000
REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
1+00
UNCLASSI FI ED EXCAVATI ON M3 185. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 47- 155
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-47- 156
BORROW EXCAVATI ON MB 85. 000
STRUCTURE BACKFI LL M3 468. 000
FI NI SHI NG ROADVWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE M3 247.000
CONCRETE MASONRY, BRI DGES MB 198. 600
PROTECTI VE SURFACE TREATMENT \V/4 192. 000
H GH STRENGTH BAR STEEL REI NF. KG 12550. 000
COATED HI GH STR BAR STL REINF, KG 1775. 000
STRUCTURAL CARBON STEEL KG 495. 000
STL PILE DEL & DRI VEN, HP 250M M 164. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-47-155
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-47- 156
RUBBERI ZED MEMBRANE WATERPROOF M2 28. 000
HEAVY RI PRAP M3 180. 000

5729.

31.
26.

. 500
. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 530
. 000
. 000
4500

000

000

000
000

4500

462.
6150

3600

765.
7020
450.
3705.
59580
576.
12550
4490
3960
9348.
4500

5729.

868.
4680

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
50. 000 100. 00
50. 000 100. 00
4625. 000 4625. 00
4724.000 4724.00
12. 000 2220. 00
2315. 000 2315. 00
2316. 000 2316. 00
12. 000 1020. 00
12. 500 5850. 00
300. 000 300. 00
14.850 3667. 95
364. 000 72290. 40
3. 250 624. 00
1.130 14181. 50
1.970 3496. 75
1.750 866. 25
59. 000 9676. 00
5471. 000 5471. 00
7172.000 7172.00
24. 000 672. 00
39. 000 7020. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
50. 000 100. 00
50. 000 100. 00
4000. 000 4000. 00
4500. 000 4500. 00
12.000 2220. 00
2150. 000 2150. 00
4500. 000 4500. 00
12.000 1020. 00
15. 000 7020. 00
300. 000 300. 00
14.850 3667. 95
291. 000 57792. 60
2.500 480. 00
0. 840 10542. 00
1.090 1934. 75
5. 000 2475. 00
63. 500 10414. 00
2500. 000 2500. 00
4400. 000 4400. 00
50. 000 1400. 00
39. 000 7020. 00



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518055

| TEM
NUMBER

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY

MOBI LI ZATI ON LS 1. 000
TOPSA L M 915. 000
MULCHI NG M 1260. 000
SI LT FENCE, DELI VERED M 200. 000
SI LT FENCE, | NSTALLED M 200. 000
SI LT FENCE MAI NTENANCE M 200. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 2.000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000
ERCSI ON MAT, DELI VERED, CLASS M 200. 000
ERCSI ON MAT, | NSTALLED, CLASS M 200. 000
FERTI LI ZER, TYPE A KG 18. 000
SEEDI NG M XTURE NO 20 KG 43. 000
WOOD POSTS, 100 X 100 MM X 3 M EACH 8. 000
SIGNS, TYPE ||, REFLECTIVE M 2. 400
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
GEOTEXTI LE FABRI C, TYPE HR M 464. 000
PREBORI NG STEEL PI LI NG M 30. 000

PROPCSAL TOTAL

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
10000. 000 10000. 00
1.250 1143.75
0. 360 453. 60
3. 280 656. 00
3.280 656. 00
0.010 2.00
150. 000 300. 00
100. 000 200. 00
0. 900 180. 00
0. 900 180. 00
1.670 30. 06
11. 000 473.00
29. 500 236. 00
165. 000 396. 00
539. 000 539. 00
4700. 000 4700. 00
3. 000 1392. 00
100. 000 3000. 00
162171. 66

Bl DDER NO 2

UNI'T
BI D PRI CE

4700.
1044.
2250.

171712.

PAGE:
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Bl DDER NO 3

UNI'T
Bl D PRI CE
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4700

2
230.

4700.
1252.
6900.

181946.



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518055

Bl DDER NO 1: RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 2: HCEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 4: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE
20101 CLEARI NG 40M 2. 000 50. 000
20104 GRUBBI NG 40M 2. 000 50. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 8000. 000
10+000
20352 REMOVI NG OLD BRI DGE, STATION LS 1. 000 10000. 000
1+00
20503 UNCLASSI FI ED EXCAVATI ON MB 185. 000 12. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 7000. 000
B-47-155
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000
B- 47- 156
20801 BORROW EXCAVATI ON VB 85. 000 12. 000
21001 STRUCTURE BACKFI LL MB 468. 000 12. 500
21301 FI NI SHI NG ROADWAY LS 1. 000 300. 000
30403 CRUSHED AGGREGATE BASE COURSE M3 247.000 14. 850
50201 CONCRETE MASONRY, BRI DGES MB 198. 600 355. 000
50265 PROTECTI VE SURFACE TREATMENT M2 192. 000 1. 500
50504 H GH STRENGTH BAR STEEL REI NF. KG 12550. 000 0. 950
50511 COATED H GH STR BAR STL REI NF, KG 1775. 000 1.100
50601 STRUCTURAL CARBON STEEL KG 495. 000 1. 500
51121 STL PILE DEL & DRI VEN, HP 250M M 164. 000 48. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 3200. 000
B-47- 155
51341 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4500. 000
B-47- 156
51605 RUBBERI ZED MEMBRANE WATERPROCF M2 28. 000 15. 000
60602 HEAVY RI PRAP M3 180. 000 35. 000
61910 MOBI LI ZATI ON LS 1. 000 18400. 000
62501 TOPSA L M2 915. 000 2. 000
62702 MJILCHI NG M2 1260. 000 0. 180
62815 SILT FENCE, DELI VERED M 200. 000 3. 400
62816 SILT FENCE, | NSTALLED M 200. 000 3. 400
62817 SI LT FENCE MAI NTENANCE M 200. 000 0. 010

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

4500.

420.
6300.
18400.
1830.
226.
680.
680.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518055

| TEM
NUMBER

MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON VAT, DELI VERED, CLASS M
ERCSI ON MAT, | NSTALLED, CLASS M

FERTI LI ZER, TYPE A KG
SEEDI NG M XTURE NO 20 KG
WOOD POSTS, 100 X 100 MM X 3 M EACH
SIGNS, TYPE |1, REFLECTIVE MR
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS
GEOTEXTI LE FABRI C, TYPE HR MR
PREBORI NG STEEL PI LI NG M

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
2.000 200. 000 400. 00
2.000 10. 000 20. 00
200. 000 0. 750 150. 00
200. 000 0. 750 150. 00
18. 000 2.000 36. 00
43. 000 12.500 537.50
8. 000 40. 000 320. 00
2. 400 198. 000 475. 20
1. 000 500. 000 500. 00
1. 000 4700. 000 4700. 00
464. 000 2.500 1160. 00
30. 000 300. 000 9000. 00
....... 193225. 95

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

CeLLooLeLo0oe
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UNI'T
Bl D PRI
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DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

UNI'T

Bl D PRI CE

LOCATI ON 18/ EAU CLAI RE

PAGE:
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LETTI NG DATE: 05/18/99

COUNTY

CI TY OF EAU CLAI RE, STATE ST & LEXI NGTON BLVD

LOCAL ROAD
EAU CLAI RE COUNTY

PROPCSAL: 19990518056
STATE PRQJECT(S): 7995- 00- 74
7995- 00- 75
7995- 00- 77
TYPE OF WORK: GENERAL CONSTRUCTI ON
BIDDER NO 1: MCCABE CONSTRUCTI ON, | NC.
BIDDER NO 2: JAMES CAPE & SONS CO.
BIDDER NO 3: HAAS SONS, | NC.
BIDDER NO 4: A-1 EXCAVATING |NC.
| TEM ESTI MATED
NUVBER | TEM DESCRI PTI ON UNIT  QUANTI TY
20100 CLEARI NG S. Y. 1062. 000
20102 CLEARI NG I.D. 36. 000
20105 GRUBBI NG I.D. 36. 000
20107 GRUBBI NG S. Y. 1062. 000
20401 REMOVI NG PAVEMENT S. Y. 9898. 000
20402 REMOVI NG ASPHALTI C SURFACE S. Y. 1817. 000
20405 REMOVI NG CURB AND GUTTER L.F. 4518. 000
20406 REMOVI NG CONCRETE S| DEWALK S. Y. 1902. 000
20414 REMOVI NG MANHOLES EACH 16. 000
20416 REMOVI NG | NLETS EACH 13. 000
20503 UNCLASSI FI ED EXCAVATI ON C.Y. 2811. 000
21302 FI NI SH NG ROADWAY, PRQJECT LS 1. 000
7995- 00- 74
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000
7995- 00- 75
21304 FI NI SH NG ROADWAY, PRQJIECT LS 1. 000
7995- 00- 77
30404 CRUSHED AGGREGATE BASE COURSE TON 5297. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 64. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 19. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 297. 000
41509 CONCRETE PAVEMENT, 9- 1 NCH S.Y.  10326.000
41605 CONCRETE DRI VEWAY, 6-1 NCH S. Y. 382. 000
41654 DONEL BARS EACH 78. 000
60102 CONCRETE CURB, TYPE D L.F. 120. 000
60123 CONCRETE CURB AND GUTTER 30-1 L.F. 3473. 000
60133 CONCRETE CURB AND GUTTER 30-1 L.F. 290. 000

158.
58.

1535,
1535,

1535.

envonvraaR

000

000

. 380
. 520
. 000
. 020
. 170
. 750
. 000
. 000
. 250
. 000

39091.

2755.
10994
280557
9072.
1170
1680
25179.
3480

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
2.000 2124. 00
5. 000 180. 00
5. 000 180. 00
2.000 2124.00
2.500 24745. 00
0.500 908. 50
2.000 9036. 00
2.000 3804. 00
150. 000 2400. 00
100. 000 1300. 00
3. 500 9838. 50
1500. 000 1500. 00
1500. 000 1500. 00
1500. 000 1500. 00
9.130 48361. 61
4.520 289. 28
145. 000 2755. 00
37.020 10994. 94
24. 360 251541. 36
22.500 8595. 00
10. 000 780. 00
6. 000 720. 00
7.000 24311. 00
6. 000 1740. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
2.500 2655. 00
8. 000 288. 00
8. 000 288. 00
2.500 2655. 00
5. 000 49490. 00
1. 000 1817.00
2.000 9036. 00
3. 000 5706. 00
400. 000 6400. 00
100. 000 1300. 00
6. 000 16866. 00
6000. 000 6000. 00
11000. 000 11000. 00
6000. 000 6000. 00
8. 660 45872. 02
4. 550 291. 20
145. 000 2755. 00
38. 000 11286. 00
27.170 280557. 42
23.750 9072. 50
15. 000 1170. 00
14. 000 1680. 00
7.250 25179. 25
12. 000 3480. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518056

| TEM
NUMBER

| TEM DESCRI PTI ON
CONCRETE CURB AND GUTTER, 30-
CONCRETE S| DEWALK, 4-1 NCH
CONCRETE Sl DEWALK, 6-1 NCH

REI NF CONC PI PE
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE
I NLETS, TYPE 3

CLASS IIl, SS
CLASS |11, SS
CLASS |11, SS
CLASS IIl, SS
CLASS Ill, SS
CLASS |11, SS
CLASS 1V, SS
CLASS 1V, SS

RECONSTRUCTI NG MANHCOLES
MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE H

INLET COVERS, TYPE HV &
ADJUSTI NG VANHOLE COVERS
ADJUSTI NG | NLET COVERS

STL PLT BM GRD, ENRGY ABSORB T

MOBI LI ZATI ON
TOPSA L

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

SEEDI NG M XTURE NO 40

SODDI NG

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,

DRUMS
BARRI CADES, T
WARNI NG LI GHT
SI GNS
DETOUR, SI GNS

TRAFF CNTRL, SURVEIL & MAI NT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
L. F. 715. 000
S. F. 22280. 000
S. F. 1372. 000
L. F 296. 000
L. F. 216. 000
L. F. 90. 000
L. F. 24. 000
L. F. 251. 000
L. F. 459. 000
L. F. 154. 000
L. F 888. 000
EACH 17. 000
EACH 1. 000
EACH 7.000
EACH 13. 000
EACH 4.000
EACH 15. 000
EACH 17.000
EACH 1. 000
LS 1. 000
S Y. 5866. 000
L.F 100. 000
L.F 100. 000
L. F 100. 000
EACH 1. 000
EACH 1. 000
S.Y. 1062. 000
S Y. 1062. 000
CWr 0.730
LB 20. 000
S.Y 4804. 000
LS 1. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

Soocooo

. 000
. 330
. 500
. 500
.010
. 000
. 000
. 650
. 650
. 000
. 000
. 250
3000

000
300
600
300
600
350

. 000

PAGE: 191

LETTI NG DATE: 05/18/99

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
6. 000 4290. 00 9. 000 6435. 00
2.000 44560. 00 2. 250 50130. 00
2.500 3430. 00 2. 640 3622. 08
19. 000 5624. 00 20. 000 5920. 00
22.000 4752. 00 22.250 4806. 00
26. 000 2340. 00 25.750 2317.50
42.000 1008. 00 87.000 2088. 00
115. 000 28865. 00 123. 000 30873. 00
130. 000 59670. 00 112. 000 51408. 00
180. 000 27720. 00 170. 000 26180. 00
230. 000 204240. 00 222.000 197136. 00
600. 000 10200. 00 503. 000 8551. 00
6100. 000 6100. 00 1000. 000 1000. 00
275. 000 1925. 00 300. 000 2100. 00
275. 000 3575. 00 275. 000 3575. 00
300. 000 1200. 00 275. 000 1100. 00
75. 000 1125. 00 150. 000 2250. 00
50. 000 850. 00 100. 000 1700. 00
2200. 000 2200. 00 2200. 000 2200. 00
59180. 000 59180. 00  30500. 000 30500. 00
1. 250 7332.50 1. 800 10558. 80
1.500 150. 00 1.500 150. 00
1.500 150. 00 1.500 150. 00
0. 010 1.00 0. 010 1.00
100. 000 100. 00 100. 000 100. 00
100. 000 100. 00 100. 000 100. 00
0. 650 690. 30 0. 650 690. 30
0. 650 690. 30 0. 650 690. 30
39. 000 28. 47 39. 000 28. 47
6. 000 120. 00 6. 000 120. 00
2.250 10809. 00 2.250 10809. 00
4200. 000 4200. 00 3000. 000 3000. 00
0. 300 1713. 60 0. 300 1713. 60
0. 600 1681. 20 0. 600 1681. 20
0. 300 2789. 10 0. 300 2789. 10
0. 600 2196. 00 0. 600 2196. 00
0. 350 2430. 75 0. 350 2430. 75
30. 000 3360. 00 30. 000 3360. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518056

64345

64346

64602
64618
64710
64722
64734
64738
64758
64778
64782
64790
65219
65307
65403
65430
65566
65569
65705
65905
65929
66501
90005

90005

90005

90005

90005

90005

90005

90005

90005

7995-00- 74

TRAFF CNTRL, SURVEIL & MAINT,
7995-00- 75

TRAFF CNTRL, SURVEIL & MAINT,
7995-00- 77

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-1N
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, CROSSWALK, 12-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG | SLAND NOSE,
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, GROUNDED, 2
CONCRETE BASES, TYPE 5
TRNSFRVR BASE STD, 11 1/2-IN B
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
POLES, TYPE 5

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
SAW NG EXI STI NG PAVEMENT

M SC

90005A SANI TARY MANHOLE COVERS
M SC

90005B SANI TARY WYE, 8-1NCH X
M SC

90005C SANI TARY WYE, 12-1NCH X
M SC

90005CC HYDRANT

M SC

90005D TAP AND CORPORATI ON STO
M SC

90005E CURB STOP W TH VALVE BO
M SC

90005F GATE VALVE AND BOXES, 6
M SC

90005FF GATE VALVE AND BOXES,
M SC

CONTRACT AND ESTI MATE ENG NEER

:

grrgoororromEr T rr

EnBoommEEEnE T TbBE T X

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

112.

112.

3701.
1239.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

12.

12.

000

000

000
000

. 000

. 000

. 000

000

000

. 000

. 000

. 000

30.

30.

145.
200.
150.
100.
375.

370.
225.

752.
225.
150.
230.
55.
98.
1690.
38.
75.
418.
570.

980.

genE

000

000

. 060
100
200
930
000
000
000
. 150
. 800
000
. 500
000
000
000
. 310
. 560
000
000
000
. 000
000

000

000

000

000

000

000

000

000

3360.

3360.

3923.
2601.

918.
3818.
1160.

400.
1200.
4022.
1152.
1200.
5092.
3750.
4070.
2700.

586.
5854.
8272.
2700.
1800.
1276.
1150.

275.

588.

1690.

456.

900.

1672.

1710.

1960.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

30.

30.

195.
210.
195.
140.
530.

425.
230.

685.

306.

275.

50.

100.

1200.

40.

150.

400.

550.

925.

aoRE=

000

000

. 300
400
500
500
000
000
000
. 000
. 000
000
. 860
000
000
000
. 280
. 600
000
000
. 000
. 500
000

000

000

000

000

000

000

000

000

3360.

3360.

4811.
1734.

728.
3542.
1560.

420.
1560.
4686.
1440.
1680.
5825.
5300.
4675.
2760.

529.
6273.
7535.
3672.
1056.
1595.
1375.

250.

600.

1200.

480.

1800.

1600.

1650.

1850.
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00

00

00

00

00

00

00

30.

30.

145.
200.
150.
100.
375.

370.
225.

752.
225.
150.
300.
33.
73.
1400.
50.
85.
430.
585.

1052.

genE

000

000

. 060
100
200
930
000
000
000
. 150
. 800
000
. 500
000
000
000
. 310
. 560
000
000
000
. 000
000

000

000

000

000

000

000

000

000

3360.

3360.

3923.
2601.

918.
3818.
1160.

400.
1200.
4022.
1152.
1200.
5092.
3750.
4070.
2700.

586.
5854.
8272.
2700.
1800.
1914.
1500.

165.

438.

1400.

600.

1020.

1720.

17565.

2104.

00

00

00

00

00

00

00



DATE 08/20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518056

90005FFF GATE VALVE AND BOXES,

90005 M SC EACH 7.000 720. 000 5040.
90005G CONNECT EXI STI NG WATERM

90005 M SC EACH 3. 000 720. 000 2160.
90005H REMOVE AND RELOCATE HYD

90005 M SC EACH 2.000 160. 000 320.
90005J ABANDON EXI STI NG WATERM

90005 M SC EACH 4.000 96. 000 384.
90005K REMOVE VALVE BOXES

90005 M SC EACH 2.000 160. 000 320.
90005L REMOVE WATERMAI N VALVES
MANHOLES

90005 M SC EACH 1. 000 2740. 000 2740.

90005M REI NFORCED CONCRETE PI P
54-1 NCH X 48-1 NCH

90005 M SC EACH 1. 000 4196. 000 4196.

90005N REI NFORCED CONCRETE PI P
72-1 NCH X 54-1 NCH

90005 M SC EACH 1. 000 2744.000 2744,

90005P REI NFORCED CONCRETE PI P
48-1 NCH X 54-1 NCH

90005 M SC EACH 1. 000 2532. 000 2532.

90005Q REI NFORCED CONCRETE PI P
54-1NCH X 170 DEGREE

90005 M SC EACH 1. 000 2532. 000 2532.

90005R REI NFORCED CONCRETE PI P
54-1 NCH X 155 DEGREE

90005 M SC
90005S REI NFORCED CONCRETE PI P
48-1 NCH X 24-1 NCH

90005 M SC EACH 2.000 7116. 000 14232.

90005T STORM MANHOLE, TYPE 3,
96- 1 NCH

90005 M SC EACH 5. 000 10592. 000 52960.

90005TT STORM MANHOLE, TYPE 3,
120-1 NCH

90005 M SC EACH 8. 000 68. 000 544,

90005V ADJUSTI NG VALVE BOXES

90005 M SC EACH 3. 000 264. 000 792.

90005W EXPLORATORY EXCAVATI ON,
SERVI CE

90005 M SC EACH 3. 000 240. 000 720.

EACH 1. 000 1450. 000 1450.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

700.

750.

1250.

75.

250.

2900.

3500.

2875.

2650.

2650.

1205.

6900.

10100.

50.

100.

100.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

4900.

2250.

2500.

300.

500.

2900.

3500.

2875.

2650.

2650.

1205.

13800.

50500.

400.

300.

300.
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00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

2200.

1200.

400.

200.

800.

2900.

4300.

2900.

2675.

2675.

1600.

6700.

11100.

90.

300.

300.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

15400.

3600.

800.

800.

1600.

2900.

4300.

2900.

2675.

2675.

1600.

13400.

55500.

720.

900.

900.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518056

90005X EXPLORATORY EXCAVATI ON,

SERVI CE

90030 M SC L. F
90030A SANI TARY SEVEER, 8- 1 NCH,

90030 M SC L. F.
90030B SANI TARY SEWER, 12-1NCH

90030 M SC L. F
90030C SANI TARY SERVI CE, 4-1NC

90030 M SC L. F.
90030D WATERMAI N, 6-1NCH, Di

90030 M SC L. F
90030DD WATERMAI N, 8-1NCH, Di

90030 M SC L. F.
90030DDD WATERMAIN, 12-1NCH, D

90030 M SC L. F
90030EE WATER SERVI CE, 1-1NCH

90030 M SC L. F
90030F REMOVI NG | NLET LEAD

90030 M SC L. F.
90030G REMOVI NG STORM SEVEER

90033 M SC S Y.
90033A REMOVI NG TRAFFI C | SLAND

90035 M SC TON
90035A TEMPORARY BASE COURSE

90036 M SC LB.

90036A WATERMAI N FI TTI NGS

90048 M SC V. F.

90048A SANI TARY MANHOLES, TYPE

90048 M SC V. F.

90048B SANI TARY QUTSI DE, DROP

90621 REMOVE AND RESET STEEL PLATE B L. F.
90907 POLYSTYRENE | NSULATI ON BOARD, S. F.
90998 ON-THE-JOB TRAI NING ASP-1T AP HRS.
90999 ON-THE-JOB TRAI NI NG ASP-1 HRS.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

441.
534.
410.
131.
305.
358.
674.
564.
1799.
579.
400.
1751.
76.
16.
400.
192.

100.
400.

PROPCSAL TOTAL

000
000
000
000
000
000
000
000
000
000
000
000
800
500
000
000

000
000

18.

23.

22.

21.

30.

10.

10.

192.

139.

NS WD

000

500

. 500

000

000

000

000

. 000

000

. 750

. 750

. 300

000

000

000

. 000
. 000
. 000

7938.

12549.

3895.

2882.

6405.

10740.

6740.

3384.

17990.

2171

3500.
4027.
14745.
2293.
3200.
576.
400.
800.

1113089.

00

00

00

00

00

00

00

00

00

.25

00

30

60

19.

48.

10.

18.

20.

26.

11.

12.

140.

150.

NN

000

000

000

000

000

000

000

. 000

. 000

. 500

000

. 000

000

000

000
000
000
000

8379.
25632.
4100.
2358.
6100.
9308.
7414.
3384.
14392.
2026.
4800.
5253.
10752.
2475.
3200.
384.
400.
800.

1204220.

LETTI NG

00 20.
00 26.
00 18.
00 23.
00 26.
00 30.
00 13.
00 5
00 6
50 3
00 10.
00 3
00 140.
00 200.
00 8.
00 3
00 4
00 2
39
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000

000

000

000

000

000

500

. 000

. 000

. 000

000

. 400

000

000

000

. 000
. 000
. 000
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8820.
13884.
7380.
3013.
7930.
10740.
9099.
2820.
10794.
1737.
4000.
5953.
10752.
3300.
3200.
576.
400.
800.

1265731.

00

00

00

00

00

00

00

00

00

00

00

40

00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPOSAL

21304

30404
40204
40501
40713
41509
41605
41654
60102
60123
60133
60135
60204
60206
60825
60826
60827

19990518056

HAAS SONS, | NC.
A-1 EXCAVATI NG

Pung

REMOVI NG PAVEMENT
REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWALK
REMOVI NG MANHOLES
REMOVI NG | NLETS
UNCLASSI FI ED EXCAVATI ON

FI NI SHI NG ROADVWAY, PRQIECT
7995-00- 74

FI NI SHI NG ROADVWAY, PRQJECT
7995-00- 75

FI NI SHI NG ROADVWAY, PRQIECT
7995-00- 77

MCCABE CONSTRUCTI ON,
JAMES CAPE & SONS CO

I NC.

CONTRACT AND ESTI MATE ENG NEER

I NC.

Owronn-Ton

@

s
<QOXM<<<XDOU

(@]

—
(%]

—
n

LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C VATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

CONCRETE PAVEMENT, 9-1 NCH
CONCRETE DRI VEWAY, 6-1 NCH
DOVEL BARS

CONCRETE CURB, TYPE D

CONCRETE CURB AND GUTTER, 30-
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1

CONCRETE S| DEWALK, 4-1 NCH
CONCRETE S| DEWALK, 6-1 NCH
REI NF CONC PI PE, CLASS

I, SS
REINF CONC PIPE, CLASS IIl, SS
I, SS

REI NF CONC PI PE, CLASS

S.Y

5

rrroorroe
bbby le!

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
1062. 000 3. 000 3186. 00
36. 000 9. 400 338. 40
36. 000 9. 400 338. 40
1062. 000 3. 000 3186. 00
9898. 000 2.550 25239. 90
1817. 000 0. 800 1453. 60
4518. 000 1. 850 8358. 30
1902. 000 2.750 5230. 50
16. 000 770. 000 12320. 00
13. 000 145. 000 1885. 00
2811. 000 4.350 12227. 85
1. 000 630. 000 630. 00
1. 000 630. 000 630. 00
1. 000 630. 000 630. 00
5297. 000 8. 200 43435. 40
64. 000 4.520 289. 28
19. 000 145. 000 2755. 00
297. 000 37.020 10994. 94
10326. 000 27.170  280557.42
382. 000 23.750 9072. 50
78. 000 15. 000 1170. 00
120. 000 14.000 1680. 00
3473. 000 7.250 25179. 25
290. 000 12. 000 3480. 00
715. 000 9. 000 6435. 00
22280. 000 2.250 50130. 00
1372. 000 2. 640 3622. 08
296. 000 27. 250 8066. 00
216. 000 29. 500 6372. 00
90. 000 36. 000 3240. 00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

o

=
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000
000
000
000
000
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=
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518056

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
60831 REINF CONC PIPE, CLASS IIl, SS L.F
60835 REINF CONC PIPE, CLASS IIl, SSL.F
60836 REINF CONC PIPE, CLASS IIIl, SS L.F
60862 REINF CONC PIPE, CLASS |V, SS, L.F
60864 REINF CONC PIPE, CLASS |V, SS, L.F
61122 | NLETS, TYPE 3 EACH
61128 RECONSTRUCTI NG MANHOLES EACH
61151 MANHOLE COVERS, TYPE J EACH
61167 | NLET COVERS, TYPE H EACH
61172 | NLET COVERS, TYPE HM GJ EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
62501 TOPSO L S.Y
62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L.F

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62822 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y.

62902 FERTI LI ZER, TYPE A CWr
63011 SEEDING M XTURE NO 40 LB
63101 SODDI NG S Y.
64202 FIELD OFFICE, TYPE B LS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS
64344 TRAFF CNTRL, SURVEIL & MAINT, DAYS

7995-00- 74

64345 TRAFF CNTRL, SURVEIL & MAINT, DAYS
7995-00- 75

64346 TRAFF CNTRL, SURVEIL & MAINT, DAYS
7995-00- 77

64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
24.000 67.500
251. 000 105. 700
459. 000 116. 450
154. 000 163. 600
888. 000 213. 950
17.000 560. 000
1. 000 950. 000
7.000 283. 000
13. 000 298. 000
4. 000 312. 000
15. 000 65. 000
17. 000 75. 000
1. 000 2200. 000
1. 000 24500. 000
5866. 000 1.850
100. 000 1. 500
100. 000 1. 500
100. 000 0.010
1. 000 100. 000
1. 000 100. 000
1062. 000 0. 650
1062. 000 0. 650
0. 730 39. 000
20. 000 6. 000
4804. 000 2. 250
1. 000 3800. 000
5712. 000 0. 300
2802. 000 0. 600
9297. 000 0. 300
3660. 000 0. 600
6945. 000 0. 350
112. 000 30. 000
112. 000 30. 000
112. 000 30. 000
3701. 000 1. 060

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE
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DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518056

| TEM

NUMBER

90005

90005

90005

90005

90005

90005

PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, CROSSWALK, 12-1NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAWP, E
PAVEMENT MARKI NG, | SLAND NOSE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, GROUNDED, 2
CONCRETE BASES, TYPE 5
TRNSFRVR BASE STD, 11 1/2-IN B
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
POLES, TYPE 5

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER
SAW NG EXI STI NG PAVEMENT

M SC

90005A SANI TARY MANHOLE COVERS
M SC

90005B SANI TARY WYE, 8-1NCH X
M SC

90005C SANI TARY WYE, 12-1NCH X
M SC

90005CC HYDRANT

M SC

90005D TAP AND CORPORATI ON STO
M SC

90005E CURB STOP W TH VALVE BO
M SC

90005F GATE VALVE AND BOXES, 6
M SC

90005FF GATE VALVE AND BOXES
M SC

90005FFF GATE VALVE AND BOXES
M SC

CONTRACT AND ESTI MATE ENG NEER

prroooororCmoErrr

LTI R L B-RRT 1T REE

@
2

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
1239. 000 2.100
112. 000 8. 200
644. 000 5.930
8. 000 145. 000
2.000 200. 000
8. 000 150. 000
781. 000 5.150
240. 000 4.800
12. 000 100. 000
2037. 000 2.500
10. 000 375. 000
11. 000 370. 000
12. 000 225. 000
1892. 000 0. 310
10455. 000 0. 560
11. 000 752. 000
12. 000 225. 000
12.000 150. 000
638. 000 1.750
5. 000 283. 000
5. 000 48. 000
6. 000 157. 000
1. 000 1470. 000
12. 000 47.000
12. 000 101. 000
4.000 522. 000
3. 000 687. 000
2.000 1095. 000
7.000 1140. 000

1470

564.

1212

2088.

2061.

2190

7980

.00

00

00

00

00

00

00

00

Bl DDER NO 5

UNI'T

Bl D PRI CE
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DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518056

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005G CONNECT EXI STI NG WATERM
M SC

90005H REMOVE AND RELOCATE HYD
M SC

90005J ABANDON EXI STI NG WATERM
M SC

90005K REMOVE VALVE BOXES

M SC

90005L REMOVE WATERMAI N VALVES
MANHOLES

M SC

90005M REI NFORCED CONCRETE PI P
54-1 NCH X 48-1 NCH

M SC

90005N REI NFORCED CONCRETE PI P
72-1NCH X 54-1 NCH

M SC

90005P REI NFORCED CONCRETE PI P
48-1 NCH X 54-1 NCH

M SC

90005Q REI NFORCED CONCRETE PI P
54-1 NCH X 170 DEGREE

M SC

90005R REI NFORCED CONCRETE PI P
54-1 NCH X 155 DEGREE

M SC

90005S REI NFORCED CONCRETE PI P
48-1 NCH X 24-1 NCH

M SC

90005T STORM MANHOLE, TYPE 3,
96- | NCH

M SC

90005TT STORM MANHOLE, TYPE 3,
120-1 NCH

M SC

90005V ADJUSTI NG VALVE BOXES
M SC

90005W EXPLORATORY EXCAVATI ON,
SERVI CE

M SC

90005X EXPLORATORY EXCAVATI ON,
SERVI CE

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

745.

690.

70.

330.

2600.

4000.

2600.

2300.

2300.

1300.

7760.

8940.

55.

120.

120.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

REPORT OF ALL BI DS RECEI VED

2235.

1380.

280.

660.

2600.

4000.

2600.

2300.

2300.

1300.

15520.

44700.

440.

360.

360.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518056

| TEM

NUMBER

90030
90030
90030
90030
90030
90030
90030
90030
90030
90033
90035
90036
90048
90048
90621
90907

90998
90999

M SC
90030A SANI TARY SEWER, 8-1 NCH,
M SC

h

90030B SANI TARY SEVEER, 12-1 NCH

M SC

90030C SANI TARY SERVI CE, 4-1NC

M SC
90030D WATERMAI N, 6-1NCH, Di
M SC
90030DD WATERMAI N, 8-1NCH, Di

M SC

90030DDD WATERMAI N, 12-1 NCH
M SC

90030EE WATER SERVI CE, 1-1 NCH
M SC

90030F REMOVI NG | NLET LEAD

M SC

90030G REMOVI NG STORM SEVEER
M SC

90033A REMOVI NG TRAFFI C | SLAN
M SC

90035A TEMPORARY BASE COURSE
M SC

90036A WATERMAI N FI TTI NGS

M SC

90048A SANI TARY MANHOLES, TYPI
M SC

90048B SANI TARY QUTSI DE, DROP
REMOVE AND RESET STEEL PLATE

POLYSTYRENE | NSULATI ON BOARD,

ON- THE-JOB TRAI NI NG, ASP-1T Al
ON- THE-JOB TRAI NI NG ASP-1

D

D
TON

LB.

V. F.

E

V. F.

BLF
S. F.
P HRS
HRS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
441. 000 24.500 10804. 50
534. 000 42. 450 22668. 30
410. 000 15. 550 6375. 50
131. 000 25.700 3366. 70
305. 000 25. 400 7747.00
358. 000 31. 150 11151.70
674. 000 15. 700 10581. 80
564. 000 11. 400 6429. 60
1799. 000 13. 700 24646. 30
579. 000 3. 500 2026. 50
400. 000 9. 500 3800. 00
1751. 000 2.600 4552. 60
76. 800 147. 350 11316. 48
16. 500 87.000 1435. 50
400. 000 8. 000 3200. 00
192. 000 3. 250 624. 00
100. 000 4. 000 400. 00

400. 000  999999. 000 399999600
....... 401212083. 12

PROPCSAL TOTAL

Bl DDER NO 5

UNI'T

Bl D PRI CE

o

eeoo

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000
000
000
000

AMOUNT

eeeo ©

o
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LETTI NG DATE: 05/18/99
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Bl DDER NO 6

UNI'T
Bl D PRI

o

[eNoNoNe)
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. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

. 000
. 000
. 000
. 000
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o
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.00

.00
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DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518057

STATE PRQJECT(S): 8903-01- 72

TYPE OF WORK: HI GHWAY STRUCTURES

R NO 1 HOEPPNER BUI LDI NG CORPORATI ON
R NO 2 RUZI C CONSTRUCTI ON CO., I NC
R NO 3 EDWARD KRAEMER & SONS, | NC.
R NO 4: ZENTH TECH., INC
R NO 5 LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI'T
REMOVI NG OLD BRI DGE, STATION LS

1+000

REMOVI NG ASPHALTI C SURFACE M
EXCAVATI ON FOR STRUCTURES, BRI LS
P-9-922

STRUCTURE BACKFI LL VB
CONCRETE MASONRY, BRI DGES VB
PROTECTI VE SURFACE TREATMENT MR
COATED HI GH STR BAR STL REINF, KG
TUBULAR RAILING TYPE F, STRUC LS
P-9-922

STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
STL PLT BM GRD, SLOT RAIL TERM EACH

MOBI LI ZATI ON LS
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTRCL LS
SAW NG EXI STI NG PAVEMENT M
M SC M

90002A, SHEET MEMBRANE WATERPR
GRADE, SHAPE & FI Nl SH FOR BEAM EACH
TURBI DI TY BARRI ERS 4

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000

. 800
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
200.

000

Bl DDER NO 1

UNI'T

BI D PRI CE

20
1092.
. 750
. 130
6822.

88.
. 640
1600
5000

4.000
. 000
. 010
300.
2400
. 000
. 500

500.
24

000

000

000

560

000
000

000
000

000
000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

200

LETTI NG DATE: 05/18/99

LOCATI ON 09/ CHI PPEVA COUNTY
HOLCOVBE FLOWAGE BRI DGE, REHABI LI TATI ON

2904

6400

5000
160.
160.

300.
2400

850.

2000
4800

TOM ROAD
CH PPEWA COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
10000. 000 10000. 00
6. 500 1397. 50
250. 000 250. 00
25. 000 100. 00
1550. 000 9300. 00
0. 010 1.00
2.260 2621. 60
5000. 000 5000. 00
98. 000 3214. 40
45. 000 342. 00
1500. 000 6000. 00
3500. 000 3500. 00
6. 560 262. 40
6. 560 262. 40
3.280 262. 40
500. 000 500. 00
2400. 000 2400. 00
12. 000 168. 00
29.500 2950. 00
500. 000 2000. 00
26. 000 5200. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
4500. 000 4500. 00
12.000 2580. 00
250. 000 250. 00
30. 000 120. 00
2250. 000 13500. 00
3.750 375. 00
3. 150 3654. 00
3500. 000 3500. 00
88. 560 2904. 77
42. 640 324. 06
1600. 000 6400. 00
6350. 000 6350. 00
4.000 160. 00
4.000 160. 00
0.010 0. 80
250. 000 250. 00
2400. 000 2400. 00
20. 000 280. 00
29.500 2950. 00
500. 000 2000. 00
24. 000 4800. 00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 201
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99

PROPCSAL: 19990518057

PROPCSAL TOTAL....... 50046. 93 55731. 70 57458. 63



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518057

BI DDER NO 1: HOEPPNER BUI LDI NG CORPORATI ON
BI DDER NO 2: RUZI C CONSTRUCTI ON CO., | NC
BI DDER NO 3: EDWARD KRAEMER & SONS, | NC
BIDDER NO 4: ZENITH TECH., INC
BI DDER NO 5: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 7000. 000
1+000
20402 REMOVI NG ASPHALTI C SURFACE M 215. 000 26. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1000. 000
P-9-922
21001 STRUCTURE BACKFI LL VB 4.000 40. 000
50201 CONCRETE MASONRY, BRI DGES VB 6. 000 1625. 000
50265 PROTECTI VE SURFACE TREATMENT M2 100. 000 4.000
50511 COATED Hl GH STR BAR STL REI NF, KG 1160. 000 2.500
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 6000. 000
P-9-922
61407 STEEL THRI E BEAM STRUCTURE APP M 32. 800 88. 560
61408 STEEL PLATE BEAM GUARD, CLASS M 7.600 42. 640
61434 STL PLT BM GRD, SLOT RAI L TERM EACH 4.000 1600. 000
61910 MOBI LI ZATI ON LS 1. 000 5000. 000
62815 SILT FENCE, DELI VERED M 40. 000 4.000
62816 SILT FENCE, | NSTALLED M 40. 000 4.000
62817 SI LT FENCE MAI NTENANCE M 80. 000 0. 010
64201 FIELD OFFICE, TYPE A LS 1. 000 1500. 000
64301 TRAFFI C CONTROL LS 1. 000 2400. 000
66501 SAW NG EXI STI NG PAVEMENT M 14. 000 25. 000
90002 M SC M 100. 000 29. 500
90002A, SHEET MEMBRANE WATERPR
90329 GRADE, SHAPE & FI Nl SH FOR BEAM EACH 4.000 500. 000
90656 TURBI DI TY BARRI ERS M 200. 000 24. 000

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

2000.
4800.

61749.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

10.
2500.
. 000
. 500
4500.

88.
. 640

1600.
22000.
. 000
. 000
.010

300.
2400.
. 000
20.

500.
14.

. 000

000

000

000

560

000
000

000
000

000

000
000

4060.
4500.

2904.
324.
6400.
22000.
160.
160.

300.
2400.
280.
2000.

2000.
2800.

70174.

LETTI NG DATE: 05/18/99
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Bl DDER NO 6
UNI'T
Bl D PRI CE
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DATE 08/ 20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 203

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518058
STATE PROJECT(S): 9227-00-12 LOCATI ON 18/ EAU CLAIRE  COUNTY
LONG LI NE PAVEMENT MARKI NG DI STRICT 6
DI STRICT 6

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: CENTURY FENCE CO

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT Bl D PRI CE AMOUNT  BID PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 6000. 000 6000. 00 0. 000 0. 00 0. 000 0. 00
64301 TRAFFI C CONTROL LS 1. 000 5000. 000 5000. 00 0. 000 0. 00 0. 000 0. 00
64601 PAVEMENT MARKI NG 4-1NCH PAIN L.F. 1809427. 000 0. 060 108565. 62 0. 000 0. 00 0. 000 0.00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 1078550. 000 0.190 204924. 50 0. 000 0. 00 0. 000 0. 00
64617 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F. 60565. 000 0. 230 13929. 95 0. 000 0. 00 0. 000 0. 00
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F. 44059. 000 0. 550 24232. 45 0. 000 0. 00 0. 000 0. 00

PROPCSAL TOTAL. ...... 362652. 52 0. 00 0. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518059

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 9227-00- 14

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 204

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: CENTURY FENCE CO

| TEM
NUMBER

| TEM DESCRI PTI ON

ESTI MATED
QUANTI TY

LETTI NG DATE: 05/18/99

LOCATI ON 18/ EAU CLAIRE  COUNTY
SPECI AL PAVEMENT MARKI NG DI STRI CT 6
DI STRI CT W DE

MOBI LI ZATI ON

TRAFFI C CONTRCL

PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, RAI LROAD CROSSI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,

PAVEMENT MARKI NG ARROWS, TYPE EA

PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, SYMBOLS, EPO
PAVEMENT MARKI NG WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 12-1 NCH,

PVMI MRKNG, DI AGONAL, 24-1 NCH,

PAVEMENT MARKI NG, CURB, EPOXY

PAVEMENT MARKI NG PARKI NG STAL
REMOVI NG PAVEMENT MARKI NGS, SY
M SC

90030A PAVEMENT MARKI NG, ARI EA
EPOXY

PROPCSAL TOTAL.......

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T UNI T

BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
17000. 000 17000. 00 0. 000 0.00 0. 000 0.00
17000. 000 17000. 00 0. 000 0.00 0. 000 0.00
1.830 67966. 20 0. 000 0. 00 0. 000 0.00
3.670 67175. 68 0. 000 0. 00 0. 000 0.00
2.660  152734.54 0. 000 0. 00 0. 000 0.00
825. 000 16500. 00 0. 000 0.00 0. 000 0.00
5. 800 30948. 80 0. 000 0.00 0. 000 0.00
3. 600 4910. 40 0. 000 0. 00 0. 000 0. 00
133. 000 532. 00 0. 000 0. 00 0. 000 0. 00
133. 000 14364. 00 0. 000 0.00 0. 000 0.00
225. 000 2250. 00 0. 000 0.00 0. 000 0.00
133. 000 5054. 00 0. 000 0. 00 0. 000 0. 00
140. 000 14000. 00 0. 000 0. 00 0. 000 0.00
3. 900 7722.00 0. 000 0.00 0. 000 0.00
9. 350 3272.50 0. 000 0.00 0. 000 0.00
7.230 87446. 85 0. 000 0. 00 0. 000 0.00
3. 200 69596. 80 0. 000 0.00 0. 000 0. 00
80. 000 16560. 00 0. 000 0.00 0. 000 0.00
21.250 84745. 00 0. 000 0.00 0. 000 0.00
679778. 77 0.00 0.00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PAGE: 205

LETTI NG DATE: 05/18/99

35/ LI NCOLN COUNTY
CTH S - USH 8; CTH A OVERHEAD
USH 51

LI NCOLN COUNTY

PROPCSAL: 19990518061
STATE PROJECT(S): 1176-02-73 LOCATI ON
TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1 MASHUDA CONTRACTORS, | NC.

Bl DDER NO 2 HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V

Bl DDER NO 3 PAGEL CONSTRUCTI ON COVPANY, | NC.

Bl DDER NO 4 MJUSSON BROCS., | NC

BI DDER NO 5 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

Bl DDER NO 1

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT
20201 ROADSI DE CLEARI NG STA. 3. 000 200. 000 600. 00
20401 REMOVI NG PAVEMENT SY. 1350. 000 2.000 2700. 00
20402 REMOVI NG ASPHALTI C SURFACE S.Y 1950. 000 1. 500 2925. 00
20403 REMOVI NG CURB L.F 180. 000 2. 000 360. 00
20405 REMOVI NG CURB AND GUTTER L.F. 250. 000 2.000 500. 00
20412 REMOVI NG FENCE L. F. 1800. 000 0. 500 900. 00
20501 COVMMON EXCAVATI ON CY 12451. 000 1. 950 24279. 45
20505 MARSH EXCAVATI ON CY. 4817. 000 1. 950 9393. 15
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00

B- 35- 64

20801 BORROW EXCAVATI ON C Y. 263024.000 1. 950 512896. 80
21001 STRUCTURE BACKFI LL CY. 462. 000 3. 000 1386. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 4000. 000 4000. 00
21401 OBLI TERATI NG OLD ROAD STA 5. 000 150. 000 750. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 17000. 000 4.880 82960. 00
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 750. 000 3. 000 2250. 00
40301 QWP, ASPHALTI C M XTURE TON 4100. 000 0. 800 3280. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 270. 000 150. 000 40500. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 4100. 000 21.670 88847. 00
41102 ASPHALTI C SURFACE, PATCHI NG TON 800. 000 33.770 27016. 00
41620 CONCRETE SURFACE DRAI NS CY. 5. 000 250. 000 1250. 00
41621 CONCRETE PAVEMENT APPRCACH SLA S.Y. 200. 000 105. 000 21000. 00
50201 CONCRETE MASONRY, BRI DGES CY. 585. 000 275. 000 160875. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 1315. 000 1.750 2301. 25
50309 PRESTRESSED G RDER, | TYPE, 70 L.F. 1463. 000 83. 000 121429. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 9220. 000 0. 580 5347. 60

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
300. 000 900. 00 250. 000 750. 00
3. 000 4050. 00 2.500 3375. 00
1. 000 1950. 00 2.000 3900. 00
3. 000 540. 00 3. 000 540. 00
3. 000 750. 00 3. 000 750. 00
0. 500 900. 00 0. 500 900. 00
2. 340 29135. 34 1. 650 20544. 15
2. 340 11271.78 2. 200 10597. 40
5000. 000 5000. 00 5000. 000 5000. 00
2. 340 615476. 16 2. 600 683862. 40
8. 000 3696. 00 10. 000 4620. 00
600. 000 600. 00 2000. 000 2000. 00
200. 000 1000. 00 300. 000 1500. 00
4. 880 82960. 00 4. 880 82960. 00
3. 000 2250. 00 3. 000 2250. 00
0. 800 3280. 00 0. 800 3280. 00
150. 000 40500. 00 150. 000 40500. 00
21.670 88847. 00 21.670 88847. 00
33.770 27016. 00 33.770 27016. 00
250. 000 1250. 00 395. 000 1975. 00
105. 000 21000. 00 102. 000 20400. 00
275. 000 160875. 00 275. 000 160875. 00
1.750 2301. 25 1.750 2301. 25
83. 000 121429. 00 83. 000 121429. 00
0. 580 5347. 60 0. 580 5347. 60



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518061

| TEM
NUMBER

| TEM DESCRI PTI ON

COATED HI GH STR BAR STL REI NF,

NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 35- 64

STL PILING DELIV & DRI VEN, HP
PI LE PO NTS

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE,

CORRUGATED STEEL CULVERT PI PE,

CORRUGATED STEEL Pl PE ARCH, 28
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR Pl PE ARCH,

RCCP, CL 111, 24-1NCH

RCCP, APRON ENDWALLS, 24-1NCH

CONCRETE CURB AND GUTTER, 36-1

TEMP PRECAST CONC BARR, CONTR

TEMP PRECAST CONC BARR, CONTR

SLOPE PAVI NG, CRUSHED AGGREGAT
MEDI UM RANDOM RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS

ANCHOR ASSEMB FOR STEEL PLATE

STL PLT BM GRD, SLOT RAIL TERM
HI GH TENSI LE W RE FENCE

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C CONCRETE CURB

WATER

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI

CONTRACT AND ESTI MATE ENG NEER

g;g;g;!—!—!—wg;!—
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REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

154.

. 000
. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000

450.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

32520.
2754.
260.
260.
1020.
680.

600.
150.

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

50

. 000

850.

600.
150.



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518061

| TEM
NUMBER

| TEM DESCRI PTI ON

ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20

SODDI NG

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-1N
LOCATI NG NO- PASSI NG ZONES

PVMI MRKNG, STOP LI NE, 18-1NCH
CONSTRUCTI ON STAKI NG, SUBGRADE
CONST STAKI NG, CRUSHED AGGR BA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TEMPORARY | NTERSECTI ON
QWP, BASE COURSES

QW READY M XED CONC MASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
MARKER POSTS, FLEXI BLE, FOR CU
CONSTRUCTI ON STAKI NG, STRUCTUR
B- 35- 64

CONTRACT AND ESTI MATE ENG NEER

-

aoersrr
mm»>me

il

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

PROPCSAL TOTAL. . .....

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

BI DDER NO 1
UNI T

BI D PRI CE AMOUNT
0. 450 14400. 00
0. 450 14400. 00
26. 000 910. 00
2. 800 1960. 00
4.100 6355. 00
8. 000 360. 00
3500. 000 3500. 00
2900. 000 2900. 00
0. 300 2805. 00
0. 550 632. 50
0. 300 690. 00
0. 200 1870. 00
0. 400 1760. 00
23. 000 920. 00
3. 000 120. 00
1800. 000 1800. 00
0. 100 1270. 00
3. 000 60. 00
0. 430 14104. 00
0. 900 315. 00
350. 000 350. 00
6. 000 432.00
42.000 2730. 00
42.000 2730. 00
0. 690 48. 30
1.750 3360. 00
4000. 000 4000. 00
0. 220 3498. 00
7.000 4095. 00
1. 000 5650. 00
26. 000 104. 00
2250. 000 2250. 00
1484274. 55

Bl DDER NO 2

UNI'T
BI D PRI CE

25.
3250

P NO

. 220

000

1270
60
11480.
280.
700.
792.
3376.
3376.
48.
3360
4000

3498.
4095.
5650
100.
3250

1611031.

PAGE:

207

LETTI NG DATE: 05/18/99

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 420 13440. 00
0. 420 13440. 00
24. 000 840. 00
1. 500 1050. 00
3. 650 5657. 50
5. 000 225.00
3000. 000 3000. 00
2900. 000 2900. 00
0. 300 2805. 00
0. 550 632. 50
0. 300 690. 00
0. 200 1870. 00
0. 400 1760. 00
23. 000 920. 00
3. 000 120. 00
1800. 000 1800. 00
0. 100 1270. 00
5. 000 100. 00
0. 350 11480. 00
0. 800 280. 00
700. 000 700. 00
11.000 792. 00
52. 000 3380. 00
52. 000 3380. 00
1.750 122.50
3. 000 5760. 00
3725. 000 3725. 00
0. 220 3498. 00
7.000 4095. 00
1. 000 5650. 00
25. 000 100. 00
4100. 000 4100. 00
1654945. 55



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518061

Bl DDER NO 5

UNI'T

Bl D PRI CE

LETTI NG DATE: 05/18/99

PAGE:

208

Bl DDER NO 6
UNI'T
Bl D PRI CE

BI DDER NO 1: MASHUDA CONTRACTGCRS, | NC.

BI DDER NO 2: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BI DDER NO 3: PAGEL CONSTRUCTI ON COVPANY, | NC.

BI DDER NO 4: MJSSON BRCS., | NC

BI DDER NO 5: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20201 ROADSI DE CLEARI NG STA. 3. 000 150. 000 450. 00
20401 REMOVI NG PAVEMENT S Y. 1350. 000 400 3240. 00

2

20402 REMOVI NG ASPHALTI C SURFACE S.Y 1950. 000 1
20403 REMOVI NG CURB L.F 180. 000 2
20405 REMOVI NG CURB AND GUTTER L.F. 250. 000 2. .
20412 REMOVI NG FENCE L.F. 1800. 000 0. 500 900. 00
CY 3

CY 3

0

20501 COVMON EXCAVATI ON 12451. 000 . 420 42582. 42

20505 MARSH EXCAVATI ON LY. 4817. 000 . 550 17100. 35
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000 4000. 00
B- 35- 64
20801 BORROW EXCAVATI ON C Y. 263024.000 2. 850 749618. 40
21001 STRUCTURE BACKFI LL CY. 462. 000 10. 000 4620. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 2500. 000 2500. 00
21401 OBLI TERATI NG OLD ROAD STA. 5. 000 300. 000 1500. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 17000. 000 5. 040 85680. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 750. 000 3. 000 2250. 00
40301 QWP, ASPHALTI C M XTURE TON 4100. 000 0. 800 3280. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 270. 000 150. 000 40500. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 4100. 000 21.670 88847. 00

41102 ASPHALTI C SURFACE, PATCHI NG 800. 000 33.770 27016. 00

TON
41620 CONCRETE SURFACE DRAI NS CY. 5. 000 250. 000 1250. 00
41621 CONCRETE PAVEMENT APPRCACH SLA S.Y. 200. 000 100. 000 20000. 00
50201 CONCRETE MASONRY, BRI DGES CY. 585. 000 267. 000 156195. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 1315. 000 3. 000 3945. 00
50309 PRESTRESSED G RDER, | TYPE, 70 L.F 1463. 000 95. 000 138985. 00
50504 HI GH STRENGTH BAR STEEL REI NF. LB 9220. 000 0. 450 4149. 00
50511 COATED HI GH STR BAR STL REINF, LB. 87370. 000 0. 600 52422. 00
50626 NON-LAM NATED ELASTOMERI C BEAR EACH 18. 000 50. 000 900. 00
50640 STEEL DI APHRAGVS, STRUCTURE EACH 20. 000 475. 000 9500. 00
B- 35- 64
51121 STL PILING DELIV & DRIVEN, HP L.F. 4595. 000 15. 000 68925. 00

51130 PILE PO NTS EACH 50. 000 65. 000 3250. 00

. 000
. 000
. 000
. 000
. 000
. 450
. 550
. 000
. 000

. 000
. 000

736467.
6930.
2500.
1250.

87720.
2250.
3280.

40500.

88847.

27016.
2500.
8000.

175500.
2630.

160930.
4149.

48053.
1350.

10000.

78115.
2750.

ee
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518061

| TEM
NUMBER | TEM DESCRI PTI ON UNIT

51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y.
52103 CORRUGATED STEEL CULVERT PI PE, L.F.
52107 CORRUGATED STEEL CULVERT PIPE, L.F.
52138 CORRUGATED STEEL PI PE ARCH, 28 L.F.
52147 STL APRON ENDW. FOR CLVRT Pl PE EACH
52151 STL APRON ENDW. FOR CLVRT Pl PE EACH
52164 STL APRON ENDW. FOR Pl PE ARCH, EACH

52205 RCCP, CL 111, 24-1NCH L.F
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
60170 CONCRETE CURB AND GUTTER, 36-1 L.F
60305 TEMP PRECAST CONC BARR, CONTR L.F
60308 TEMP PRECAST CONC BARR, CONTR L.F
60405 SLOPE PAVI NG, CRUSHED AGGREGAT S.Y.
60604 MEDI UM RANDOM RI PRAP CY
61407 STEEL THRI E BEAM STRUCTURE APP L. F
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61434 STL PLT BM GRD, SLOT RAIL TERM EACH
61635 H GH TENSI LE W RE FENCE L.F
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62201 ASPHALTI C CONCRETE CURB L.F
62401 WATER MGAL
62501 TOPSQA L S.Y
62702 MJILCH NG S.Y
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L.F
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62905 FERTI LI ZER, TYPE B CWr
63003 SEEDI NG, TEMPORARY LB.
63009 SEEDING M XTURE NO. 20 LB.
63101 SODDI NG S.Y.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
18. 000 25. 000
144.000 15.500
182. 000 22.750
130. 000 23.500
2.000 125. 000
4. 000 185. 000
4.000 175. 000
154. 000 39. 000
4. 000 400. 000
160. 000 25. 000
300. 000 8. 000
300. 000 4.000
417. 000 16. 990
10. 000 58. 200
108. 000 28. 000
600. 000 10. 550
4.000 50. 000
4. 000 1400. 000
2950. 000 2. 880
1. 000 1. 000
1. 000 27500. 000
170. 000 4. 600
60. 000 25. 000
54200. 000 0. 840
30600. 000 0. 090
65. 000 4. 000
65. 000 4. 000
850. 000 1. 000
850. 000 1. 000
425. 000 0. 100
3. 000 100. 000
3. 000 100. 000
32000. 000 0. 460
32000. 000 0. 460
35. 000 22.000
700. 000 2.550
1550. 000 4.000
45. 000 5. 000

14720
14720
770.
1785.
6200
225.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

AMOUNT

14720
14720
770.
1785.
6200
225.

PAGE:

LETTI NG DATE: 05/18/99
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DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

Bl D PRI CE

. 210

. 000
. 000

LETTI NG DATE: 05/18/99

AMOUNT

COLLOOLLOOOELO00LL000R

eecoo

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

000

©CO0000000000000000000

eecoo

PROPCSAL: 19990518061
Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
64202 FIELD OFFICE, TYPE B LS 1. 000 3000. 000 3000. 00
64301 TRAFFI C CONTROL LS 1. 000 2900. 000 2900. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 9350. 000 0. 300 2805. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1150. 000 0. 550 632. 50
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 2300. 000 0. 300 690. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 9350. 000 0. 200 1870. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 4400. 000 0. 400 1760. 00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 40. 000 23. 000 920. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 40. 000 3. 000 120. 00
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 1800. 000 1800. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS  12700. 000 0. 100 1270. 00
64505 GEOTEXTILE FABRIC, TYPE R S Y. 20. 000 2.000 40. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 32800. 000 0. 350 11480. 00
64618 PVMI MRKNG, CHANNELIZING 8-IN L.F. 350. 000 0. 800 280. 00
64636 LOCATI NG NO- PASSI NG ZONES M. 1. 000 700. 000 700. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 72.000 11. 000 792. 00
65010 CONSTRUCTI ON STAKI NG, SUBGRADE STA. 65. 000 51. 940 3376. 10
65020 CONST STAKI NG CRUSHED AGGR BA STA 65. 000 51. 940 3376. 10
66501 SAW NG EXI STI NG PAVEMENT L. F. 70. 000 2.000 140. 00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 1920. 000 2. 250 4320. 00
90004 M SC LS 1. 000 7500. 000 7500. 00
90004A TEMPORARY | NTERSECTI ON
90365 QWP, BASE COURSES TON 15900. 000 0. 250 3975. 00
90501 QW READY M XED CONC MASONRY F C. Y. 585. 000 12. 000 7020. 00
90502 QwWP, BRDG STRGTH | NCENTI VE CON DOL 5650. 000 1. 000 5650. 00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 4. 000 25. 000 100. 00
90780 CONSTRUCTI ON STAKI NG, STRUCTUR EACH 1. 000 4500. 000 4500. 00
B- 35- 64
PROPCSAL TOTAL....... 1784994. 70

1818198.



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518062

STATE PRQJECT(S): 1176-02-71

TYPE OF WORK

R NO 1 BLACK CONSTRUCTI ON, | NC.
R NO 2 MASHUDA CONTRACTORS, | NC.
R NO 3 PAGEL CONSTRUCTI ON COVPANY, | NC.
R NO 4 HOGAN LAND | MPROVEMENT COMPANY
R NO 5 HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA 19. 000
GRUBBI NG STA 19. 000
REMOVI NG OLD CULVERT, STATION LS 1. 000
REMOVI NG GUARDRAI L L.F. 160. 000
COVMON EXCAVATI ON C. Y. 102401. 000
ROCK EXCAVATI ON CY. 670. 000
MARSH EXCAVATI ON CY. 45210. 000
EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000
C35-7
BORROW EXCAVATI ON CY. 24079. 000
STRUCTURE BACKFI LL CY. 300. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 12370. 000
CONC MASONRY ANCHORS, TYPE L, EACH 41. 000
CONCRETE MASONRY, CULVERTS CY. 161. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 20740. 000
STRUCTURAL CARBON STEEL LB. 90. 000
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 3. 000
RCCP, CL 111, 30-1NCH L. F. 194. 000
RCCP, CL 111, 84-1NCH L.F. 98. 000
RCCP, APRON ENDWALLS, 30-1NCH EACH 2. 000
RCCP HORZ ELLIP, CL HE-111, 19 L.F. 296. 000
RCCP HORZ ELLI P, ENDWALLS, 19X EACH 8. 000
SALV APRON ENDWALLS FOR CLVT P EACH 1. 000
TEMP PRECAST CONC BARR, CONTR L. F. 150. 000
TEMP PRECAST CONC BARR, CONTR L. F. 150. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

500.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

211

LETTI NG DATE: 05/18/99

LOCATI ON 35/ LI NCOLN COUNTY
CTH S - USH 8, SKANAWAN CREEK

USH 51
LI NCOLN COUNTY

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
40. 000 760. 00
240. 000 4560. 00
2300. 000 2300. 00
2. 000 320. 00
1. 500 153601. 50
3. 000 2010. 00
2.000 90420. 00
8500. 000 8500. 00
1.500 36118. 50
3. 000 900. 00
4000. 000 4000. 00
4.880 60365. 60
15. 000 615. 00
360. 000 57960. 00
0. 600 12444. 00
3. 000 270. 00
15. 000 45.00
47.750 9263. 50
250. 000 24500. 00
440. 000 880. 00
41.750 12358. 00
455. 000 3640. 00
400. 000 400. 00
8. 000 1200. 00
3. 000 450. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
150. 000 2850. 00
150. 000 2850. 00
2300. 000 2300. 00
1. 000 160. 00
1. 450 148481. 45
5. 000 3350. 00
2.200 99462. 00
8500. 000 8500. 00
1. 450 34914. 55
8. 000 2400. 00
1000. 000 1000. 00
4.880 60365. 60
15. 000 615. 00
360. 000 57960. 00
0. 600 12444. 00
3. 000 270. 00
15. 000 45. 00
53. 000 10282. 00
303. 000 29694. 00
460. 000 920. 00
47. 500 14060. 00
465. 000 3720. 00
750. 000 750. 00
8. 000 1200. 00
3. 000 450. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518062

| TEM
NUMBER

90033

90365
90637
90656

| TEM DESCRI PTI ON

MEDI UM RANDOM RI PRAP

I NLETS, TYPE 9

INLET COVERS, TYPE MS

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO 10

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R
CONSTRUCTI ON STAKI NG, SUBGRADE
CONST STAKI NG, CRUSHED AGGR BA
M SC

90005A BARRI CADE FENCE

M SC

90005B PRECAST FABRI CATED ELBO
84-INCH R C.C P

M SC

90033A MARSH RESTORATI ON

QWP, BASE COURSES

SAFETY FENCE

TURBI DI TY BARRI ERS

PROPCSAL TOTAL

CONTRACT AND ESTI MATE ENG NEER

S Y.

TON
L. F.
S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

21500.

12370.
300.
300.

000

000
000
000

BI DDER NO 1
UNI T
BI D PRI CE AMOUNT
26. 000 8060. 00
1300. 000 2600. 00
225. 000 900. 00
1000. 000 1000. 00

12000. 000 12000. 00

0. 400 10880. 00
0. 100 2930. 00
4.000 100. 00
5. 000 125.00
1. 000 4950. 00
1. 000 4950. 00
0. 100 495. 00
300. 000 300. 00
200. 000 400. 00
0. 600 342.00
0. 600 342. 00
25. 000 537.50
4. 200 2142.00
3500. 000 3500. 00
800. 000 800. 00
0. 500 300. 00
2.000 200. 00
1. 000 600. 00
1. 600 880. 00
50. 000 2800. 00
50. 000 2800. 00
250. 000 750. 00
4950. 000 4950. 00
0. 350 7525. 00
0. 220 2721. 40
3. 000 900. 00
26. 000 7800. 00
565945. 40

Bl DDER NO 2

UNI'T
BI D PRI CE

26.
1500.
225.
1000.
2000.

4500.

000

. 350

. 220
. 000
. 000

240.
125.
360.
1100.
2352.
2352.
840.

4500.

7525.
2721.

900.
7800.

566600.

PAGE:
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LETTI NG DATE: 05/18/99

00

40

00

00

Bl DDER NO 3

UNI'T
Bl D PRI CE

36.
2000.
250.
1000.
5000.

100.
100.

22.

3000.

4670.

orPO®OO

. 350

. 220
. 000
. 000

800.
300.
200.
600.
1237.
2688.
2688.
2400.

4670.

7525.
2721.

900.
6000.

584974.

00

40

00

00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518062

Bl DDER NO 5

UNI'T

Bl D PRI CE

LETTI NG DATE: 05/18/99

AMOUNT

PAGE:

CeLooooee
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Bl DDER NO 6
UNI'T
Bl D PRI CE

CeLoooeeo

BI DDER NO 1: BLACK CONSTRUCTI ON, | NC.

BI DDER NO 2: MASHUDA CONTRACTCRS, | NC.

BI DDER NO 3: PAGEL CONSTRUCTI ON COVPANY, | NC.

BI DDER NO 4: HOGAN LAND | MPROVEMENT COVPANY

BI DDER NO 5: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20101 CLEARI NG STA. 19. 000 10. 000 190. 00
20104 GRUBBI NG STA. 19. 000 300. 000 5700. 00
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 8000. 000 8000. 00
20411 REMOVI NG GUARDRAI L L.F 160. 000 1.750 280. 00
20501 COWVMON EXCAVATI ON C. Y. 102401. 000 1.690 173057. 69
20502 ROCK EXCAVATI ON CY. 670. 000 0. 010 6.70
20505 MARSH EXCAVATI ON CY. 45210. 000 2. 340 105791. 40
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 37000. 000 37000. 00
C-35-7

20801 BORROW EXCAVATI ON CY. 24079. 000 1.690 40693. 51
21001 STRUCTURE BACKFI LL CY. 300. 000 2.600 780. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000 500. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 12370. 000 4.350 53809. 50
50250 CONC MASONRY ANCHORS, TYPE L, EACH 41. 000 8. 000 328. 00
50401 CONCRETE MASONRY, CULVERTS CY. 161. 000 250. 000 40250. 00
50505 H GH STRENGTH BAR STEEL REI NF. LB. 20740. 000 0. 690 14310. 60
50601 STRUCTURAL CARBON STEEL LB. 90. 000 7.000 630. 00
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 3. 000 32. 000 96. 00
52207 RCCP, CL 111, 30-1NCH L.F. 194. 000 29. 500 5723. 00
52217 RCCP, CL I, 84-1NCH L. F. 98. 000 212. 750 20849. 50
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 2. 000 370. 000 740. 00
52336 RCCP HORZ ELLIP, CL HE-111l, 19 L.F. 296. 000 23.500 6956. 00
52361 RCCP HORZ ELLI P, ENDWALLS, 19X EACH 8. 000 400. 000 3200. 00
52482 SALV APRON ENDWALLS FOR CLVT P EACH 1. 000 250. 000 250. 00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 150. 000 10. 000 1500. 00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 150. 000 2.000 300. 00
60604 MEDI UM RANDOM RI PRAP CY. 310. 000 22.000 6820. 00
61124 | NLETS, TYPE 9 EACH 2.000 2223. 860 4447.72
61170 | NLET COVERS, TYPE M5 EACH 4.000 200. 000 800. 00
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 500. 000 500. 00
61910 MOBI LI ZATI ON LS 1. 000 30000. 000 30000. 00

62505 SALVAGED TOPSO L S.Y. 27200. 000 0. 350 9520. 00

CO0O00000000000000000000

. 000
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 19990518062

| TEM

NUMBER

90033

90365
90637
90656

Bl DDER NO 4
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
MULCHI NG SY. 29300. 000 0. 080
ERCSI ON BALES, DELI VERED EACH 25. 000 2.950
ERCSI ON BALES, | NSTALLED EACH 25. 000 2.950
SI LT FENCE, DELI VERED L.F 4950. 000 0. 260
SI LT FENCE, | NSTALLED L.F 4950. 000 0. 990
SI LT FENCE MAI NTENANCE L.F 4950. 000 0. 140
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 99. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 199. 000
ERCSI ON VAT, DELI VERED, CLASS S.Y 570. 000 0. 420
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 570. 000 0. 420
FERTI LI ZER, TYPE B CWI. 21.500 22.000
SEEDI NG M XTURE NO 10 LB. 510. 000 3. 800
FI ELD OFFICE, TYPE B LS 1. 000 3400. 000
TRAFFI C CONTRCL LS 1. 000 800. 000
TRAFFI C CONTROL, DRUMS DAYS 600. 000 0. 500
TRAFFI C CONTROL, BARRI CADES, T DAYS 100. 000 2.000
TRAFFI C CONTROL, SI GNS DAYS 600. 000 1. 000
GEOTEXTI LE FABRIC, TYPE R S.Y. 550. 000 1. 400
CONSTRUCTI ON STAKI NG, SUBGRADE STA. 56. 000 40. 000
CONST STAKI NG, CRUSHED AGGR BA STA 56. 000 40. 000
M SC EACH 3. 000 190. 000
90005A BARRI CADE FENCE
M SC EACH 1. 000 4317. 250
90005B PRECAST FABRI CATED ELBO
84-1NCH, R C.C P.
M SC SY. 21500. 000 0.290
90033A MARSH RESTORATI ON
QWP, BASE COURSES TON 12370. 000 0. 180
SAFETY FENCE L.F. 300. 000 2.600
TURBI DI TY BARRI ERS S Y. 300. 000 0. 010

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

2240.
2240.
570.

4317.

6235.
2226.
780.
3.

610470.

00

60

00

27

Bl DDER NO 5

UNI'T

Bl D PRI CE

150.

4400.

w o

. 360

. 220
. 000
. 000

LETTI NG DATE: 05/18/99

AMOUNT

49.
100.
200.
342.
342.
473.

2371.
4000.
800.
300.
200.
600.
1650.
2688.
2688.
450.

4400.

7740.
2721.

900.
6000.

871235.

00

40

00

60
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518063
STATE PRQJECT(S): 1602- 09- 60
9654- 01- 60
TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: B. R AMON & SONS, |NC.

BIDDER NO 2: NORTHEAST ASPHALT, I|NC.

BIDDER NO 3: ROCK ROAD COMPANIES, | NC.

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNFT  QUANTITY
20105 GRUBBI NG 25M 23. 000
20330 REMOVI NG OLD CULVERTS EACH 2.000
20401 REMOVI NG PAVEMENT MR 32. 000
20405 REMOVI NG CURB AND GUTTER M 125. 000
20406 REMOVI NG CONCRETE SI DEWALK MR 210. 000
20408 REMOVI NG MASONRY B 1. 000
20416 REMOVI NG | NLETS EACH 2.000
20419 REMOVI NG ASPHALTI C SURFACE, BU M2 2156. 000
20420 REMOVI NG ASPHALTI C SURFACE, M M 4050. 000
20422 REMOVI NG CONCRETE BASES EACH 1. 000
20503 UNCLASSI FI ED EXCAVATI ON B 400. 000
20801 BORROW EXCAVATI ON B 355. 000
21131 PREP OF FOUNDATI ON FOR ASPHALT M 80. 000
21301 FI NI SH NG ROADWAY LS 1. 000

PRQJECT 9654- 01- 60
21302 FI NI SH NG ROADWAY, PRQJECT LS 1. 000
1602- 09- 60

30404 CRUSHED AGGREGATE BASE COURSE MG 19555. 000
30409 SHAPI NG SHOULDERS M 260. 000
30424 SALVAGED ASPHALTI C PAVEMENT, B MG 60. 000
40204 ASPHALTI C MATERI AL FOR TACK CO L 41770. 000
40301 QWP, ASPHALTI C M XTURE NG 28322. 000
40501 ASPHALTI C MATERI AL FOR PLANT M MG 1645. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T MG 28322. 000
41021 SALVAGED ASPHALTI C PAVENENT, M M2 2187. 000
41101 ASPHALTI C SURFACE NG 50. 000
41102 ASPHALTI C SURFACE, PATCHING MG 350. 000
41635 H E. S. CONCRETE DRI VEWAY, 150 M2 90. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

. 000

600
300
000
280

. 440
. 000
. 180
. 290
. 000
. 000
. 750

LOCATI ON 34/ LANGLADE

109508.
78.
480.
11695
12461.
248395
344961.
5008.
2250
15750
3397.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 215

LETTI NG DATE: 05/18/99

COUNTY
USH 45 & STH 47, E.C L. -
USH 45 LANGLADE

STH 47 LANGLADE

STH 47, E.C L. - US

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20. 000 460. 00 20. 000 460. 00
250. 000 500. 00 1625. 000 3250. 00
4. 200 134. 40 9. 280 296. 96
9. 000 1125. 00 12.300 1537. 50
4. 800 1008. 00 7.110 1493. 10
100. 000 100. 00 780. 000 780. 00
250. 000 500. 00 250. 000 500. 00
5. 950 12828. 20 5. 500 11858. 00
1.550 6277.50 2.000 8100. 00
200. 000 200. 00 250. 000 250. 00
9. 000 3600. 00 12. 000 4800. 00
13.710 4867. 05 13. 000 4615. 00
3. 500 280. 00 13. 000 1040. 00
1500. 000 1500. 00 2000. 000 2000. 00
1600. 000 1600. 00 1250. 000 1250. 00
6. 050 118307.75 7.110 139036. 05
3. 300 858. 00 19. 000 4940. 00
25. 000 1500. 00 16. 500 990. 00
0. 260 10860. 20 0. 330 13784. 10
0. 440 12461. 68 0. 500 14161. 00
146. 200 240499. 00 161. 700 265996. 50
13. 290 376399. 38 18. 700 529621. 40
1.700 3717.90 2.000 4374. 00
53. 000 2650. 00 77.000 3850. 00
42.000 14700. 00 67.000 23450. 00
32. 300 2907. 00 35. 000 3150. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518063

| TEM
NUMBER

61803

61910
62203
62501
62811
62812
62815
62816
62817
62819
62821
62822
62823
62905
63101
63103
64202
64302

64303

64505

| TEM DESCRI PTI ON

RCCP, CL IIl, 600 MM

RCCP, APRON ENDWALLS, 600 MM
CONCRETE CURB AND GUTTER, 750
CONCRETE SI DEWALK, 150 MM
CONCRETE STEPS

MEDI UM RANDOM RI PRAP

REINF CONC PIPE, CLASS II1, SS
REINF CONC PIPE, CLASS II1, SS
MANHOLES, TYPE 3

I NLETS, TYPE 3

MANHCLE COVERS, TYPE J

MANHOLE COVERS, TYPE K

I NLET COVERS, TYPE H

MAI NT AND REPAI R OF HAUL ROADS
PRQIECT 1602-09- 60

MAI NT AND REPAI R OF HAUL ROADS
proj ect 9654-01- 60

MBI LI ZATI ON

ASPHALTI C FLUMES

TOPSO L

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SODDI NG

WATERI NG SODDED AREAS

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PRQIECT
1602- 09- 60

TRAFFI C CONTROL, PRQIECT
9654- 01- 60

CEOTEXTI LE FABRIC, TYPE R

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

25.

PORPRARE

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

1500.
. 000
. 900
. 000
. 000
. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
2500.
1220.

2120.

. 000

000

000
000

000

. 400

Bl DDER NO 2

UNI'T
BI D PRI CE

2120.

. 000

. 000
. 000
. 000
. 000
. 000
. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
3000.
1220.

000
000

000

. 400

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

500.
500.

25000.
. 000
. 000
. 000
. 000
. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
4000.
1220.

3430.

000

000

000
000

000

. 000



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518063

| TEM
NUMBER

90339
90340
90365

90590
90785

| TEM DESCRI PTI ON UNI'T

PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
PVMI MRKNG, SAME DAY, 100 MM
PVMI MRKNG, STOP LINE, 450 MM
PAVEMENT MARKI NG, CURB RAMP, E
TEMPORARY PAVEMENT MARKI NG 10
CONSTRUCTI ON STAKI NG, STORM SE
CONST STAKING, CURB, GUTTER, A
SAW NG CONCRETE PAVEMENT, FULL
M SC

| TEM 90005B, M SC, FINISHI NG C
Pl PE

M SC EACH
90005A, M SC, | NLET PROTECTI ON
GRADI NG, SHAPI NG & FINI SHING LS

HI LLVI EW RD

GRADI NG, SHAPING & FINISHING LS
MLL ST

GRADI NG, SHAPI NG & FINISHING LS
CENTER ST

QWP, BASE COURSES MG
Pl PE GRATES EACH
CONSTRUCTI ON STAKI NG, PI PE CUL EACH

QZZZZZZZZZ

2

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

406.

19555.
1.
4.

PROPCSAL TOTAL

. 000
. 000
. 000
. 000
000

000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

=

N

w
o

60.

1000.

1000.

1000.

COxONMNENO

000

000

000

000

. 170
250.
125.

000
000

240.
1000.
1000.
1000.
3324.

250.

500.

961454.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

35

00

60

Bl DDER NO 2

UNI'T
BI D PRI CE

50.

545.

388.

259.

000

330

050

170

. 230
350.
100.

000
000

545.
388.
259.
4497.
350.
400.

1023064.

PAGE:

217

LETTI NG DATE: 05/18/99

.00

33

05

17

65

00

74

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 800 29581. 60
6. 000 1776. 00
2.080 56804. 80
10. 000 60. 00
15. 000 45. 00
0. 350 8662. 50
9. 000 1431. 00
4.000 1040. 00
11.000 4466. 00
770. 000 3080. 00
60. 000 240. 00
1300. 000 1300. 00
1300. 000 1300. 00
1300. 000 1300. 00
0. 180 3519. 90
1250. 000 1250. 00
350. 000 1400. 00
1279925. 41



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518064

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 9165- 07- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 218

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

N

REMOVI NG ASPHALTI C SURFACE, M
UNCLASSI FI ED EXCAVATI ON
BORROW EXCAVATI ON

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
CABC, OPEN GRADED, NUMBER 1
ASPHALTI C MATERI AL FOR TACK CO
QW, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C SURFACE

STL APRON ENDW. FR PI PE ARCH
CORRUGATED ALUM NUM CULVERT P
METAL ENDWALLS, ALUM CLVT PI PE
ALUM NUM COATED CSPA, 680 X 50
Pl PE UNDERDRAI N, 150 MM

Pl PE UNDERDRAI N, UNPERFORATED,
REI NF CONC ENDWALLS FOR UNDERD
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, SLOT RAIL TERM
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

TOPSA L

MULCHI NG

ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 30

FI ELD OFFI CE, TYPE B

NORTHEAST ASPHALT, | NC.
BACCO CONSTRUCTI ON COVPANY

ESTI MATED
QUANTI TY

2.500
1. 500
1. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

3000.

LETTI NG DATE: 05/18/99

LOCATI ON 21/ FOREST COUNTY

3000.

STH 70 - M CH GAN STATE LI NE
STH 55
FOREST COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
6. 000 2370. 00 0. 000 0.00
13. 000 1820. 00 0. 000 0. 00
13. 000 1755. 00 0. 000 0. 00
1000. 000 1000. 00 0. 000 0. 00
11.510 35093. 99 0. 000 0.00
25. 000 7500. 00 0. 000 0.00
0. 280 5292. 00 0. 000 0. 00
0. 760 10130. 80 0. 000 0. 00
160. 000 129600. 00 0. 000 0.00
19. 680 262334. 40 0. 000 0.00
33. 000 1122. 00 0. 000 0. 00
115. 000 230. 00 0. 000 0. 00
140. 000 3360. 00 0. 000 0.00
150. 000 600. 00 0. 000 0.00
160. 000 2080. 00 0. 000 0. 00
18.370 5878. 40 0. 000 0. 00
18. 370 91. 85 0. 000 0.00
110. 000 440. 00 0. 000 0.00
35. 000 1890. 00 0. 000 0. 00
1500. 000 3000. 00 0. 000 0. 00
500. 000 500. 00 0. 000 0.00
40000. 000 40000. 00 0. 000 0.00
12. 000 600. 00 0. 000 0.00
10. 000 500. 00 0. 000 0. 00
4. 000 260. 00 0. 000 0.00
4. 000 260. 00 0. 000 0.00
110. 000 275. 00 0. 000 0.00
50. 000 75.00 0. 000 0.00
2000. 000 2000. 00 0. 000 0.00



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 219
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/18/99
PROPCSAL: 19990518064
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
64301 TRAFFI C CONTROL LS 1. 000 3200. 000 3200. 00 2000. 000 2000. 00 0. 000 0. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 100. 000 1. 000 100. 00 3. 000 300. 00 0. 000 0. 00
64503 GEOTEXTILE FABRIC, TYPE DF M 770. 000 1. 400 1078. 00 2. 000 1540. 00 0. 000 0. 00
64602 PAVEMENT MARKI NG 100 MM EPOX M 18750. 000 0. 840 15750. 00 0. 840 15750. 00 0. 000 0. 00
64625 PVMI MRKNG, SAME DAY, 100 M M 12650. 000 1.180 14927. 00 1.180 14927. 00 0. 000 0. 00
64901 TEMPORARY PAVEMENT MARKI NG, 10 M 9800. 000 0. 640 6272. 00 0. 640 6272. 00 0. 000 0. 00
90329 GRADE, SHAPE & FI NI SH FOR BEAM EACH 2.000 600. 000 1200. 00 150. 000 300. 00 0. 000 0. 00

PROPCSAL TOTAL....... 463971. 80 561147. 44 0. 00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518065

STATE PRQJECT(S): 9175- 04- 60

TYPE OF WORK:

BIDDER NO 1: ZENTH TECH., INC

BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
21301 FI NI SHI NG ROADWAY LS
50265 PROTECTI VE SURFACE TREATMENT  S.Y.
50903 PREPARATI ON, DECKS, TYPE 1 S'Y
50904 PREPARATI ON, DECKS, TYPE 2 S'Y
50905 CLEANI NG, DECKS S.Y
50920 FULL DEPTH DECK REPAI R S.Y
50925 CONCRETE MASONRY, OVERLAY, DEC C. Y.
60305 TEMP PRECAST CONC BARR, CONTR L.F
60308 TEMP PRECAST CONC BARR, CONTR L.F
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64642 REMOVI NG PAVEMENT MARKI NGS L.F
64907 TEMP PVMI' MRKNG, CHANNELI ZI NG L. F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 220

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

199.

230.
460.

1

1
32.
128.
275.
40.
28.
730.

1460

PROPCSAL TOTAL

. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

LETTI NG DATE: 05/18/99

LOCATI ON 34/ LANGLADE COUNTY

SPRI NG BROOK BRI DGE
STH 52
LANGLADE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
500. 000 500. 00 0. 000 0.00
6. 000 1194. 00 0. 000 0. 00
38. 000 4560. 00 0. 000 0. 00
42.000 3780. 00 0. 000 0. 00
20. 000 3980. 00 0. 000 0.00
200. 000 1600. 00 0. 000 0.00
300. 000 7200. 00 0. 000 0. 00
9. 000 2070. 00 0. 000 0. 00
3. 000 1380. 00 0. 000 0.00
1. 000 1.00 0. 000 0.00
28200. 000 28200. 00 0. 000 0. 00
50. 000 1600. 00 0. 000 0. 00
1. 000 128. 00 0. 000 0.00
1. 000 275. 00 0. 000 0.00
20. 000 800. 00 0. 000 0. 00
2.000 56. 00 0. 000 0. 00
1. 000 730. 00 0. 000 0.00
1. 000 1460. 00 0. 000 0.00
59514. 00 0. 00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518066

STATE PRQJECT(S): 9304- 05- 60

TYPE OF WORK:

NORTHEAST ASPHALT, | NC.

N

PREP OF FOUNDATI ON FOR ASPHALT M

FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE MG
ASPHALTI C MATERI AL FOR TACK CO L

QWP, ASPHALTI C M XTURE MG
ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG
MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS

TRAFFI C CONTROL, SI GNS DAYS

PAVEMENT MARKI NG, 100 MM EPOX M

BACCO CONSTRUCTI ON COVPANY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 221

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

500. 000
17700. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1

UNI'T
Bl D PRI CE

LETTI NG DATE: 05/18/99

LOCATI ON 19/ FLORENCE COUNTY

329834.

SOUTH COUNTY LI NE - LUNDS ROADS
STH 101
FLORENCE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
10. 000 128600. 00 0. 000 0.00
1000. 000 1000. 00 0. 000 0. 00
11. 500 38870. 00 0. 000 0. 00
0. 300 3135. 00 0. 000 0. 00
0. 750 7695. 00 0. 000 0.00
160. 000 92000. 00 0. 000 0.00
20. 000 205200. 00 0. 000 0. 00
500. 000 500. 00 0. 000 0. 00
10000. 000 10000. 00 0. 000 0.00
2000. 000 2000. 00 0. 000 0.00
2000. 000 2000. 00 0. 000 0. 00
1. 000 500. 00 0. 000 0. 00
0. 840 14868. 00 0. 000 0.00
506368. 00 0. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518067

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 222

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

STATE PRQJECT(S): 8386-01-71

TYPE OF WORK

LOCATI ON

LETTI NG DATE: 05/18/99

16/ DOUGLAS COUNTY
SHECSH RI VER TOMN OF GORDON CONST/ BR REPLACE/
TOM ROAD

DOUGLAS COUNTY

R NO 1 EDWARD KRAEMER & SONS, | NC.
R NO 2 LUNDA CONSTRUCTI ON COVPANY
R NO 3 RUZI C CONSTRUCTI ON CO., I NC
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG 40M 2.000
GRUBBI NG 40M 2. 000
REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
5+000
COWWON EXCAVATI ON VB 188. 000
EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000
B- 16- 99
BORROW EXCAVATI ON MB 49. 000
STRUCTURE BACKFI LL M3 265. 000
FI NI SHI NG ROADVWAY LS 1. 000
CRUSHED AGCGREGATE BASE COURSE ©MB 137. 000
CONCRETE MASONRY, CULVERTS VB 72.000
H GH STRENGTH BAR STEEL REI NF. KG 3820. 000
RUBBERI ZED MEMBRANE WATERPROOF M2 4. 000
Rl PRAP MB 30. 000
HEAVY RI PRAP MB 28. 000
MOBI LI ZATI ON LS 1. 000
TOPSAO L M 311. 000
ERCSI ON BALES, DELI VERED EACH 20. 000
ERCSI ON BALES, | NSTALLED EACH 20. 000
SILT FENCE, DELI VERED M 275. 000
SI LT FENCE, | NSTALLED M 275. 000
SI LT FENCE MAI NTENANCE M 550. 000
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000
MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000
ERCSI ON MAT, DELI VERED, CLASS M2 474. 000
ERCSI ON MAT, | NSTALLED, CLASS M 474. 000
FERTI LI ZER, TYPE A KG 23. 000

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
250. 000 500. 00
250. 000 500. 00
3200. 000 3200. 00
9. 000 1692. 00
3500. 000 3500. 00
10. 000 490. 00
10. 250 2716. 25
850. 000 850. 00
14. 500 1986. 50
468. 000 33696. 00
0. 950 3629. 00
50. 000 200. 00
38. 000 1140. 00
48. 000 1344. 00
15400. 000 15400. 00
2.500 777.50
4.500 90. 00
4. 500 90. 00
3. 000 825. 00
3. 000 825. 00
0. 100 55. 00
250. 000 250. 00
250. 000 250. 00
1.350 639. 90
0. 750 355. 50
2. 000 46. 00

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BID PRI CE AMOUNT
250. 000 500. 00 175. 000 350. 00
250. 000 500. 00 175. 000 350. 00
3200. 000 3200. 00 3500. 000 3500. 00
9. 000 1692. 00 10. 000 1880. 00
3500. 000 3500. 00  10000. 000 10000. 00
10. 000 490. 00 1. 000 49. 00
10. 250 2716. 25 11.500 3047.50
850. 000 850. 00 500. 000 500. 00
14. 500 1986. 50 15. 000 2055. 00
420. 000 30240. 00 365. 500 26316. 00
1.500 5730. 00 2.000 7640. 00
15. 000 60. 00 30. 000 120. 00
38. 000 1140. 00 67.500 2025. 00
36. 000 1008. 00 67.500 1890. 00
19400. 000 19400.00 16500. 000 16500. 00
2.500 777.50 2. 000 622. 00
4.500 90. 00 6. 000 120. 00
4. 500 90. 00 6. 000 120. 00
3. 000 825. 00 3.280 902. 00
3. 000 825. 00 3. 280 902. 00
0. 100 55. 00 0. 250 137.50
250. 000 250. 00 300. 000 300. 00
250. 000 250. 00 250. 000 250. 00
1.350 639. 90 1. 500 711. 00
0. 750 355. 50 1. 500 711. 00
2. 000 46. 00 1. 500 34.50



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518067

| TEM
NUMBER

ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
SEEDI NG M XTURE NO 20 KG 10. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
GEOTEXTI LE FABRIC, TYPE R M 95. 000
GEOTEXTI LE FABRI C, TYPE HR M 75. 000
GEOTEXTI LE FABRIC, TYPE C M 140. 000
M SC M 62. 000
90002A SHEET MEMBRANE WATERPRO
COARSE AGGREGATE, SI ZE NO VB 5. 000
2
SAND BAGS EACH 1090. 000
POLYETHYLENE SHEETI NG DELI VER M2 156. 000
POLYETHYLENE SHEETI NG | NSTALL M2 156. 000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
BI D PRI CE

30.

NN W

000

. 000
. 000
. 000

3270.
312.
312.

85428.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNI'T
BI D PRI CE

30. 000

. 000
. 000
. 000

NN W

3270.
312.
312.

87593.

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

55.

= OO

000

. 550
. 750
. 500

599.
234.

88937.



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518068

STATE PRQJECT(S): 8732-05-71
8735- 08- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: NORTHWOODS PAVING A DIV. OF MATHY
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 210. 000
21302 FI NI SH NG ROADWAY, PRQIJECT LS 1. 000
8732-05-71
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000
8735-08-71
30404 CRUSHED AGGREGATE BASE COURSE TON 2870. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2226. 000
40301 QWP, ASPHALTI C M XTURE TON 21922. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1316. 000
40714 ASPHALTI C CONCRETE PAVEMENT, T TON 21922. 000
61432 ADJUSTI NG STEEL PLATE BEAM GUA L. F. 703. 000
61910 MOBI LI ZATI ON LS 1. 000
64202 FIELD OFFICE, TYPE B LS 1. 000
64302 TRAFFI C CONTROL, PRQIJECT LS 1. 000
8732-05-71
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000
8735-08-71
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 72328. 000
64626 PVMI MRKNG, SAME DAY, 4-1NCH L.F. 48790. 000
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 5787. 000
66501 SAW NG EXI STI NG PAVEMVENT L.F. 98. 000
90357 PULVERI ZE & RELAY EXI STNG BASE S. Y. 99173. 000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
BI D PRI CE

oo

2225.

cwooo

. 000

. 900
. 800
. 400
140.
10
. 500
5800
3000
2225.

000
900

000
000
000

000

230
630
340
000

. 370

PAGE:

224

LETTI NG DATE: 05/18/99

LOCATI ON 04/ BAYFI ELD COUNTY
DAM ROAD - CTH D FROM DAM ROAD TO CTH D

100.

22673.
1780
8768.

184240.
238949.
3866.
5800
3000
2225.

2225.

16635
30737.
1967.
294.
36694

564971.

CTH M
BAYFI ELD COUNTY

Bl DDER NO 2

UNI T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 00

Bl DDER NO 3

UNI T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518069

STATE PROJECT(S):

TYPE OF WORK:

CONTRACT AND ESTI MATE ENG NEER

8798-06- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

R NO 1 HOFFMAN CONSTRUCTI ON COVMPANI ES-A JO NT V
R NO 2 MCCABE CONSTRUCTI ON, | NC.
R NO 3 PEMBER EXCAVATI NG, | NC.
R NO 4 HAAS SONS, | NC.
R NO 5: A-1 EXCAVATING | NC
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG 40M 9. 000
GRUBBI NG 40M 9. 000
REMOVI NG OLD CULVERTS EACH 3. 000
REMOVI NG PAVEMVENT M 179. 000
REMOVI NG CURB AND GUTTER M 380. 000
REMOVI NG GUARDRAI L M 75. 000
REMOVI NG FENCE M 7.000
REMOVI NG | NLETS EACH 2. 000
UNCLASSI FI ED EXCAVATI ON VB 9265. 000
GRANULAR SUBBASE COURSE VB 250. 000
FI' NI SHI NG ROADVWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE MG 15350. 000
ASPHALTI C SURFACE, TEMPORARY MG 440. 000
CONCRETE DRI VEWAY, 150 MM M 180. 000
RCCP, CL 1V, 300 WM M 30. 000
RCCP, CL 1V, 375 W M 38. 000
RCCP, CL 1V, 450 MM M 25. 000
RCCP, APRON ENDWALLS, 300 MM  EACH 5. 000
RCCP, APRON ENDWALLS, 375 MM  EACH 4.000
RCCP, APRON ENDWALLS, 450 MM  EACH 3. 000
RCCP, APRON ENDWALLS, 525 MM  EACH 1. 000
RCCP, APRON ENDWALLS, 600 MM  EACH 1. 000
CONCRETE CURB AND GUTTER, 750 M 3038. 000
CONCRETE S| DEWALK, 100 MM M 37.000
CONCRETE STEPS M 2.000
Rl PRAP VB 38. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000
. 000
. 000
. 520
. 600
. 000
. 000

LOCATI ON 03/ BARRON
CTH M - POKEGAMA LAKE

CTH D
BARRON COUNTY

Bl DDER NO 2
UNI'T
BI D PRI CE

285. 000
335. 000
390. 000
19. 520
21. 600
216. 000
40. 000

COUNTY

59301,

1520

PAGE:

225

LETTI NG DATE: 05/18/99

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
150. 000 1350. 00
135. 000 1215. 00
150. 000 450. 00
3.610 646. 19
6. 940 2637. 20
4.100 307.50
16. 500 115.50
225. 000 450. 00
6. 430 59573. 95
7.500 1875. 00
3000. 000 3000. 00
9.170 140759. 50
67. 040 29497. 60
34. 940 6289. 20
71.620 2148. 60
79.710 3028. 98
97. 620 2440. 50
294. 000 1470. 00
323. 000 1292. 00
361. 000 1083. 00
395. 000 395. 00
424.000 424.00
22.800 69266. 40
29.570 1094. 09
155. 000 310. 00
55. 000 2090. 00



DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPOSAL :

| TEM
NUMBER

19990518069

| TEM DESCRI PTI ON

REI NF CONC

PI PE,
PI PE,

CLASS

<<<<LZZ-ZZ-czZ

RELAI D STORM SEVER, 375 MM
CATCH BASI NS, TYPE 1

MANHOLES, TYPE 1

MANHOLE COVERS, TYPE J
INLET COVERS, TYPE HS
I NLET COVERS, TYPE H

ADJUSTI NG MANHOLE COVERS
CHAIN LINK FENCE, 1.2 M
MOBI LI ZATI ON
CALClI UM CHLORI DE SURFACE TREAT

WATER
TOPSA L
MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BAL

ES,

SI LT FENCE, DELI VERED
I NSTALLED
SI LT FENCE MAI NTENANCE

SI LT FENCE,

SI LT SCREEN

| NSTALLED

MOBI LI ZATI ONS, EROCSI ON CONTROL
CLEANI NG SEDI MENT BASI NS
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON VAT, DELI VERED, CLASS

ERCSI ON VAT

’

FERTI LI ZER, TYPE A

SEEDI NG M XTURE NO 40

I NSTALLED, CLASS

SEEDI NG BORROW PI T M XTURE

SODDI NG

FI ELD OFFICE, TYPE C
TRAFFI C CONTRCL

CONTRACT AND ESTI MATE ENG NEER

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

=

[$)]

180. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

- 000

Bl DDER NO 2

UNI'T
BI D PRI CE

- 000

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 600
. 640
. 000
. 000



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518069

| TEM
NUMBER

90005

90005

90008

90365
90591

| TEM DESCRI PTI ON UNI'T

TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
GEOTEXTI LE FABRI C, TYPE SAS M
GEOTEXTI LE FABRIC, TYPE R M
PAVEMENT MARKI NG, 100 MM EPOX M
PVMI MRKNG, CHANNELI ZING 200 M
REMOVI NG PAVEMENT MARKI NGS M
PVMI MRKNG, STOP LINE, 450 \wW M
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG WORDS, EPOXY EACH
PVMI MRKNG, DI AGONAL, 200 v\ M
TEMPORARY PAVEMENT MARKING 10 M
TEMP PVMI' MRKNG, STCP LINE, 30 M
300 mMm

SAW NG EXI STI NG PAVEMENT M
SAW NG CONCRETE PAVEMENT, FULL M

M SC M
90001A, REMOVI NG STORM SEVEER

M SC MR
90002A MODULAR BLOCK GRAVI TY W

M SC VB
90003A OPEN GRADED ROCK FOR FI

M SC EACH
90005A TREE PRESERVATI ON

M SC EACH
90005B I NLET TYPE 3 SPECIAL (S

M SC DAY
90008A BARREL MOUNTED SI GN PCS

QWP, BASE COURSES MG
TEMPORARY COVER PLATES EACH

PROPCSAL TOTAL

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

6116.
18.

1014.
28.
118.
20.

5.

11.
770.

15350.
22.

000

000

000

000

000

000

000

000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

e
ISENEN)
N OB

125.

165.
33.
750.

800.

n
PNPONOOOOOOO

750

000

000

000

. 000

. 200
. 000

931.
1834.
159.
5982.
237.
1232.
19558.
660.
3750.
8800.
770.

3070.
1100.

498071.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

50

00

00

00

00

00
00

37

Bl DDER NO 2

UNI'T
BI D PRI CE

PR e
P NN NN
©OWUoOoRr

10.
20.

165.

30.

750.

585.

n
PNPPPRPOOCOOOOO

750

000

000

000

. 000

. 150
. 000

931.
1834.
159.
6084.
250.
560.
19558.
600.
3750.
6435.
770.

2302.
550.

566993.

PAGE:

227

LETTI NG DATE: 05/18/99

50

00

00

00

00

50
00

99

Bl DDER NO 3

UNI'T
Bl D PRI CE

PR
R NNNN
WO WUIN O R

17.
18.

165.
23.
750.

875.

N
PNPNMNRPOOOOOOO

750

580

000

000

. 000

. 320
110.

000

931.
1834.
159.
7280.
448.
530.
19558.
471.
3750.
9625.
770.

4912.
2420.

578073.

50

60

00

00

00

00
00

06



DATE 08/20/ 03
CERTI FI ED BY:-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 199

90518069

REPORT

OF ALL BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T
BI D PRI

CE

LETTI NG DATE: 05/18/99

PAGE:

Bl DDER NO 6
UNI'T
Bl D PRI CE

BI DDER NO 1: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BI DDER NO 2: MCCABE CONSTRUCTI ON, | NC.

BI DDER NO 3: PEMBER EXCAVATI NG | NC

BI DDER NO 4: HAAS SONS, | NC

BIDDER NO 5: A-1 EXCAVATI NG | NC

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG 40M 9. 000 525. 000
20104 GRUBBI NG 40M 9. 000 525. 000
20330 REMOVI NG OLD CULVERTS EACH 3. 000 400. 000
20401 REMOVI NG PAVEMENT M 179. 000 5. 000
20405 REMOVI NG CURB AND GUTTER M 380. 000 6. 500
20411 REMOVI NG GUARDRAI L M 75. 000 4.100
20412 REMOVI NG FENCE M 7.000 16. 500
20416 REMOVI NG | NLETS EACH 2.000 200. 000
20503 UNCLASSI FI ED EXCAVATI ON VB 9265. 000 10. 460
21201 GRANULAR SUBBASE COURSE VB 250. 000 20. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 20000. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 15350. 000 8. 350
41106 ASPHALTI C SURFACE, TEMPCRARY MG 440. 000 82.970
41605 CONCRETE DRI VEWAY, 150 MM M 180. 000 26. 470
52225 RCCP, CL IV, 300 W M 30. 000 91. 600
52226 RCCP, CL IV, 375 WM M 38. 000 98. 720
52227 RCCP, CL IV, 450 WM M 25. 000 114. 820
52260 RCCP, APRON ENDWALLS, 300 MM  EACH 5. 000 450. 000
52261 RCCP, APRON ENDWALLS, 375 MM  EACH 4.000 465. 000
52262 RCCP, APRON ENDWALLS, 450 MM  EACH 3. 000 490. 000
52263 RCCP, APRON ENDWALLS, 525 MM  EACH 1. 000 515. 000
52264 RCCP, APRON ENDWALLS, 600 MM  EACH 1. 000 550. 000
60133 CONCRETE CURB AND GUTTER, 750 M 3038. 000 20. 240
60204 CONCRETE S| DEWALK, 100 MM M 37. 000 22.700
60215 CONCRETE STEPS M 2. 000 300. 000
60601 RI PRAP VB 38. 000 50. 000
60826 REINF CONC PIPE, CLASS IIl, SS M 131. 500 98. 720
60827 REINF CONC PIPE, CLASS IIl, SS M 114.980 110. 000
60828 REINF CONC PIPE, CLASS IIl, SS M 3. 500 119. 000
60829 REINF CONC PIPE, CLASS IIl, SS M 5. 450 129. 000
60850 REINF CONC PIPE, CLASS |V, SS, M 15. 000 91. 440
60851 REINF CONC PIPE, CLASS |V, SS, M 177. 200 98. 720

1900.
12981.
12647.

416.
703.

1371.

17493.

. 000
. 000
. 520
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

2166.
11309.
10923.

378.
692.

1245.

15062.

COLLOOLLOO0LLO0OL000OO000000000R0

OO 0000000000000 00000000000000000



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518069
| TEM
NUMBER | TEM DESCRI PTI ON UNIT

60852 REINF CONC PIPE, CLASS |V, SS, M
60853 REINF CONC PIPE, CLASS |V, SS, M

60925 RELAID STORM SEVER, 375 MM M
61101 CATCH BASINS, TYPE 1 EACH
61110 MANHOLES, TYPE 1 EACH
61151 MANHOLE COVERS, TYPE J EACH
61156 | NLET COVERS, TYPE H S EACH
61167 | NLET COVERS, TYPE H EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61610 CHAIN LINK FENCE, 1.2 M M
61910 MOBI LI ZATI ON LS
62301 CALCI UM CHLORI DE SURFACE TREAT MG
62401 WATER KL
62501 TOPSO L M
62702 MJILCH NG M
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62818 SILT SCREEN M
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62820 CLEANI NG SEDI MENT BASI NS VB

62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROCSI ON MAT, DELI VERED, CLASS M2
62825 EROCSI ON MAT, | NSTALLED, CLASS M2

62902 FERTI LI ZER, TYPE A KG
63011 SEEDING M XTURE NO 40 KG
63015 SEEDI NG BORROWPIT M XTURE KG
63101 SODDI NG M
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
58. 000 115. 000
60. 700 125. 000
7.500 70. 000
9. 000 1100. 000
2.000 1280. 000
2.000 300. 000
5. 000 300. 000
15. 000 300. 000
2.000 350. 000
58. 000 110. 000
1. 000 14000. 000
1. 000 440. 000
500. 000 5. 280
11900. 000 1.790
11900. 000 0.110
40. 000 4.000
40. 000 4.000
957. 000 3. 000
957. 000 3. 000
1914. 000 0. 010
55. 000 58. 000
1. 000 25. 000
20. 000 10. 000
1. 000 50. 000
430. 000 0.720
430. 000 0.720
765. 000 0.620
120. 000 8. 800
75. 000 6. 600
180. 000 3. 640
1. 000 4000. 000
1. 000 26900. 000
27995. 000 0. 250
4180. 000 0. 550
8360. 000 0. 250
1870. 000 0. 250
1540. 000 0. 600
74. 000 20. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

000

PAGE:

LETTI NG DATE: 05/18/99

AMOUNT

Bl DDER NO 6

UNI'T
BI D PRI CE

COLOOOOLOO0LLO0OLOO00O0000O00000000000

COLLOOOROO0LLO0OLO000O0000O00000000000



DATE 08/20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518069

Bl DDER NO 5

UNI'T
BI D PRI

165.

37.

750.

585.

9999

CE

. 000

. 000

750

000

000

000

. 000

. 140
. 000

AMOUNT

6084.
222.
1316.
19558.
740.
3750.
6435.
770.

2149.
219978.

PAGE:

LETTI NG DATE: 05/18/99

50

00

00

00

00

00
00

Bl DDER NO 6

UNI'T
BI D PRI

CeLeLLoLeeL00ee

cee

CE

. 000

. 000

. 000

. 000

. 000

. 000
. 000

CeLeLLoLeeL00ee

cee

.00

.00

.00

.00

.00

.00
.00

Bl DDER NO 4

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT

64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 74.000 5. 000 370. 00

64501 GEOTEXTILE FABRIC, TYPE SAS M 1015. 000 1. 500 1522. 50

64505 GEOTEXTILE FABRIC, TYPE R M 177.000 2.390 423.03

64602 PAVEMENT MARKI NG 100 MM EPOX M 5376. 000 1.130 6074. 88

64618 PVMI' MRKNG, CHANNELI ZI NG 200 M 95. 000 2. 200 209. 00

64642 REMOVI NG PAVEMENT MARKI NGS M 460. 000 1. 500 690. 00

64710 PVMI MRKNG, STOP LINE, 450 WM M 51. 000 21. 000 1071. 00

64730 PAVEMENT MARKI NG, ARROWS, TYPE EACH 1. 000 120. 000 120. 00

64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 5. 000 122. 000 610. 00

64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 2. 000 125. 000 250. 00

64766 PVMI MRKNG, DI AGONAL, 200 M\ M 68. 000 13.700 931. 60

64901 TEMPORARY PAVEMENT MARKI NG 10 M 6116. 000 0. 300 1834. 80

64909 TEMP PVMI' MRKNG, STOP LINE, 30 M 18. 000 8. 850 159. 30
300 mMm

66501 SAW NG EXI STI NG PAVEMENT M 1014. 000 8. 200 8314. 80

66502 SAW NG CONCRETE PAVEMENT, FULL M 25. 000 16. 400 410. 00

90001 M SC M 28. 000 32. 800 918. 40
90001A, REMOVI NG STORM SEVEER

90002 M SC M 118. 000 165. 750 19558. 50
90002A MODULAR BLOCK GRAVITY W

90003 M SC VB 20. 000 45. 000 900. 00
90003A OPEN GRADED ROCK FOR FI

90005 M SC EACH 5. 000 750. 000 3750. 00
90005A TREE PRESERVATI ON

90005 M SC EACH 11. 000 800. 000 8800. 00
90005B | NLET TYPE 3 SPECI AL (S

90008 M SC DAY 770. 000 1. 000 770.00
90008A BARREL MOUNTED SI GN PGS

90365 QWP, BASE COURSES MG 15350. 000 0. 250 3837.50

90591 TEMPORARY COVER PLATES EACH 22. 000 100. 000 2200. 00

PROPCSAL TOTAL. . ..... 634994. 39

722027.

62

.00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518070

STATE PRQJECT(S): 8829-01-71

TYPE OF WORK: GRADI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 231

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

UNI'T

Bl D PRI CE

LETTI NG DATE: 05/18/99

LOCATI ON 03/ BARRON COUNTY

CTH O 19 STREET - Pl ONEER AVENUE
CTH O
BARRON COUNTY

R NO 1: EARTHMOVERS, | NC
R NO 2: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V
R NO 3: PEMBER EXCAVATI NG, | NC.
R NO 4: MCCABE CONSTRUCTI ON, | NC.
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 9. 000
GRUBBI NG STA. 9. 000
REMOVI NG OLD CULVERTS EACH 3. 000
REMOVI NG PAVEMENT SY. 1194. 000
REMOVI NG CURB AND GUTTER L.F. 1607. 000
REMOVI NG SURFACE DRAI NS EACH 3. 000
REMOVI NG GUARDRAI L L. F. 275. 000
REMOVI NG | NLETS EACH 1. 000
SEALI NG PI PES EACH 1. 000
UNCLASSI FI ED EXCAVATI ON CY. 23547. 000
PREP OF FOUNDATI ON FOR CONCRET LS 1. 000
GRANULAR SUBBASE COURSE, 9-1NC S.Y. 42400. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 31500. 000
ASPHALTI C SURFACE, TEMPORARY  TON 100. 000
CONCRETE SURFACE DRAI NS CY. 25. 400
CONCRETE PAVEMENT APPROACH SLA S. Y. 246. 000
PAVEMENT TI ES EACH 466. 000
CULVERT PI PE, CLASS |V, 24-INC L.F. 130. 000
CULVERT PI PE, CLASS |V, 36-INC L.F. 288. 000
APRON ENDWALLS FOR CULVERT PI P EACH 2. 000
APRON ENDWALLS FOR CULVERT PI P EACH 4.000
RCCP, APRON ENDWALLS, 15-1NCH EACH 2. 000
RCCP, APRON ENDWALLS, 18-1NCH EACH 5. 000
RCCP, APRON ENDWALLS, 30-1NCH EACH 1. 000
CONCRETE CURB AND GUTTER, 30-1 L.F. 1390. 000
CONCRETE CURB AND GUTTER, 30-1 L.F. 4300. 000

9382.
26445,

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
300. 000 2700. 00 150. 000 1350. 00
300. 000 2700. 00 127. 000 1143. 00
200. 000 600. 00 318. 000 954. 00
4. 000 4776. 00 3.110 3713. 34
2.000 3214. 00 2.070 3326. 49
200. 000 600. 00 260. 000 780. 00
1.250 343. 75 1.250 343. 75
200. 000 200. 00 134. 000 134. 00
800. 000 800. 00 42.000 42.00
3. 560 83827. 32 4.590 108080.73
1000. 000 1000. 00 313. 000 313.00
1.700 72080. 00 1.850 78440. 00
1600. 000 1600. 00 4260. 000 4260. 00
6. 320 199080. 00 5.870 184905. 00
74.930 7493. 00 108. 370 10837. 00
200. 000 5080. 00 245. 000 6223. 00
84. 000 20664. 00 81. 970 20164. 62
5. 500 2563. 00 4.890 2278. 74
24.000 3120. 00 21.760 2828. 80
36. 000 10368. 00 32.300 9302. 40
144. 000 288. 00 150. 000 300. 00
300. 000 1200. 00 350. 000 1400. 00
240. 000 480. 00 305. 000 610. 00
270. 000 1350. 00 345. 000 1725. 00
400. 000 400. 00 485. 000 485. 00
6. 750 9382. 50 7.190 9994. 10
6. 150 26445. 00 6. 930 29799. 00



DATE 08/ 20/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518070

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T

| TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT
CONCRETE CURB AND GUTTER, 36-1 L.F 3330. 000 7.750 25807. 50
CONCRETE S| DEWALK, 4-1 NCH S F 740. 000 2.100 1554. 00
Rl PRAP cCY 119. 000 30. 000 3570. 00
REINF CONC PIPE, CLASS 111, SS L.F 565. 500 23. 000 13006. 50
REI NF CONC PIPE, CLASS Il1l, SS L.F 160. 000 27.000 4320. 00
REI NF CONC PIPE, CLASS Il1, SS L.F 24. 000 46. 000 1104. 00
REINF CONC PIPE, CLASS IV, SS, L.F 149. 420 23. 000 3436. 66
REINF CONC PIPE, CLASS 1V, SS, L.F. 272.000 28. 000 7616. 00
MANHOLES, TYPE 3 EACH 1. 000 2580. 000 2580. 00
I NLETS, TYPE 3 EACH 15. 000 545. 000 8175. 00
I NLETS, TYPE 8 EACH 2. 000 1150. 000 2300. 00
RECONSTRUCTI NG MANHCOLES EACH 1. 000 950. 000 950. 00
MANHOLE COVERS, TYPE J EACH 1. 000 225. 000 225.00
I NLET COVERS, TYPE HS EACH 2. 000 320. 000 640. 00
I NLET COVERS, TYPE H EACH 13. 000 320. 000 4160. 00
I NLET COVERS, TYPE MS EACH 2.000 200. 000 400. 00
ADJUSTI NG VANHOLE COVERS EACH 6. 000 140. 000 840. 00
ADJUSTI NG | NLET COVERS EACH 7.000 65. 000 455. 00
STEEL THRI E BEAM STRUCTURE APP L. F. 108. 000 33. 400 3607. 20
STEEL PLATE BEAM GUARD, CLASS L.F. 100. 000 11. 000 1100. 00
SALVAGED GUARD FENCE, STEEL BE L. F. 100. 000 8. 000 800. 00
STL PLT BM GRD, SLOT RAIL TERM EACH 4.000 1650. 000 6600. 00
MOBI LI ZATI ON LS 1. 000 11506. 360 11506. 36
CONCRETE MEDI AN SLOPED NOSE S. F. 320. 000 4.000 1280. 00
LANDVARK REFERENCE MONUMENTS  EACH 2. 000 190. 000 380. 00
WATER MGAL 30. 000 30. 000 900. 00
TOPSO L SY. 18800. 000 1. 500 28200. 00
SALVAGED TOPSO L S Y. 6230. 000 0. 400 2492. 00
MULCHI NG S Y. 36030. 000 0. 090 3242.70
ERCSI ON BALES, DELI VERED EACH 124. 000 4.000 496. 00
ERCSI ON BALES, | NSTALLED EACH 124. 000 4.000 496. 00
SI LT FENCE, DELI VERED L.F. 2470. 000 0. 800 1976. 00
SI LT FENCE, | NSTALLED L.F. 2470. 000 0. 800 1976. 00
SI LT FENCE MAI NTENANCE L. F. 4220. 000 0. 010 42.20
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 125. 000 125. 00
CLEANI NG SEDI MENT BASI NS CY. 50. 000 5. 000 250. 00
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2. 000 75. 000 150. 00
ERCSI ON VAT, DELI VERED, CLASS S.Y. 2370. 000 0. 550 1303. 50

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

0. 500

1185.

PAGE:

LETTI NG DATE: 05/18/99

Bl DDER NO 3

UNI'T
Bl D PRI CE

550

1303.



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 19990518070

| TEM
NUMBER

90030

90365
90905

| TEM DESCRI PTI ON

ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 30

SEEDI NG BORROW PI' T M XTURE
SODDI NG

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTRCL,

TRAFFI C CONTRCL, WARNI NG L

EER

BARRI CADES, T DAYS
| GHT DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRIC, TYPE R SY.
REMOVI NG PAVEMENT MARKI NGS L. F.
TEMPORARY PAVEMENT MARKI NG 4- L.F.
TEMP PVMI' MRKG, 4- 1 NCH, REFLEC L. F.
TEMP PVMI' MRKG STCP LNE 18IN R L. F.
NONMETALLI C CONDUI T, SCHEDULE L. F.
SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC EACH
| TEM 90005A, ADJUSTI NG WATER V
M SC DAY
| TEM 90008A,
BARREL MOUNTED SI GN POST
M SC L. F.
90030A REMOVI NG STORM SEVER, 1
QWP, BASE COURSES TON
POLYSTYRENE | NSULATI ON BOARD, S. F.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1035,

174.
1638.

91.

31500.

64

PROPCSAL TOTAL

000

000
. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

3500.
11710.

=
w

[N

=
[N

N
WWwWwhO©OOO

SuppOOOOWOOOO0

. 000

. 000

. 750

. 250
. 250

200.
2014.
525.
552.
3500.
11710.
8869.
2870.
1530.
351.
4328.
846.
1541.
2337.
250.
1150.
5071.
884.
870.
780.

1638.

1069.

7875.
144.

629039.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

25

00

62

Bl DDER NO 2

UNI'T
BI D PRI CE
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SWNARROOWOOO00S

=
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=

=
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. 000

. 200
. 000

200.
2346.
600.
736.
3000.
4500.
8869.
2104.
1913.
292.
3709.
846.
2202.
1947.
500.
1092.
5071.
651.
692.
600.

1638.

1092.

6300.
256.

662195.
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00
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Bl DDER NO 3

UNI'T
Bl D PRI CE

2000.
4500.

©
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N
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546.

7875.
96.

724440.
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DATE 08/20/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 19990518070

BI DDER NO 1: EARTHMOVERS, | NC

BI DDER NO 2: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BI DDER NO 3: PEMBER EXCAVATI NG | NC

BI DDER NO 4: MCCABE CONSTRUCTI ON, | NC

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 9. 000 300. 000
20104 GRUBBI NG STA. 9. 000 300. 000
20330 REMOVI NG OLD CULVERTS EACH 3. 000 230. 000
20401 REMOVI NG PAVEMENT SY. 1194. 000 3.780
20405 REMOVI NG CURB AND GUTTER L. F. 1607. 000 1. 600
20409 REMOVI NG SURFACE DRAI NS EACH 3. 000 460. 000
20411 REMOVI NG GUARDRAI L L.F. 275. 000 1. 250
20416 REMOVI NG | NLETS EACH 1. 000 115. 000
20496 SEALI NG PI PES EACH 1. 000 115. 000
20503 UNCLASSI FI ED EXCAVATI ON CY 23547. 000 3. 360
21111 PREP OF FOUNDATI ON FOR CONCRET LS 1. 000 1000. 000
21233 GRANULAR SUBBASE COURSE, 9-1NC S.Y. 42400. 000 1.690
21301 FI NI SHI NG ROADWAY LS 1. 000 5940. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 31500. 000 6. 320
41106 ASPHALTI C SURFACE, TEMPORARY  TON 100. 000 74.930
41620 CONCRETE SURFACE DRAI NS CY. 25. 400 200. 000
41621 CONCRETE PAVEMENT APPRCACH SLA S.Y. 246. 000 84. 000
41653 PAVEMENT TI ES EACH 466. 000 5. 500
52025 CULVERT PIPE, CLASS |V, 24-INC L.F. 130. 000 22.000
52029 CULVERT PIPE, CLASS |V, 36-INC L.F. 288. 000 36. 000
52063 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 230. 000
52067 APRON ENDWALLS FOR CULVERT PI P EACH 4.000 420. 000
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH 2. 000 310. 000
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 5. 000 335. 000
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 1. 000 440. 000
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 1390. 000 6. 750
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 4300. 000 6. 150
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 3330. 000 7.750
60204 CONCRETE S| DEWALK, 4-1 NCH S. F. 740. 000 2.100
60601 RI PRAP CY. 119. 000 30. 000
60826 REINF CONC PIPE, CLASS IIl, SS L.F. 565. 500 25. 800
60827 REINF CONC PIPE, CLASS IIl, SS L.F. 160. 000 24. 200
60831 REINF CONC PIPE, CLASS IIl, SS L.F. 24. 000 44.400

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

9382.
26445.
25807.

1554.

3570.
14589.

3872.

1065.

Bl DDER NO 5

UNI'T

BI D PRI CE
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COLOOOOLOO0LLO0OL00000000O000000
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518070
| TEM
NUMBER | TEM DESCRI PTI ON UNIT

60851 REINF CONC PIPE, CLASS |V, SS, L.F.
60852 REINF CONC PIPE, CLASS |V, SS, L.F.

61112 MANHOLES, TYPE 3 EACH
61122 | NLETS, TYPE 3 EACH
61123 | NLETS, TYPE 8 EACH
61128 RECONSTRUCTI NG MANHOLES EACH
61151 MANHOLE COVERS, TYPE J EACH
61156 | NLET COVERS, TYPE HS EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE M5 EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH

61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L. F.
61416 SALVAGED GUARD FENCE, STEEL BE L. F.
61434 STL PLT BM GRD, SLOT RAI L TERM EACH
61910 MOBI LI ZATI ON LS

62003 CONCRETE MEDI AN SLOPED NOSE S F.
62101 LANDMARK REFERENCE MONUMENTS  EACH

62401 WATER MGAL
62501 TOPSOA L S Y.
62505 SALVAGED TOPSO L S Y.
62702 MJILCH NG S.Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SI LT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62820 CLEANI NG SEDI MENT BASI NS CY.
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62902 FERTI LI ZER, TYPE A CWI.
63003 SEEDI NG, TEMPORARY LB.

63010 SEEDING M XTURE NO. 30 LB.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
149. 420 15.500
272.000 27.600
1. 000 3095. 000
15. 000 470. 000
2.000 1015. 000
1. 000 560. 000
1. 000 205. 000
2.000 280. 000
13. 000 280. 000
2.000 210. 000
6. 000 195. 000
7.000 98. 000
108. 000 33. 000
100. 000 10. 500
100. 000 8. 000
4.000 1650. 000
1. 000 8000. 000
320. 000 4. 000
2.000 500. 000
30. 000 16. 000
18800. 000 1. 440
6230. 000 0. 780
36030. 000 0. 090
124. 000 4.000
124. 000 4.000
2470. 000 0. 800
2470. 000 0. 800
4220. 000 0. 010
1. 000 125. 000
50. 000 12. 000
2.000 75. 000
2370. 000 0. 550
2370. 000 0. 550
1250. 000 0. 900
1250. 000 0. 650
26. 300 29. 500
100. 000 2.000
552. 000 3. 650

1303.
1303.
1125.
812.
775.
200.
2014.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 19990518070

| TEM

NUMBER

90030

90365
90905

| TEM DESCRI PTI ON

SEEDI NG BORROW PI T M XTURE
SODDI NG

FI ELD OFFICE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTRCL,

TRAFFI C CONTRCL, WARNI NG L

EER

BARRI CADES, T DAYS
| GHT DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRIC, TYPE R S Y.
REMOVI NG PAVEMENT MARKI NGS L. F.
TEMPORARY PAVEMENT NMARKI NG 4- L.F.
TEMP PVMI' MRKG, 4-1 NCH, REFLEC L.F.
TEMP PVMI' MRKG STCP LNE 18IN R L. F.
NONMETALLI C CONDUI T, SCHEDULE L. F.
SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC EACH
| TEM 90005A, ADJUSTI NG WATER V
M SC DAY
| TEM 90008A,
BARREL MOUNTED SI GN POST
M SC L. F.
90030A REMOVI NG STORM SEVEER, 1
QWP, BASE COURSES TON
POLYSTYRENE | NSULATI ON BOARD, S. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
150. 000 3. 500 525. 00
184. 000 3. 000 552. 00
1. 000 3500. 000 3500. 00
1. 000 4500. 000 4500. 00
29566. 000 0. 300 8869. 80
3827. 000 0. 550 2104. 85
7654. 000 0. 250 1913. 50
1170. 000 0. 250 292.50
6183. 000 0. 600 3709. 80
282. 000 1.310 369. 42
4404. 000 0. 500 2202. 00
7790. 000 0. 250 1947. 50
500. 000 1. 000 500. 00
230. 000 4.750 1092. 50
1035. 000 4.900 5071. 50
221. 000 3. 000 663. 00
174. 000 5. 000 870. 00
6. 000 65. 000 390. 00
1638. 000 1. 000 1638. 00
91. 000 9. 000 819. 00
31500. 000 0. 150 4725. 00
64. 000 9999. 000 639936. 00
...... 1298886. 72

PROPCSAL TOTAL

Bl DDER NO 5

UNI'T

Bl D PRI CE
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DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPCSAL: 19990518071

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

ER
REPORT OF ALL BI DS RECEI VED

STATE PROJECT(S): 8829-01-72 LOCATI ON

TYPE OF WORK

03/ BARRON

COUNTY

PAGE:

237

LETTI NG DATE: 05/18/99

RED CEDAR RI VER BRI DGE FR 19TH STR TO PI ONEER

CTH O
BARRON COUNTY

Bl DDER NO 2
UNI'T
Bl D PRI CE

R NO 1 LUNDA CONSTRUCTI ON COVPANY
R NO 2: RUZIC CONSTRUCTION CO., INC
R NO 3: EDWARD KRAEMER & SONS, | NC.
R NO 4: VONASEK & SCHI EFFER, | NC.
Bl DDER NO 1
ESTI MATED UNI'T

| TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT
CLEARI NG STA 4.000 100. 000 400. 00
GRUBBI NG STA 4.000 100. 000 400. 00
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000 8000. 00
B- 3- 145
COFFERDAMS LS 1. 000 24000. 000 24000. 00
BORROW EXCAVATI ON CY. 4510. 000 5. 250 23677.50
STRUCTURE BACKFI LL CY. 300. 000 8. 000 2400. 00
FI NI SHI NG ROADWAY LS 1. 000 100. 000 100. 00
CONCRETE MASONRY, BRI DGES CY 563. 000 280. 000 157640. 00
PROTECTI VE SURFACE TREATMENT S.Y 1150. 000 1. 300 1495. 00
PRESTRESSED G RDER, | TYPE, 45 L. F 1140. 000 72.000 82080. 00
HI GH STRENGTH BAR STEEL REINF. LB 27420. 000 0. 450 12339. 00
COATED HI GH STR BAR STL REINF, LB, 70940. 000 0. 550 39017. 00
NON- LAM NATED ELASTOMERI C BEAR EACH 20. 000 100. 000 2000. 00
STEEL DI APHRAGVS, STRUCTURE EACH 12. 000 300. 000 3600. 00
B- 3- 145
CIP CONC PILING DELIV & DRIVE L. F 2710. 000 14. 000 37940. 00
RUBBERI ZED MEMBRANE WATERPROCF S.'Y 20. 000 15. 000 300. 00
HEAVY RI PRAP CY. 270. 000 32. 000 8640. 00
ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 50. 000 200. 00
MOBI LI ZATI ON LS 1. 000 29000. 000 29000. 00
TOPSA L S Y. 680. 000 2. 000 1360. 00
MULCHI NG S.Y. 680. 000 0. 250 170. 00
ERCSI ON BALES, DELI VERED EACH 25. 000 5. 000 125. 00
ERCSI ON BALES, | NSTALLED EACH 25. 000 5. 000 125.00
SI LT FENCE, DELI VERED L.F. 400. 000 1. 200 480. 00
SI LT FENCE, | NSTALLED L.F. 400. 000 1. 200 480. 00

500. 000

14.750
25. 000
32.500
75.000
20000. 000
1.700

0. 500
4. 000
4.000
1. 200
1. 200

39972.

8775.

300
20000

1156.
340.
100.
100.
480.
480.

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
100. 000 400. 00
100. 000 400. 00
12000. 000 12000. 00
35000. 000 35000. 00
5. 250 23677.50
15. 000 4500. 00
500. 000 500. 00
345. 000 194235. 00
2.000 2300. 00
70. 000 79800. 00
0.410 11242. 20
0.520 36888. 80
35. 000 700. 00
328. 000 3936. 00
13. 000 35230. 00
30. 000 600. 00
32. 000 8640. 00
75.000 300. 00
42715. 000 42715. 00
2. 000 1360. 00
0. 500 340. 00
4. 000 100. 00
4.000 100. 00
1. 200 480. 00
1. 200 480. 00



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518071

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y.

62902 FERTI LI ZER, TYPE A CWI.
63009 SEEDING M XTURE NO 20 LB.

64506 GEOTEXTILE FABRIC, TYPE HR SY.
90656 TURBI DI TY BARRI ERS SY.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

21.
460.
100.

PROPCSAL TOTAL

Bl DDER NO 1

Bl DDER NO 2

UNI'T
BI D PRI CE

178.
1380.
2600.

480016.

Bl DDER NO 3

LETTI NG DATE: 05/18/99

920.

2600.

501186.



DATE 08/20/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19990518071

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY

BI DDER NO 2: RUZI C CONSTRUCTI ON CO., | NC
BI DDER NO 3: EDWARD KRAEMER & SONS, | NC

BI DDER NO 4: VONASEK & SCHI EFFER, | NC.

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 4.000 100. 000
20104 GRUBBI NG STA. 4.000 100. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 14200. 000

B- 3- 145
20650 COFFERDAMS LS 1. 000 22500. 000
20801 BORROW EXCAVATI ON CY. 4510. 000 5. 250
21001 STRUCTURE BACKFI LL CY. 300. 000 11.830
21301 FI NI SHI NG ROADWAY LS 1. 000 3000. 000
50201 CONCRETE MASONRY, BRI DGES CY. 563. 000 388. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 1150. 000 1. 000
50305 PRESTRESSED G RDER, | TYPE, 45 L. F 1140. 000 84. 500
50504 H GH STRENGTH BAR STEEL REI NF. LB. 27420. 000 0. 750
50511 COATED H GH STR BAR STL REI NF, LB. 70940. 000 0. 700
50626 NON-LAM NATED ELASTOMERI C BEAR EACH 20. 000 45. 550
50640 STEEL DI APHRAGVS, STRUCTURE EACH 12. 000 455. 000
B- 3- 145
51030 CIP CONC PILING DELIV & DRIVE L. F. 2710. 000 17. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 20. 000 16. 850
60602 HEAVY RI PRAP CY. 270. 000 29. 000
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 65. 000
61910 MOBI LI ZATI ON LS 1. 000 8000. 000
62501 TOPSO L SY. 680. 000 2.000
62702 MJILCH NG S Y. 680. 000 0. 500
62811 EROCSI ON BALES, DELI VERED EACH 25. 000 4.000
62812 EROCSI ON BALES, | NSTALLED EACH 25. 000 4.000
62815 SILT FENCE, DELI VERED L. F. 400. 000 1. 200
62816 SILT FENCE, | NSTALLED L.F. 400. 000 1. 200
62817 SILT FENCE MAI NTENANCE L.F. 800. 000 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EA 1. 000 150. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 100. 000
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y. 800. 000 0. 900
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 800. 000 0.700
62902 FERTI LI ZER, TYPE A CWI. 0. 500 50. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

46070.

7830.
260.
8000.
1360.
340.
100.
100.
480.
480.

150.
100.
720.
560.

25.

Bl DDER NO 5

UNI'T

BI D PRI CE
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DATE 08/ 20/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 19990518071

Bl DDER NO 5
UNI'T
Bl D PRI CE

PAGE: 240

LETTI NG DATE: 05/18/99

Bl DDER NO 6
UNI'T
BI D PRI CE

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
63009 SEEDI NG M XTURE NO 20 LB. 21. 000 8. 500 178. 50
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 460. 000 2.500 1150. 00
90656 TURBI DI TY BARRI ERS S.Y. 100. 000 26. 000 2600. 00

PROPCSAL TOTAL....... 531093. 00



